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NOTICE INVITING e-COMPOSITE TENDER 

 

The National Institute of Pharmaceutical Education & Research (NIPER), Sector-67, S.A.S. Nagar-160062 invites 

online Item Rate bids on behalf of the Director NIPER, S.A.S. Nagar from agencies enlisted with CPWD, State 

PWD, MES and Railway Or Specialized Agency dealing in similar type of work on two bid system (Eligibility Bid & 

Financial Bid) for the following work :- 

 

1.  Name of work & Location Setting Up Cell Culture Facility in Teaching & 

Research Block-I (PTBT First Floor) at NIPER, 

S.A.S. Nagar 

2.  Estimated cost put to bid Rs. 19,15,109/- 

3.  Earnest Money Rs. 38,300/-, 

4.  Period of Completion 03  months  

 

Critical Date Section 

 

1 Date of submission of e-tender Start Date 01.10.2024 at 09.00 AM 

End Date : 22.10.2024 at 03.00 P.M 

2 Opening of Technical Bid (online) 23.10.2024 at 03.00 P.M 
 

 

Director, NIPER reserves the right to reject any or all tenders without assigning any reasons. Corrigendum/Addendum or 

Cancellation of this advertisement, if any, shall be published on NIPER Website and http://eprocure.gov.in/. 

 

The tender forms and other details can be obtained from the website:                                                         

http://eprocure.gov.in/  and official website of the NIPER, S.A.S. Nagar at http://niper/gov.in. Press notice is also 

available on NIPER website. The contractors are requested to get their firm registered on the website 

http://eprocure.gov.in/, for participating in e-tendering process. 

 

AR (S&P) 
 

 

 

 

 

 

 

 

 

 

 

SECTION-I 
PRESS NOTICE 
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SECTION-II CHECK LIST 

 

 

CHECK LIST FOR CONTRACTORS FOR SUBMISSION OF TENDERS ONLINE: 

 

1. THE CONTRACTOR MUST UPLOAD THE NECESSARY DOCUMENTS AS MENTIONED IN LIST OF 

DOCUMENTS TO BE SCANNED AND UPLOADED WITHIN THE PERIOD OF BID SUBMISSION AT PAGE 09 

OF BID DOCUMENTS.  

 

2. IF ANY DISCREPANCY IS NOTICED BETWEEN UPLOADED EMD AT THE TIME OF SUBMISSION OF 

BID AND EMD SUBMITTED BY THE BIDDERS IN THE OFFICE OF BID OPENING AUTHORITY, THE 

BID SUBMITTED SHALL BECOME INVALID.  

 

3. TENDER TO BE WITNESSED AT SPECIFIED PAGE OF TENDERED DOCUMENTS AT THE TIME OF 

DRAWING AGREEMENT WITH THE SUCCESSFUL BIDDER 

 

4. THE TENDER / TENDERS CONTAINING CONDITIONS CONTRARY TO THOSE SPECIFIED IN THIS 

DOCUMENT SHALL BE SUMMARILY REJECTED.  

 

5. THE INTENDING BIDDER SHALL QUOTE HIS ITEM  RATES IN FIGURE ONLY. THE PERCENTAGE RATES 

IN WORDS & AMOUNT IS GENERATED AUTOMATICALLY. THEREFORE, THE PERCENTAGE RATE 

QUOTED BY THE BIDDER IN FIGURES IS TO BE TAKEN AS CORRECT. 

 

6. THE CONTRACTOR(S) SHALL QUOTE THE RATES KEEPING IN MIND, GENERAL TERMS & CONDITIONS 

OF CONTRACT, TECHNICAL SPECIFICATIONS, SCOPE OF WORK, CLAUSES OF CONTRACT SPECIAL 

CONDITIONS OF CONTRACT ETC.  

 

7. ONCE THE BID UPLOADED BY THE BIDDER IS WITHDRAWN, HE WILL NOT BE ALLOWED TO 

RESUBMIT HIS BID, HOWEVER, HE CAN EDIT HIS BID ANY NUMBER OF TIMES BUT BEFORE LAST 

DATE & TIME OF SUBMISSION OF BID. 
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SECTION-III Form- 6 FOR e COMPOSITE TENDERING 

 

 

1. The online Item Rate bids are invited on behalf of the Director NIPER, S.A.S. Nagar from agencies enlisted 

with CPWD, State PWD, MES and Railway Or Specialized Agency dealing in similar type of work on two 

bid system for the work of "Setting Up Cell Culture Facility in Teaching & Research Block-I (PTBT First 

Floor) at NIPER, S.A.S. Nagar". 

 

1.1  The work is estimated to cost Rs. 19,15,109/-. This estimate, however, is given merely as a rough guide. 

 

1.2  Contractors who fulfill the following requirements shall be eligible to apply. Joint ventures are not accepted 

 

1.2.1 Intending bidders is eligible to submit the bid provided he has definite proof from the appropriate authority, 

which shall be to the satisfaction of the competent authority, of having:- 

Average annual financial turnover during the last 3 years ending 31st March of previous financial year should 

be at least Rs. 9.56  Lakhs. 

 

Should not have incurred loss in more than 2 years during the last 3 years ending 31st March of previous 

financial year. 

 

Satisfactorily completed three similar work each costing not less than Rs 7.66 Lakh OR two similar jobs each 

costing not less than Rs. 11.49  Lakh OR one similar jobs costing not less than Rs. 15.32  Lakh  in last 7 years 

ending previous day of last date of submission of bids. (Similar work shall mean composite work of"Civil , 

Electrical, AC and allied works   Or  Setup of Cell Culture Lab Facility”) 

 

The value of executed works shall be brought to current costing level by enhancing the actual value of work at 

simple rate of 7% per annum; calculated from the date of completion to last date of receipt of applications for 

bids. 

 

1.2.2 To become eligible, the bidders shall have to furnish an affidavit as under:- 

 I/We undertake and confirm that eligible similar works(s) has/have not been got executed through another 

contractor on back to back basis. Further that, if such a violation comes to the notice of Department, then I/we 

shall be debarred for bidding in NIPER, S.A.S. Nagar in future forever. Also, if such a violation comes to the 

notice of Department before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire 

amount of Earnest Money Deposit/Performance Guarantee. (Scanned copy to be uploaded at the time of 

submission of bid)  

 

1.2.3 The bidders should have Valid PAN No. 

 

1.2.4 The bidders should have Certificate of Registration for GST.  

 

1.2.5 It is presumed that all the bidders who have submitted the bid have gone through the entire bid documents 

including integrity pact and that all the terms & conditions are acceptable to them.  

 

1.2.6 If any agency/contractor has more than 2 (two) projects pending for more than 1 (one) year after schedule date 

of completion or has any 1 (one) project pending for more than 2 (two ) years after schedule date of 

completion in NIPER, S.A.S. Nagar, he is not eligible for tendering. 

2. Agreement shall be drawn with the successful bidders on  General Conditions of Contract is enclosed herewith 

for submission within 10 days from the award of order and the bidders shall quote his  rates as per various terms 



NIPER, S.A.S. Nagar 
 

Page 5 
 

and conditions of the said form subject to the exclusions / modifications attached at along with amendments 

uploaded on the official website of the Institute which will form part of the agreement. 

 

3. The time allowed for carrying out the work will be Three  months from the date of start as defined in Schedule-

F or from the first date of handing over of the site, whichever is later, in accordance with the phasing, if any. 

 

4. (i) The site will be available for start and execution of work in parts.  Accordingly Contractor have to manage 

their construction schedule and nothing extra will be paid to the contractor on this account. 

 

 (ii) The architectural and structural drawing shall be made available in phased manner as per requirement of the 

same as per programme of completion submitted by contractor of the award of work. 

      

5. The bid document consisting of plans, specifications, the schedule of quantities of various types of items to be 

executed and the set of terms and conditions of the contract to be complied with and other necessary documents 

except General Conditions of Contract Form can be seen on website http://eprocure.gov.in and official website 

of the NIPER, S.A.S. Nagar at http://niper/gov.in or in Engg Office, NIPER, S.A.S. Nagar free of cost.  

 

6. After submission of the bid the contractor can re-submit revised bid any number of times but before last time 

and date of submission of bid as notified.  

 

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any number of times (he 

need not re-enter rate of all the items) but before last time and date of submission of bid as notified. 

 

8. When bids are invited in three stage system and if it is desired to submit revised financial bid then it shall be 

mandatory to submit revised financial bid. If not submitted then the bid submitted earlier shall become invalid. 

 

9. The tenderer shall be required to submit the Earnest Money Deposit (EMD) for an amount of  Rs. 

38,300/- (Rupees Thirty Eight thousand Three hundred only) which is refundable by RTGS/NEFT  

favour of “Director NIPER”, having A/c No. 55034549623, IFS Code  SBIN004421, State bank of India, 

SPL, Housing Finance Branch, Phase-10, SAS Nagar, Mohali (other than lowest). It is further required 

that the the E-receipt/UTR No./proof of deposit of EMD attached with technical bid and e_tendering 

mode along with other relevant documents.  

 

 The EMD. Bid Security shall be accepted in the form of Insurance Security Bonds/ Account Payee Demand 

Draft, Fixed Deposit Receipt, Bankers cheque or Bank Guarantee including E-Bank Guarantee from any 

commercial bank or online payment in an acceptable form. 

 

 Interested contractor who wish to participate in the bid has also to make following payments within the period 

of bid submission:  

 

 Copy of certificate of work experience and other documents as specified in the press notice shall be scanned and 

uploaded to the e-Tendering website within the period of bid submission. However, certified copy of all the 

scanned and uploaded documents as specified in press notice shall have to be submitted by the lowest bidder 

within a week physically in the office of tender opening authority. 

 

The bid submitted shall be opened on ___________ at ________ AM/PM 

 

10. The bid submitted shall become invalid if: 

 

(i)  The bidder is found ineligible. 

(ii)  The bidder does not upload all the documents (PAN No. & GST registration etc.) as stipulated in the bid 

document. 

(iii)  If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and hard 

copies as submitted physically by the lowest bidder in the office of bid opening authority. 
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(iv)  The intending bidder does not deposit original EMD. 

(v) If a tenderer does not quote of any item, the tender shall be treated as invalid and will not be considered as 

lowest tenderer. 

(vi) If a tendered amount works out to "Zero" as per online Item Rate bids quoted by the bidder, the tender shall 

be treated as invalid and will not be considered as lowest tenderer. 

 

11. The contractor whose bid is accepted, will be required to furnish performance guarantee within the period 

specified in Schedule F. This guarantee shall be in the form of “Performance Security (Guarantee) may be 

furnished in the form of Insurance Surety Bond”, Account Payee Demand Draft, Fixed Deposit Receipt 

from a commercial bank in India or online payment in an acceptable form”.  In case the contractor fails 

to deposit the said performance guarantee within the period as indicated in Schedule ‘F’ including the 

extended period if any, the Earnest Money deposited by the contractor shall be forfeited automatically without 

any notice to the contractor. The Earnest Money deposited along with bid shall be returned after receiving the 

aforesaid performance guarantee. 

 

The contractor whose bid is accepted will also be required to furnish either copy of applicable licenses/ 

registrations or proof of applying for obtaining labour licenses, registration with EPFO, ESIC and BOCW 

Welfare Board including Provident Fund Code No. if applicable and also ensure the compliance of aforesaid 

provisions by the contractor, if any engaged by the sub contractor for the said work and Programme Chart 

(Time and Progress) within the Period specified in   Schedule F. 

 

Performance guarantee shall be released to the contractor only after the satisfactory handing over the site 

to the department 

 

12. The description of the work is as follows: 

 

"Setting Up Cell Culture Facility in Teaching & Research Block-I (PTBT First Floor) at NIPER, S.A.S. Nagar". 

 

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their bids as to the nature of the ground and sub-soil (so far as is practicable), the form and 

nature of the site, the means of access to the site, the accommodation they may require and in general shall 

themselves obtain all necessary information as to risks, contingencies and other circumstances which may 

influence or affect their bid. A bidders shall be deemed to have full knowledge of the site whether he inspects 

it or not and no extra charge consequent on any misunderstanding or otherwise shall be allowed. The bidders 

shall be responsible for arranging and maintaining at his own cost all materials, tools & plants, water, 

electricity access, facilities for workers and all other services required for executing the work unless otherwise 

specifically provided for in the contract documents. Submission of a bid by a bidders implies that he has read 

this notice and all other contract documents and has made himself aware of the scope and specifications of the 

work to be done and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the 

Government and local conditions and other factors having a bearing on the execution of the work.  

13.  Director, NIPER, S.A.S. Nagar does not bind itself to accept the lowest or any other bid and reserves to itself 

the authority to reject any or all the bids received without the assignment of any reason. All bids in which any 

of the prescribed condition is not fulfilled or any condition including that of conditional rebate is put forth by 

the bidders shall be summarily rejected. 

 

14. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids 

submitted by the contractors who resort to canvassing will be liable for rejection. 

 

15. Director, NIPER, S.A.S. Nagar  reserves to himself the right of accepting the whole or any part of the bid and 

the bidders shall be bound to perform the same at the rate quoted. 

 

16. The contractor shall not be permitted to bid for works in the Institute’s Engineering Department (responsible 

for award and execution of contracts) in which his near relative is posted as Divisional Accountant or as an 

officer in any capacity between the grades of Assistant Engineer (both inclusive). He shall also intimate the 



NIPER, S.A.S. Nagar 
 

Page 7 
 

names of persons who are working with him in any capacity or are subsequently employed by him and who 

are near relatives to any gazetted officer in the Institute. Any breach of this condition by the contractor would 

render him liable to be removed from the approved list of contractors of NIPER 

 

17. No Engineer or other officers employed in Engineering or Administrative duties in Institute is allowed to 

work as a contractor for a period of one year after his retirement from Institute’s service without the previous 

permission of the competent authority in writing.  This contract is liable to be cancelled if either the contractor 

or any of his employees is found at any time to be such a person who had not obtained the permission of the 

competent authority as aforesaid before submission of the tender or engagement in the contractor’s service. 

 

18. The bid for the works shall remain open for acceptance for a period of Ninety (90) days from the date of 

opening of bids. If any bidders withdraws his tender before the said period or issue of letter of acceptance, 

whichever is earlier, or makes any modifications in the terms and conditions of the bid which are not 

acceptable to the department, then the Institute shall, without prejudice to any other right or remedy, be at 

liberty to forfeit 50% of the said earnest money as aforesaid. Further the bidders shall not be allowed to 

participate in the rebidding process of the work. 

 

19. SIGNING OF CONTRACT 

The successful tenderer/ contractor, on acceptance of his tender by the Accepting authority shall, within 15 days from 

the stipulated date of start of the work sign the contract consisting of: 

i) The notice inviting tender, all the documents including drawings if any forming the tender as issued at 

the time of invitation of tender and accepting thereof together with any correspondence leading thereto. 

ii)    Standard form consisting as mentioned in schedule F consisting of: 

a) Various  standard clauses with corrections up to date stipulated in schedule F along with annexure 

thereto. 

b) Safety codes 

c) Model rules for the protection of health, sanitary arrangements for the workers employed by the 

contractor. 

d) Contractor’s labour regulations. 

 List of acts and omissions for which fines can be imposed. 

 

20. For Composite Bids 

 

21. All the payments to the contractor shall be deposited in their bank account through RTGS and the contractor 

shall submit the detail of his bank account & IFSC code after award of work. 

 

22. In case, date for opening of Eligibility / Financial bid is declared/happens to be public holiday, the Eligibility / 

Financial bid will be opened on the next working day.  

 

 

 

         (Signatures of the Tenderer) 
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SECTION-IV INFORMATION AND INSTRUCTIONS FOR BIDDERS 

 

 

 

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING PART OF BID 

DOCUMENT 

 

On behalf of the Director, NIPER, S.A.S. Nagar invites online Item Rate bids from agencies enlisted with CPWD, 

State PWD, MES and Railway Or Specialized Agency dealing in similar type of work on two bid system for the 

following work:- 

 

1.  Name of work & Location "Setting Up Cell Culture Facility in Teaching & 

Research Block-I (PTBT First Floor) at NIPER, 

S.A.S. Nagar". 

2.  Estimated cost put to bid Rs. 19,15,109/- 

3.  Earnest Money Rs. 38,300/- 

 

4.  Period of Completion Three (03) Months 

 

 

1. Contractors who fulfill the following requirements shall be eligible to apply. Joint ventures are not accepted 

a)  Should have satisfactorily completed the jobs as mentioned below during the last Seven years ending previous 

day of last date of submission of bids. 

  

Three similar jobs each costing not less than Rs. 7.66 Lakh OR two similar jobs each costing not less than Rs. 

11.49  Lakh OR one similar jobs costing not less than Rs. 15.32 Lakh  in last 7 years ending previous day of 

last date of submission of bids. (S Similar work shall mean composite work of"Civil , Electrical, AC and 

allied  works  Or  Setup of Cell Culture Lab facility”) 

 

The value of executed works shall be brought to current costing level by enhancing the actual value of work at 

simple rate of 7% per annum; calculated from the date of completion to last date of receipt of applications for 

bids. 

 

2. The intending bidder must read the terms and conditions of Form-6 carefully. He should only submit his bid if he 

considers himself eligible and he is in possession of all the documents required.  

 

3.  Information and Instructions for bidders posted on website shall form of bid document.  

 

4. The bid document consisting of plans, specifications, the schedule of quantities of various types of items to be 

executed and the set of terms and conditions of the contract to be complied with and other necessary documents 

can be seen and downloaded from the website: http://eprocure.gov.in and official website of the NIPER, S.A.S. 

Nagar at http://niper/gov.in or in Engg Office, NIPER, S.A.S. Nagar free of cost. 

 

5. But the bid can only be submitted after uploading the mandatory scanned documents such as Demand Draft or 

Pay order or Banker`s Cheque or Deposit at call Receipt or Fixed Deposit Receipts and Bank Guarantee of any 

Scheduled Bank towards EMD in favour of Director, NIPER, S.A.S. Nagar and other documents as specified. 

 

6. Those contractors not registered on the website mentioned above, are required to get registered beforehand. If 

needed they can be imparted training on online Item Rate bidding process as per details available on the website.  

 

7. The intending bidder must have valid class-III digital signature to submit the bid.  
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8. On opening date, the contractor can login and see the bid opening process. After opening of bids he will receive 

the competitor bid sheets. 

 

9. Contractor can upload documents in the form of JPG format and PDF format.  

 

10. Contractor must ensure to quote online Item Rate bids in the Schedule of Quantity.  

 

11. The Eligibility bid shall be opened first on due date and time as mentioned above. The financial bid of contractors 

qualifying the eligibility bid shall be opened at a later date as mentioned in the Press Notice Inviting Tender. 

 

12. The agency shall submit the status of his firm w.r.t. proprietary firm / partnership firm or Limited company as per 

detail given below:- 

 

If the bidder is a proprietary firm, a self undertaking of the proprietorship shall be uploaded by the bidder. 

 

If the bidder is a firm in partnership, the bid documents shall be signed by all the partners of the firm above their 

full typewritten names and current addresses, or, alternatively, by a partner holding power of attorney for the firm. 

In the later case a certified copy of the power of attorney should be uploaded. In both cases a certified copy of the 

partnership deed and current address of all the partners of the firm should also be uploaded. 

 

If the bidder is a limited company or a corporation, the bid documents shall be signed by a duly authorized person 

holding power of attorney for signing the bid documents accompanied by a copy of the power of attorney / 

Authorization Letter. The bidder should also furnish a copy of the Memorandum of Articles of Association duly 

attested by a Public Notary. 

 

13. LIST OF DOCUMENTS TO BE SCANNED AND UPLOADED WITHIN THE PERIOD OF BID 

SUBMISSION: 

a. Scanned copy of  proof of submission of deposit of  EMD.  

b. Scanned copy of Enlistment. (Except for Specialized Agencies) 

c. Scanned copy of PAN Card.  

d. Scanned copy of financial certificate   from CA for the last three financial years .  

e. Scanned copy of work experience. 

f. Scanned copy of partnership deed. 

g. Scanned copy of Power of Attorney. 

h. Scanned copy of Tender Acceptance Letter. 

 

         (Signatures of the Tenderer) 
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Form- 7/8 

 

 

SECTION-V TENDER AND CONTRACT 

 

 

 
 

 

Tender & Contract For Work 

 

Tender for the work of  "Setting Up Cell Culture Facility in Teaching & Research Block-I (PTBT First Floor) at NIPER, 

S.A.S. Nagar". 

 

1.  Name of Work & Location. "Setting Up Cell Culture Facility in Teaching & 

Research Block-I (PTBT First Floor) at NIPER, S.A.S. 

Nagar ". 

2.  Estimated Cost put to Bid. Rs. 19,15,109/- 

3.  Earnest Money. Rs. 38,300/- 

4.  Period of Completion 03 Months. 

 

TENDER 

 

 I/we have read and examined the notice inviting tender, schedule A,B,C,D,E & F specifications applicable, 

Drawings and Designs, General Rules and Directions, conditions of Contract, clauses of contract, special conditions, 

additional terms & conditions & specifications, schedule of rate and other documents and rules referred to in the 

conditions of contract and all other contents in the tender documents for the work . 

 

I/we hereby tender for the execution of the work specified for the Institute within the time specified in 

schedule ‘F’ viz. schedule of quantities and in accordance in all respects with the specifications, designs, drawings 

and instructions in writing referred to in Rule-1 of general rules and Directions and in Clause 11 of the conditions of 

contract and with such materials as are provided for, by, and in respects in accordance with, such conditions so far as 

applicable. 

 

 I/we agree to keep the tender open for 90 days from the due date of opening of financial bid and not to make 

any modifications in its terms and conditions. 

 

  The proof of submission of amount of EMD Rs. 38,300/- is hereby forwarded. If I/We, fail to furnish the 

prescribed performance guarantee within prescribed period. I/We agree that the said the Director, NIPER or his 

successors, in office shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money 

absolutely. Further, if I/We fail to commence work as specified, I/We agree that Director NIPER or the successors in 

office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said earnest 

money and the performance guarantee absolutely. The said performance guarantee shall be a guarantee to execute all 

the works referred to in the tender documents upon the terms and conditions contained or referred to therein and to 

carry out such deviation as may be ordered mentioned in Schedule-F and those in excess of that limit at the rates to be 

determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. Further, I/We 

agree that in case of forfeiture of Earnest Money & Performance Guarantee as aforesaid, I/We shall be debarred for 

participation in the re-tendering process of the work. 

 

  I/We undertake and confirm that eligible similar work(s) has/have not been got executed through another 

contractor on back to back basis. Further that, if such a violation comes to the notice of institute, then I/We shall be 

debarred for tendering in NIPER, S.A.S. Nagar in future forever. Also, if such a violation comes to the notice of 

institute before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest 

Money Deposit/Performance Guarantee.  
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   I/We hereby declare that I/We shall treat the tender documents drawings and other records connected 

with the work as secret/confidential documents and shall not communicate information/derived there from to any 

person other than a person to whom I/We am/are authorized to communicate the same or use the information in any 

manner prejudicial to the safety of the Institute. 

           

Dated:-        Signature of Contractor 

        Postal Address:  

Witness:        

Address:       Telephone No.: 

        Fax No.: 

Occupation:       E-Mail.: 

 

 

A C C E P T A N C E 

 

 The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 

me for and on behalf of the Institute for a sum of Rs.______________________________ 

 

 The letters referred to below shall form part of this contract agreement: 

i) __________________________________________________________________ 

ii) __________________________________________________________________ 

iii) _________________________________________________________________ 

 

 

  

                 For & on behalf of the Director, 

Dated________                NIPER, S.A.S. Nagar. 
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SECTION-VI 
INTEGRITY PACT 

 
 

To, 

 

……………………….., 

……………………….., 

……………………….. 

 

Sub:   NIT No.    for the work "Setting Up Cell Culture Facility in Teaching & 

Research Block-I (PTBT First Floor) at NIPER, S.A.S. Nagar". 

 

Dear Sir, 

 

 

   It is here by declared that NIPER, S.A.S. Nagar is committed to follow the principle of transparency, 

equity and competitiveness in public procurement.  

 

   The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the 

Bidder will sign the integrity Agreement, which is an integral part of tender/bid documents, failing which the 

tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder would be summarily 

rejected. 

 

   This declaration shall form part and parcel of the Integrity Agreement and signing of the same shall 

be deemed as acceptance and signing of the Integrity Agreement on behalf of the Institute. 

 

Yours faithfully 

 

 

                 For & on behalf of the Director, 

Dated________                NIPER, S.A.S. Nagar. 
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To, 

 

NIPER, S.A.S. Nagar, 

……………………….., 

……………………….. 

 

Sub:   Submission of Tender for the work of  "Setting Up Cell Culture Facility in Teaching & Research 

Block-I (PTBT First Floor) at NIPER, S.A.S. Nagar". 

 

 

Dear Sir, 

 

   I/We acknowledge that  NIPER, S.A.S. Nagar is committed to follow the principles thereof as 

enumerated in the Integrity Agreement enclosed with the tender/bid document. 

 

   I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 

I/We will sign the enclosed integrity Agreement, which is an integral part of tender documents, failing which I/We 

will stand disqualified from the tendering process.  

 

   I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN 

UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. I/We confirm acceptance and 

compliance with the Integrity Agreement in letter and spirit and further agree that execution of the said Integrity 

Agreement shall be separate and distinct from the main contract, which will come into existence when tender/bid is 

finally accepted by NIPER, S.A.S. Nagar.  I/We acknowledge and accept the duration of the Integrity Agreement, 

which shall be in the line with Article 1 of the enclosed Integrity Agreement. 

 

   I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 

Agreement, while submitting the tender/bid, NIPER, S.A.S. Nagar shall have unqualified, absolute and 

unfettered right to disqualify the tenderer/bidder and reject the tender/bid is accordance with terms and 

conditions of the tender/bid. 

 

 

Yours faithfully 

 

 

(Duly authorized signatory of the Bidder) 
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To be signed by the bidder and same signatory competent / authorized to sign the relevant contract on behalf 

of Institute. 

 

INTEGRITY AGREEMENT 

 

This Integrity Agreement is made at ............... on this ........... day of ...........20...... BETWEEN 

Director, NIPER, S.A.S. Nagar  (Hereinafter referred as the (Address of Division) ‘Principal/Owner’, which 

expression shall unless repugnant to the meaning or context hereof include its successors and permitted assigns) 

AND 

............................................................................................................. (Name and Address of the 

Individual/firm/Company) through .................................................................... (Hereinafter referred to as the (Details 

of duly authorized signatory) “Bidder/Contractor” and which expression shall unless repugnant to the meaning or 

context hereof include its successors and permitted assigns) Preamble WHEREAS the Principal / Owner has floated 

the Tender (NIT No.................................) (hereinafter referred to as “Tender/Bid”) and intends to award, under laid 

down organizational procedure, contract for .......................................................................................... (Name of work) 

hereinafter referred to as the “Contract”.  

 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, rules, regulations, 

economic use of resources and of fairness/transparency in its relation with its Bidder(s) and Contractor(s). 

 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity Agreement 

(hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall also be read as integral 

part and parcel of the Tender/Bid documents and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree as follows 

and this Pact witnesses as under:  
 

Article 1: Commitment of the Principal/Owner 

 

1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and to observe the 

following principles: 

 

(a) No employee of the Principal/Owner, personally or through any of his/her family members, will in connection 

with the Tender, or the execution of the Contract, demand, take a promise for or accept, for self or third person, any 

material or immaterial benefit which the person is not legally entitled to. 

 

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason. The 

Principal/Owner will, in particular, before and during the Tender process, provide to all Bidder(s) the same 

information and will not provide to any Bidder(s) confidential / additional information through which the Bidder(s) 

could obtain an advantage in relation to the Tender process or the Contract execution. 

 

(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, whose conduct in the past 

has been of biased nature.  
 

2) If the Principal/Owner obtains information on the conduct of any of its employees which is a criminal offence 

under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of the principles 

herein mentioned or if there be a substantive suspicion in this regard, the Principal/Owner will inform the Chief 

Vigilance Officer and in addition can also initiate disciplinary actions as per its internal laid down policies and 

procedures. 
 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

 

1) It is required that each Bidder/Contractor (including their respective officers, employees and agents) adhere to the 

highest ethical standards, and report to the Institute all suspected acts of fraud or corruption or Coercion or Collusion 

of which it has knowledge or becomes aware, during the tendering process and throughout the negotiation or award of 

a contract. 

 

2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent corruption. He commits 

himself to observe the following principles during his participation in the Tender process and during the Contract 

execution:  
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a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise or give to any of 

the Principal/Owner’s employees involved in the Tender process or execution of the Contract or to any third person 

any material or other benefit which he/she is not legally entitled to, in order to obtain in exchange any advantage of 

any kind whatsoever during the Tender process or during the execution of the Contract. 
 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or understanding, 

whether formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contracts, 

submission or non-submission of bids or any other actions to restrict competitiveness or to cartelize in the bidding 

process.  
 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the 

Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or personal gain), or pass on to others, 

any information or documents provided by the Principal/Owner as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained or transmitted electronically. 

 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of agents/representatives in 

India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses of foreign 

agents/representatives, if any. Either the Indian agent on behalf of the foreign principal or the foreign principal 

directly could bid in a tender but not both. Further, in cases where an agent participate in a tender on behalf of one 

manufacturer, he shall not be allowed to quote on behalf of another manufacturer along with the first manufacturer in 

a subsequent/parallel tender for the same item.  
 

d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose (with each tender as per proforma enclosed) any 

and all payments he has made, is committed to or intends to make to agents, brokers or any other intermediaries in 

connection with the award of the Contract. 

 

3) The Bidder(s)/Contractor(s) will not instigate third persons to  omit offences outlined above or be an accessory to 

such offences.  

 

4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in fraudulent practice 

means a willful misrepresentation or omission of facts or submission of fake/forged documents in order to induce 

public official to act in reliance thereof, with the purpose of obtaining unjust advantage by or causing damage to 

justified interest of others and/or to influence the procurement process to the detriment of the Institute interests. 

 

5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive Practices (means 

the act of obtaining something, compelling an action or influencing a decision through intimidation, threat or the use 

of force directly or indirectly, where potential or actual injury may befall upon a person, his/ her reputation or 

property to influence their participation in the tendering process). 

 

Article 3: Consequences of Breach 

 

Without prejudice to any rights that may be available to the Principal/Owner under law or the Contract or its 

established policies and laid down procedures, the Principal/Owner shall have the following rights in case of breach of 

this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and 

uphold the Principal/Owner’s absolute right:  

 

1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a transgression 

through a violation of Article 2 above or in any other form, such as to put his reliability or credibility in question, the 

Principal/Owner after giving 14 days notice to the contractor shall have powers to disqualify the 

Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, if already executed or exclude 

the Bidder/Contractor from future contract award processes.  

 

The imposition and duration of the exclusion will be determined by the severity of transgression and determined by 

the Principal/Owner. Such exclusion may be forever or for a limited period as decided by the Principal/Owner. 

 

2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has disqualified the Bidder(s) 

from the Tender process prior to the award of the Contract or terminated/determined the Contract or has accrued the 

right to terminate/determine the Contract according to Article 3(1), the Principal/Owner apart from exercising any 

legal rights that may have accrued to the Principal/Owner, may in its considered opinion forfeit the entire amount of 

Earnest Money Deposit, Performance Guarantee and Security Deposit of the Bidder/Contractor. 
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3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, or of an 

employee or a representative or an associate of a Bidder or Contractor which constitutes corruption within the 

meaning of Indian Penal code (IPC)/Prevention of Corruption Act, or if the Principal/Owner has substantive suspicion 

in this regard, the Principal/Owner will inform the same to law enforcing agencies for further investigation. 

 

Article 4: Previous Transgression 

 

1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other Company in any 

country confirming to the anticorruption approach or with Central Government or State Government or any other 

Central/State Public Sector Enterprises in India that could justify his exclusion from the Tender process.  

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender process or action 

can be taken for banning of business dealings/ holiday listing of the Bidder/Contractor as deemed fit by the Principal/ 

Owner.  

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him and has installed a 

suitable corruption prevention system, the Principal/Owner may, at its own discretion, revoke the exclusion 

prematurely. 

 

Article 5: Equal Treatment of all Bidders/Contractors/ Subcontractors 

 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with this 

Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s) of the principles laid down in this 

agreement/Pact by any of its Subcontractors/ sub-vendors. 

2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and Contractors.  

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between the Principal/Owner 

and the bidder, along with the Tender or violate its provisions at any stage of the Tender process, from the Tender 

process. 

 

Article 6- Duration of the Pact 

 

This Pact begins when both the parties have legally signed it. It expires  for the Contractor/Vendor 12 months after 

the completion of work under the contract or till the continuation of defect liability period, whichever is more and for 

all other bidders, till the Contract has been awarded. If any claim is made/lodged during the time, the same shall be 

binding and continue to be valid despite the lapse of this Pacts as specified above, unless it is discharged/determined 

by the Competent Authority of  NIPER, S.A.S. Nagar.  

 

Article 7- Other Provisions 

 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the S.A.S. Nagar/ Chandigarh. 

 

2) Changes and supplements need to be made in writing. Side agreements have not been made.  

 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or by one or more 

partner holding power of attorney signed by all partners and consortium members. In case of a Company, the Pact 

must be signed by a representative duly authorized by board resolution. 

 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact remains valid. In this 

case, the parties will strive to come to an agreement to their original intensions. 

 

5) It is agreed term and condition that any dispute or difference arising 

between the parties with regard to the terms of this Integrity Agreement / Pact, any action taken by the 

Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject to 

arbitration. 
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Article 8- LEGAL AND PRIOR RIGHTS 

 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies belonging to 

such parties under the Contract and/or law and the same shall be deemed to be cumulative and not alternative to such 

legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have 

precedence over the Tender/Contact documents with regard any of the provisions covered under this Integrity Pact. 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date first above 

mentioned in the presence of following witnesses: 

 

............................................................... 

(For and on behalf of Principal/Owner) 

 

................................................................. 

(For and on behalf of Bidder/Contractor) 

 

 

WITNESSES: 

 

1. .............................................. 

(signature, name and address) 

 

2. ............................................... 

(signature, name and address) 

 

Place: 

 

Dated : 
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PERFORMA FOR BANK GUARANTEE (PERFORMANCE) 

  Whereas the National Institute of Pharmaceutical Education & Research (hereinafter called NIPER which expression shall 

include its successors and assigns) having awarded a work order/ contract No. ________________________________________ 

dated _______________(hereinafter called the contract ) for ______________ to M/s _______________________ hereinafter of 

_________________________subject to the terms and conditions contained in the contract. 

  

Whereas the terms and conditions of the contract require the contractor to furnish a bank guarantee for 

Rs._____________________ (Rs. _____________________________) being _________% of the total value of the contract for 

proper execution and due fulfillment of the terms and conditions contained in the contact.  

 

We, the ____________________ Bank, (hereinafter called the “Bank” ) do herby unconditionally and irrevocably undertake to 

pay to NIPER immediately on demand in writing an without protest/ or demur all moneys payable by the contractor to NIPER in 

connection  with the execution of and performance of the works/ equipment , inclusive of any loss, damages, charges, caused to or 

suffered by NIPER by reasons of any breach by the contained n the contract as specified in notice of demand made by NIPER to 

the bank.  Any such demand made by NIPER on the bank shall be conclusive evidence of the amount due and payable by the 

bank under this guarantee.  However, the bank’s liability under this guarantee shall be limited to Rs. ____________ in the 

aggregate and the bank hereby agreed to the following terms and conditions:- 

 

I.      This guarantee shall be a continuing guarantee an irrevocable for all claims of NIER as specified above and shall be 

valid during the period specified for the performance of the contract including the period of maintenance/ warranty i.e. up 

to_______________________. 

     II.      We, the said bank further agree with NIPER that NIPER shall have the fullest liberty without  our consent and 

without affecting in any manner our obligations the terms and conditions of the said contract or to extend time for 

performance of contact by the contractor from time to time any of the powers exercisable by contract and to bear or enforce 

any of the terms and conditions relating to the said contract an we shall not be relieved from our liability by reason of any 

such variations of extension being granted to the contractor or for any forbearance, act or omission on the part of NIPER or 

any indulgence by NIPER to the contractor of by any such matter or thing whatsoever,  which under the law relating  to the 

sureties, would, but for this provision, have effect of so relieving us. 

   III.      This guarantee/ undertaking shall be in addition to any other guarantee or security whatsoever NIPER may now or at 

any time have in relation to the company shall have full recourse to or enforce the security in preference to any other 

security or guarantee which the NIPER may have or obtained and there shall be no forbearance on the part of the company 

in enforcing or requiring enforcement of any other security which shall have the effect of releasing the Bank from its 

liability.  It shall not be necessary for NIPER to proceed against the said contractor before proceedings against the Bank. 

  IV.      This guarantee/ undertaking shall not be determined or affected by the liquidation or winding up, dissolution or 

change of constitution or insolvency of the supplier but shall in all respects and for all purposes be binding and operative 

until payment of all money payable to NIPER in terms thief and paid by the Bank 

     V.      The bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and the obligations of 

the Bank ‘in terms hereof shall not be otherwise affected or suspended by reasons of any dispute or disputes having been 

raised by the contractor (whether or not pending before any arbitrator, Tribunal or court) or any denial of liability by the 

contractor stopping or preventing or purporting to stop or prevent any payment by the bank to NIPER in terms hereof.  

 

We, the said bank lastly undertake not to revoke this guarantee during its currency except with the previous consent of NIPER in 

writing.  Unless a claim is made in writing within six month from the date of expiry of this guarantee i.e. …………………….. 

We hall be relieved from all liabilities under this guarantee thereafter. 

    

Signed 

 This……………………………….day of ………………20………..at………  

  

For and on behalf of Bank 

 WITNESS: 

 1._______________________________ 

  

 2._______________________________
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SECTION-VII PROFORMA OF SCHEDULE A TO F 

 

 
 

 (Separate Performa for Civil, Elect. & Hort. Works in case of Composite Tenders) 

(Operative Schedules to be supplied separately to each intending tenderer) 

SCHEDULE ‘A’ 

Schedule of quantities attached. 

 

SCHEDULE ‘B’ :  NOT APPLICABLE 

Schedule of materials to be issued to the contractor.  

 

S.No. Description of 

item 

Quantity Rates in figures & 

words at which the 

material will be 

charged to the 

contractor 

Place of 

Issue 

1 2 3 4 5 

     

     

  

SCHEDULE ‘C’ :  NOT APPLICABLE 

Tools and plants to be hired to the contractor  

SI. 

No. 

Description Hire charges per day Place of Issue 

1 2 3 4 

    

    

 

SCHEDULE ‘D’  

Extra schedule for specific requirements/document for the work, if any.   As mentioned in tender 

documents. 

 

SCHEDULE ‘E’  

Reference to General Conditions of contract.       

  

2. Name of work       :  "Setting Up Cell Culture Facility  in Teaching & Research 

    Block-I (PTBT First Floor) at NIPER, S.A.S. Nagar". 

 

Estimated cost of work      :  Rs. 19,15,109/- 

 

(i) Earnest money    : Rs. 38,300/- 

(ii) Performance Guarantee    :  5% of tendered value. 

(iii)  Security Deposit   :  5% of tendered value. 

SCHEDULE ‘F’  

GENERAL RULES & DIRECTIONS :           :    Officer inviting tender 

 

Maximum quantity of items of work  
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to be executed beyond which rates are to be  

determined in accordance with Clauses 12.2, 12.3 & 12.5.   See below  

Definitions :  

 

2(v)  Engineer-in-Charge     :    Assistant Engineer (Civil), NIPER, Mohali 

            Assistant Engineer (Electrical), NIPER, Mohali 

            Junior Engineer (Mechanical ), NIPER, Mohali  

2(viii) Accepting Authority     :   Director ,NIPER 

 

2(x)  Percentage on cost of materials and labour :  15%   

to cover all overheads and profits.  

 

2(xi)  Standard Schedule of Rates    :  DSR 2021.  

 

2(xii)  Department      :  NIPER Mohali..  

 

9(ii)  Standard  contract Form     :  General condition of contract 

 

Clauses of Contract 

Clause 1  

 

(i)   Time allowed for submission of Performance  

      Guarantee from the date of issue of letter  

      of acceptance      :  7 days 

 

(ii)  Maximum allowable extension with late fee @   

      0.1% per day of Performance Guarantee amount  

       beyond the period provided in (i) above             :  3 days with late fee @ 0.1 % per . 

                                                                                            (non refundable ) 

Clause 2  

Authority for fixing compensation under clause 2. :   Director NIPER 

 

Clause 2A  

Whether Clause 2A shall be applicable   :    Not applicable 

Clause 5  

i) Time allowed for execution of work. :   03  months 

ii)   Number of days from the date of issue of   

letter of acceptance for reckoning date of start  :   15 days  

 

Mile stone(s) as per table given below:- 

 

S. 

No. 

Financial Progress Time Allowed (from 

date of start) 

Amount to be withheld in case of non- 

achievement of milestone 

1 1/8th (of Whole work) 1/4th (of whole time) In the event of not achieving the necessary 

progress as assessed from the running 

payments 1% of the tendered value of work 

will be withheld for failures of each 

milestone. 

2 3/8th (of Whole work) 1/2th (of whole time) 

3 3/4th (of Whole work) 3/4th (of whole time) 

4 Full Full 

 

Authority to decide: 

(i) Extension of time                                      : Director NIPER 

(ii) Rescheduling of mile stones     : Director NIPER 
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Clause 6, 6A  

Clause applicable - (6 or 6A)    : 6 A 

Clause 7  

Gross work to be done together with net payment/ adjustment of 

advances for material collected, if any,  since the last such  

payment for being eligible to interim payment.  :  RS……. 

 

Clause 10A                                                                                  as per NIT conditions  

Clause 10B(ii) Whether Clause 10 B (ii) shall be applicable  NOT APPLICABLE 

 
Clause 10 C         –   Not Applicable. 

 

Component of labour expressed as percent of value of work: = …………………. .%  

 

Clause 10 CC        –   Not Applicable  

 

A. For construction period  

 

S No. Relevant component of Material /Labour for price escalation  Percentage of total value of 

work 

1.  Cement component  

2.  Labour component  

3.  Civil Component of other Construction Materials  

4.  E&M (Electrical and Mechanical) component of 

Construction Materials 

 

5.  POL (Diesel) component Reinforcement steel bars/TMT 

bars/structural steels (including strands and cables) 

component 

 

6.  Bitumen component Total 100% B.  

7.  Total 100% 

 

B. For maintenance period  

 

S. No. Relevant component of Material /Labour for price escalation Percentage of total value of 

work 

 Labour component  

 Civil Component of other Construction Materials  

 E&M (Electrical and Mechanical) component of 

Construction Materials 

 

 Bitumen component (For Road work component)  

 Total 100% 

 

Clause 11 Specifications to be followed      : (i) CPWD specifications. 

   for execution of work      

 

Clause 12  

Type of work        :   "Civil and Electrical Composite Work” 

   

12.2 & 12.3  Deviation Limit beyond which clauses   : No limitation. 

12.2 &12.3 shall apply for   work      .  

12.5  (i) Deviation Limit beyond which clauses  :  No limitation. 

 12.2 & 12.3 shall apply for foundation work        

Clause 16  Competent Authority for deciding reduced rates :      Director NIPER  

 

Clause 18 
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List of mandatory machinery, tools & plants to be deployed by the contractor at site:-  As per NIT 

requirement. 

 

Clause 19  

Clause-25: Constitution of Dispute Redressal Committee (DRC): 

 

FOR TOTAL CLAIMS UPTO RS. 25 LAKHS 

Name of office Chairman 
Member 

Secretary 
Member Presenting Officer 

NIPER, Sector-67, 

S.A.S. Nagar. Pin-

160062  

   As decided by the Director,  NIPER, S.A.S. Nagar. 
 

Engineer-in- Charge 

of the work 

 

FOR TOTAL CLAIMS MORE THAN RS. 25 

LAKHS 

Name of office Chairman 
Member 

Secretary 
Member Presenting Officer 

NIPER, Sector-67, 

S.A.S. Nagar. Pin-

160062  

  As decided by the Director,  NIPER, S.A.S. Nagar. 
 

Engineer-in- Charge 

of the work 

 

Place of arbitration: S.A.S. Nagar. (Mohali). 

 

Clause 36 (i) 

Requirement of Technical Representative(s) and recovery Rate. 

SI 

No. 

Minimum 

Qualification of 

Technical/ 

Technical 

representative) 

Discipline Designation 

(Principal 

Technical 

Representative 

Minimum 

Experience 

Number Rate at which recovery 

shall be made from the 

contractor in the event of 

not  fulfilling provision of 

clause 36(i)  

Figures Words 

1. Graduate 

Engineer or 

Diploma Engineer 

Civil Technical 

Representative 

2-5 years 1 No. Rs. 25000/- 

per month 

Rupees 

Fifteen 

thousand 

per month 

 

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with Graduate 

Engineers. 

Diploma holder with minimum 10 year relevant experience with a reputed construction co. can be treated at par with 

Graduate Engineers for the purpose of such deployment subject to the condition that such diploma holders should not 

exceed 50% of requirement of degree engineers. 

 

Clause 42 

(I) (a) Schedule/statement for determining theoretical quantity 

of cement & bitumen on the basis of……….         Delhi Schedule of Rates 

         printed by C.P.W.D. 

ii) Variations permissible on theoretical quantities: 

(a) Cement 

For works with estimated cost put 

to tender not more than Rs. 5 lakh.    3% plus/minus. 

For works with estimated cost put to 
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tender more than Rs.5 lakh.    2% plus/minus. 

(b) Bitumen All Works     0.3% ± plus/ minus. 

(c) Steel Reinforcement and structural steel sections 

for each diameter, section and category          2% plus/minus 

(d) All other materials.      Nil 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 

Sl  

No. 

Description of Item 

 

Rates in figures and words at which recovery shall be 

made from the Contractor 

Excess beyond permissible 

variation 

Less use beyond 

permissible variation 

1. Cement ….NIL…. As per CPWD 

manual 

2. Steel  reinforcement ….NIL…. -do- 

3. Structural Sections ….NIL… -do- 

 

Preferred Makes      : As attached.  

 

 

 

 

 

 

         (Signatures of the Tenderer)
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1. The Director, NIPER, S.A.S. Nagar reserves the right to accept/reject any or all tenders without assigning any 

reason thereof.   

2. All the disputes concerning this tender in any way are subject to S.A.S. Nagar/ Chandigarh Jurisdiction only. 

3. The site will be available for start and execution of work in parts.  

4. The institute reserves the right to revise or amend the tender documents prior to the date notified for opening of 

the tenders and also the right to postpone the date of presentation and opening of tenders without assigning any 

reason, whatsoever. 

5. Except for the items, for which Particular Specifications are given or where it is specifically mentioned otherwise 

in the description of the items in the schedule of quantities, the work shall generally be carried out in accordance 

with the “CPWD specifications 2019 Vol. I & II” with upto date correction slips, additional / Particular 

Specifications, Architectural / structural drawings and as per instructions of Engineer-in-Charge. 

6. Incase of any  difference or discrepancy between the description of items as given in the schedule of quantities, 

particular specifications for individual items of work (including special conditions)or in the drawings.  etc., the 

following order of preference shall be observed: 

(a) Nomenclature of item as per   Schedule of Quantities 

(b) CPWD Specifications. 

(c) Architectural Drawings 

(d) Indian Standard Specifications of B.I.S. 

7. All non-schdule items shall be governed byManufacturers’ specifications. 

8. If there are varying or conflicting provisions made in any one document forming part of the contract, the accepting 

authority shall be the deciding authority with regards to the intention of the document and his decision shall be 

final and binding on the contract. 

9. Any error in description, quantity or rate in schedule of quantities or any omission there from shall not vitiate the 

contract or release the contract from the execution of the whole or any part of the works comprised therein 

according to drawing and specifications or from any part of his obligations under the contract. 

10. “In the event of any variation/ discrepancy in the drawings, specifications and tender documents etc. the decision of 

the Engineer-in-charge shall be final binding and conclusive on the contractor and in the case the contractor have 

any doubt and the same should be got clarified immediately from the Engineer-in-charge and no claim of the 

contractor shall be entertained thereafter. Moreover, the agency is not allowed to take benefit out of any clerical/ 

grammatical mistake in the standard clauses/Schedule of Quantities/Specifications etc. being used in the 

agreement”. 

11. The works to be governed by this contract shall cover delivery and transportation upto destination, safe custody 

at site, insurance, erection, testing and commissioning of the entire works. 

12. The works to be undertaken by the contractor shall interalia include the following: 

 

(a) Preparation of detailed SHOP drawings and AS BUILT drawings wherever applicable. 

(b) Obtaining of Statutory permissions where-ever applicable and required. 

(c) Pre-commissioning tests as per relevant standard specifications, code of practice, Acts and Rules 

wherever required. 

(d) Warranty obligation for the equipments and/or fittings/fixtures supplied by the contractor. 

13. Contractor shall provide all the shop drawings for all the co-ordinated services before starting any work or 

placing any order for any of the services MEP system etc. These shop drawings shall be got approved from 

engineer in-charge before implementation and this shall be binding on the contractor. The contractor shall 

submit material submittals along with material sample for site engineer approval prior to delivery of 

material at site. 

 

SECTION-VIII 
SPECIAL TERMS AND CONDITIONS 
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14. Any reference made to any Indian Standard Specifications, shall imply to the latest version of that standard, 

including such revisions / amendments as issued by the Bureau of Indian Standards upto last date of receipt 

of tenders. The Contractor shall keep at his own cost all such publications including relevant Indian 

Standard Codes applicable to the work at site. 

15. The work shall be executed and measured as per metric dimensions given in the Schedule of 

Quantities, drawings etc. (FPS units wherever indicated are for guidelines only). 

16. The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings and floors is 

minimized. Wherever absolutely essential, the chase shall be cut using chase cutting machines. Chases will 

not be allowed to be cut using hammer / chisel. The electrical boxes should be fixed in walls simultaneously 

while raising the brick work. The contractor shall ensure proper co-ordination of various disciplines viz. 

sanitary & water supply, horticulture & electrical etc. 

17. All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be properly 

tested before covering. 

18. Samples including brand / quality of materials and fittings to be used in the work shall be got approved from 

the Engineer-in-Charge, well in advance of actual execution and shall be preserved till the completion of the 

work. 

19. Equipments like concrete pumps excavators/Transit mixers etc. shall be allowed to be moved away from the 

site when, in written opinion of Engineer-in-Charge, the same are no longer required at site of work. 

20. The contractor, his authorized representative, workmen etc. shall strictly observe orders pertaining to fire 

precautions prevailing in the area. 

21. Contractor(s) shall study the soil investigation report for the site, available in the office of the Engineer-in-

Charge and satisfy himself about complete characteristics of soil and other parameters at site. However, no 

claim on the alleged inadequacy or incorrectness of the soil data supplied by the department shall be 

entertained. 

22. The tenderer shall see the approaches to the site. In case any approach from main road is required at site or 

existing approach is to be improved and maintained for cartage of materials by the contractor, the same shall 

be provided, improved and maintained by the contractor at his own cost. 

23. Contractor shall take all precautionary measures to avoid any damage to adjoining property. All necessary 

arrangement shall be made at his own cost. 

24. The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards day and 

night, speed limit boards, red flags, red lights and providing barriers. He shall be responsible for all damages 

and accidents caused to work due to negligence on his part. No hindrances shall be caused to traffic, during 

the execution of the work. 

25. The contractor shall take instructions from the Engineer-in-Charge regarding collection and stacking of 

materials at any place. No excavated earth or building rubbish shall be stacked on areas where other 

buildings, roads, compound wall, services etc. are to be constructed. 

26. The contractor shall provide at his own cost suitable weighing, surveying and leveling and measuring 

arrangements as may be necessary at site for checking. All such equipments shall be got calibrated in 

advance from laboratory, approved by the Engineer-in-Charge. Nothing extra shall be payable on this 

account. 

27. Contractor shall provide permanent bench marks, flag tops and other reference points for the proper execution 

of work and these shall be preserved till the end of work. All such reference points shall be in relation to the 

levels and locations, given in the Architectural and plumbing drawings. 

28. The work shall be carried out in accordance with the Architectural drawings and Structural drawings, to be 

issued from time to time, by the Engineer-in-Charge. Before commencement of any item of work, the 

contractor shall correlate all the relevant architectural and structural drawings issued for the work, 

nomenclature of items, specifications etc. and satisfy himself that the information available there from is 

complete and unambiguous. The figures & the written dimensions of the drawing shall supersede the 

measurement by scale. The discrepancy, if any, shall be brought to the notice of the Engineer-in-Charge for 

immediate decision before execution of the work. The contractor alone shall be responsible for any loss or 

damage occurring by the commencement of work on the basis of any erroneous and/ or incomplete 

information and no claim, whatsoever shall be entertained on this account. 

29. The Architectural drawings other than those indicated in nomenclature of items are only indicative of the 

nature of the work and materials/fittings involved unless and otherwise specifically mentioned. 
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30. The contractor should submit the shop drawing of staging and shuttering for approval of Engineer-in- Charge 

before actually commencing the execution of work under the item. Nothing extra shall be payable on this 

account. 

31. Other agencies may also simultaneously execute and install the works and the contractor shall afford 

necessary facilities for the same. The contractor shall leave such recesses, holes, openings, trenches etc. as 

may be required for such related works (for which inserts, sleeves, brackets, conduits, base plates, clamps 

etc. shall be available as specified elsewhere in the contract) and the contractor shall fix the same at the time 

of casting of concrete, stone work and brick work, if required, and nothing extra shall be payable on this 

account. 

32. The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion of the 

work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as possible 

arrange his work and shall place and dispose off the materials being used or removed so as not to interfere 

with the operations of other contractor or he shall arrange his work with that of the others in an acceptable 

and coordinated manner and shall perform it in proper sequence to the complete satisfaction of others. 

33. All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any pre-

delivery of the material not required for immediate consumption shall not be accepted and thus not paid for. 

34. The contractor shall procure the required materials in advance so that there is sufficient time for testing of 

the materials and approval of the same before use in the work. 

35. Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services encountered in 

the course of the execution of work shall be protected against the damage by the contractor at his own 

expense. The contractor shall not store materials or otherwise occupy any part of the site in a manner likely to 

hinder the operation of such services. In case temporary supporting of such services is required to facilitate 

the work, the same shall be done by the contractor at no extra cost. 

36. In case the existing services are to be shifted permanently, then before dismantling the existing services, 

alternate/ diversion of service lines has to be laid by the contractor so that there is no interruption in use of 

existing services. 

37. The contractor has to plan the alternate suitable route for diversion/shifting of service lines and get the same 

approved from the Engineer-in-Charge before starting shifting of services. Nothing extra shall be paid 

except the payment of dismantling and laying of new service lines as per conditions of contract. 

38. The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all fittings and 

fixtures including sanitary and water supply fittings and fixtures provided by him against pilferage and 

breakage during the period of installations and thereafter till the building is physically handed over to the 

client department. No extra payment shall be made on this account. 

39. The contractor shall be fully responsible for the safe custody of materials brought by him/ issued to him 

even though the materials may be under double lock key system. 

40. For construction works which are likely to generate malba / rubbish, contractor shall dispose of malba, 

rubbish & other unserviceable materials and wastes at his own cost to the notified specified dumping ground 

and under no circumstances these shall be stacked / dumped even temporarily, outside the construction 

premises. 

41. The rates quoted by the Contractor are deemed to be inclusive of site clearance, setting out work, profile, 

establishment of reference bench mark(s), taking spot levels, construction of all safety and protection 

devices, barriers, preparatory works, working during monsoon, working at all depths, height, lead, lift and 

location etc until / unless specified otherwise and any other incidental works required to complete this work. 

Nothing extra shall be payable on this account. 

42. For works below ground level the contractor shall keep that area free from water. If dewatering or bailing 

out of water is required, the contractor shall do it and nothing extra shall be paid except otherwise provided 

in the items of schedule of quantities. 

43. Royalty at the prevalent rates shall be paid by the Contractor as per the terms of supply between them on all 

materials such as boulders, metals, sand and bajri etc. collected by him for the execution of the work, directly 

to the revenue authority of the state government concerned. Nothing extra shall be payable on this account. 

44. No foreign exchange shall be made available by the Department for importing (purchase) of equipment, 

plants, machinery, materials of any kind or any other items required to be carried out during execution of the 

work. No delay and no claim of any kind shall be entertained from the Contractor, on account of variation in 

the foreign exchange rate. 
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45. The Contractor shall conduct his work so as not to interfere with or hinder the progress of the work being 

performed by other Contractors or by the Engineer-in-Charge. As far as possible, he shall arrange his work and 

place, so as not to interfere with the operations of other Contractors or shall arrange his work with that of the 

others, in an acceptable and coordinated manner and shall perform it in proper sequence. 

46. The Contractor shall assume all liability, financial or otherwise in connection with this contract and shall protect 

and indemnify the Department from any and all damages and claims that may arise on any account. The 

Contractor shall indemnify the Department against all claims in respect of patent rights, royalties, design, 

trademarks of name or other protected rights, damages to adjacent buildings, roads or members of public, in 

course of execution of work or any other reasons whatsoever, and shall himself defend all actions arising from 

such claims and shall indemnify the Department in all respect from such actions, costs and expenses. Nothing 

extra shall be payable on this account. 

47. The Contractor shall make all necessary arrangements for protecting from rains, the work already executed and 

for carrying out the further work, during monsoon including providing and fixing temporary shelters, protections 

etc. Nothing extra shall be payable on this account. Also, no claims for hindrance shall be entertained on this 

account. 

48. In case of flooding of site on account of rain or any other cause and any consequent damage, whatsoever, no 

claim financially or otherwise shall be entertained not withstanding any other provisions elsewhere in the contract 

agreement. Also, the Contractor shall make good, at his own cost, the damages caused, if any.  

49. Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services encountered in the 

course of the execution of work shall be protected against the damage by the contractor at his own expense. 

50. All ancillary and incidental facilities required for execution of work like labour camp, stores, fabrication yard, 

offices for Contractor, watch and ward, temporary ramp required to be made for working at the basement level, 

temporary structure for plants and machineries, water storage tanks, installation and consumption charges of 

temporary electricity, telephone, water etc. required for execution of the work, liaison and pursuing for obtaining 

various No Objection Certificates, completion certificates from local bodies etc., protection works, barricading, 

testing facilities / laboratory at site of work, facilities for all field tests and for taking samples etc. during 

execution or any other activity which is necessary (for execution of work and as directed by Engineer-in-Charge), 

shall be deemed to be included in rates quoted by the Contractor, for various items in the schedule of quantities. 

Nothing extra shall be payable on these accounts. Before start of the work, the Contractor shall submit to the 

Engineer-in-Charge, a site / construction yard layout, specifying areas for construction, site office, positioning of 

machinery, material yard, cement and other storage, steel fabrication yard, site laboratory, water tank, etc. 

51. The Contractor shall display all permissions, licenses, registration certificates, bar charts, other statements etc. 

under various labour laws and other regulations applicable to the works, at his site office. 

52. The contractor shall render all help and assistance in documenting the total sequence of this project by way of 

photography, slides, audio-video recording etc. Nothing extra shall be payable to the contractor on this account. 

However cost of photographs, slides, audio/ videography etc shall be born by the department 

53. The contractor shall have to arrange water of desirable quality for the construction purpose for which he may have 

to install RO/ Water Softening plant at site or might have to bring/ purchase water from outside as per decision of 

Engineer-in-charge. Nothing extra shall be paid on this account.  

54. With each Running Bill, the details of test carried out shall be submitted by the contractor. 

55. On completion of work, the contractor shall submit at his own cost four prints of “as built” drawings to the 

Engineer-in-Charge. These drawings shall have the following information.                                                                                     

a) Run off of all piping and their diameters including soil, waste pipes and vertical stacks.                           

b) Ground and invert level of all drainage pipes together with locations of all manholes and connections, 

upto out fall. 

c)   Run off of all water supply lines with diameters, location of control valves, access panels etc. In case the 

contractor fails to supply “as built drawing” aforesaid within 30 days of the date of completion, then the 

recovery @ Rs.10, 000/- each for such set of drawings shall be made from the contractor’s final bill.  

d) In the item of providing and fixing precast reinforced cement concrete in shelves the cost of cutting chases 

and making good the same shall be inclusive in the item ad nothing extra shall be paid on this account 

e) In the item of finishing walls with water proofing cement paint, only the plain / flat area shall be measured for 

payment and nothing extra shall be paid on account of pointed wall surface.  

f) All incidental expenditure on security, construction of cement godown, access roads, arrangement of 

water, electricity etc. to be incurred by the agency for arranging, installing and operation of Batch Mix 
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Plant shall be deemed to have been included in his quoted rates and no claim whatsoever will be 

tenable on this account. 

g) Unless otherwise specified in the schedule of quantities or CPWD specifications, the rates for respective 

items shall be all inclusive and apply to the following: - 

56. All lifts & all heights, floors including terrace, leads and depths. 

i. All labour, material, tools and plants and other inputs involved in the execution of the item. 

ii. Any of the conditions and specifications mentioned in the tender documents. 

iii. Providing sunk flooring in bath-rooms, kitchen, etc. 

iv. Any legal or financial implications resulting out of disposal of earth, if any. 

v. Payment of Royalty at the prevailing rates, if any, on the boulders, metal, shingle, sand and bajri etc. or 

any other material collected by him for the work direct to revenue authorities. 

vi. Performance test of the entire installation(s) before the work is finally accepted. 

vii. Any cement slurry added over base surface (or) for continuation of concreting for better bond is deemed 

to have been built in the items. 

viii. All incidental charges for cartage, storage and safe custody of materials brought to site. 

ix. Pumping/ bailing out surface water/rain water/ sub soil water, if necessary for any reason. 

QUALITY ASSURANCE/ TESTING OF MATERIALS 

GENERAL:- 

1. The contractor shall ensure quality control measures on different aspects of construction including materials, 

workmanship and correct construction methodologies to be adopted. He shall have to submit quality assurance 

programme within two weeks of the award of work. The quality assurance programme should include method 

statement for various items of work to be executed along with check lists to enforce quality control. 

2. The contractor shall get the source of all other materials, not specified elsewhere in the document, approved 

from the Engineer-in-Charge. The contractor shall stick to the approved source unless it is absolutely 

unavoidable. Any change shall be done with the prior approval of the Engineer-in-Charge for which tests etc. 

shall be done by the contractor at his own cost. Similarly, the contractor shall submit brand/ make of various 

materials not specified in the agreement, to be used for the approval of the Engineer-in Charge along with 

samples and once approved, he shall stick to it. 

3. In case there is any discrepancy in frequency of testing as given in list of mandatory tests and that in individual 

sub-heads of work as per CPWD Specifications higher of the two frequencies of testing shall be followed and 

nothing extra shall be payable on this account. 

4. Special attention shall be paid towards line and level of internal and external plastering, exposed smooth surface 

of RCC members by providing fresh shuttering plates, sealing shuttering joints, accurate joinery work in 

wooden doors and windows, thinnest joints in stone/ tiling / cladding work, non-hollowness in floor and dado 

tiles work, protection of scratches over flooring by impounding layer of plaster of Paris, water tight pipe linings, 

absence of hollow vertical joints in brick masonry, proper compaction of filled up earth etc. to achieve an 

Institution of International standards and up keeping of quality assurance shall be of paramount importance, as 

such. 

FIELD LABORATORY 

1. The contractor has to establish field laboratory at site including all necessary equipment’s and skilled manpower 

for the Field Tests as per NIT at this own cost to have proper quality control. For performing the above tests, the 

Field Testing Equipment’s and Instruments are to be arranged and maintained by the contractor. . In case the 

equipment required for any test is not available at site, the department shall get the test conducted from the third 

party. However, in that event, besides providing free materials of sample, the cost of taking of sample, packing, 

transportation, testing charges etc. shall be borne by the contractor irrespective of the results. 

2. The contractor shall ensure quality construction in a planned and time bound manner. Any sub- standard 

material / work beyond set-out tolerance limit shall be summarily rejected by the Engineer- in-Charge & 

contractor shall be bound to replace / remove such sub-standard / defective work immediately.  

3. The representatives of the department shall be at liberty to inspect the testing facilities at site and conduct testing 

at random in consultation with Engineer in charge. The contractor shall provide all necessary facilities for the 

purpose  

4. All test which can be performed in the site lab with above equipments shall be done at site except that at least 

10% testing of materials shall be got done from external laboratories. However, for the tests to be carried out by 
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the external laboratories  

5. The contractor shall arrange carrying out of all tests required under the agreement through the laboratory as 

approved by the Engineer-in-Charge and shall bear all charges in connection therewith including fee for testing. 

The said cost of tests shall be borne by the contractor in the manner indicated below  

6. Samples of materials required for testing shall be provided free of charge by the contractor. The tests are to be 

carried out in the approved laboratories for testing as approved by Engineer-in-charge . All expenditure to be 

incurred for testing of samples e.g. taking samples, packaging, sealing, transportation, loading, unloading etc. 

including testing charges shall be borne by the contractor. 

7.  If the tests, which were to be conducted in the site laboratory, are conducted in other laboratories for whatever 

the reasons, the cost of such tests shall be borne by the contractor. 

SAMPLE OF MATERIALS:- 

1. All materials and fittings brought by the contractor to the site for use shall conform to the samples approved by 

the Engineer-in-Charge which shall be preserved till the completion of the work. If a particular brand of material 

is specified in the item of work in Schedule of Quantity, the same shall be used after getting the same approved 

from Engineer-in-Charge. Wherever brand / quality of material is not specified in the item of work, the contractor 

shall submit the samples as per List of Preferred Makes as per NIT for approval of Engineer-in-Charge. For all 

other items, ISI Marked materials and fittings shall be used with the approval of Engineer-in-Charge. Wherever 

ISI Marked material / fittings are not available, the contractor shall submit samples of materials / fittings 

manufactured by firms of repute conforming to relevant Specifications or IS codes for the approval of Engineer-

in- Charge. 

2. To avoid delay, contractor should submit samples as stated above well in advance so as to give timely orders for 

procurement. If any material, even though approved by Engineer-in-Charge is found defective or not conforming 

to specifications shall be replaced / removed by the contractor at his own risk & cost. 

3. BIS marked materials except otherwise specified shall also be subjected to quality test besides testing of other 

materials as per the specifications described for the item/material. Wherever BIS marked materials are brought 

to the site of work, the contractor shall, furnish manufacturer’s test certificate or test certificate from approved 

testing laboratory to establish that the material procured by the contractor for incorporation in the work satisfies 

the provisions of specifications relevant to the material and / or the work done.  BIS marked items (except cement 

& steel for which separate provisions have been made in para 4.0) required on the work shall be got tested, for 

only important tests, which govern the quality of the product, as decided by the Engineer-in-Charge. The 

frequency of such tests (except the mandatory test) shall be 5% of the frequency as specified in BIS. For 

mandatory test, frequency shall be as specified in the CPWD Specifications. 

4. For certain items, if frequency of tests is neither mentioned in the CPWD Specifications & BIS, then tests shall 

be carried out as per decision of Engineer-in-Charge. 

 QUALITY & QUARRIES OF STONE AGGREGATE & SAND  

1. The Stone aggregate/ stone/ coarse sand/ fine sand shall be brought by the contractor from any query 

legitimately authorized by the concerned local authorities and the materials brought at site should conform to 

relevant CPWD specifications.  

2. The contractor shall provide approved type of supports for maintaining the bars in position and ensuring 

required spacing and correct cover of concrete to reinforcement as called for in the drawings. Spacer blocks of 

required shape and size, MS chairs and spacer bars shall be used in order to ensure accurate positioning of 

reinforcement. Spacer blocks shall be cast well in advance with approved proprietary pre-packed free flowing 

mortars (Conbextra as manufactured by M/s Fosroc Chemicals India Ltd. or approved equivalent) of high early 

strength. Blocks of polymer shall not be used as spacer blocks unless specially approved by the Engineer-in-

Charge. Rate of item of steel reinforcement is inclusive of cost of such cover blocks  

3. All the test in field lab setup at construction site shall be carried out by the Engineering Staff deployed by the 

contractor which shall be 100% witnessed by JE & 50% of tests shall be witnessed by AE –in-charge. At least 

10% of the tests are to be witnessed by the EE. 

4. All the entries in the registers will be made by the designated Engineering staff of the contractor and same 

should be regularly reviewed by JE/AE/EE.  

5. The Contractor shall be responsible for safe custody of all the test registers. Submission of copy of all test 

registers, materials at site Register and hindrance register along with each alternate Running Account Bill and 

Final Bill shall be mandatory 
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SECRECY 

1. The contractor shall take all steps necessary that all persons employed on any work in connection with the 

contract have notice that the Indian Official Secrets Act 1923 applies to them & will continue so to apply even 

after the execution of such works under the contract. 

2. The contract is confidential and must be strictly confined to the contractor’s own use (except so far as 

confidential disclosure to sub-contractors or suppliers as necessary) and to the purpose of the contract. 

3. All documents, copies thereof & extracts there from furnished to the contractor shall be returned to the Engineer-

in-Charge on the completion of the work / works or the earlier determination of the contract. 

LABOUR AND SECURITY 

1. Contractor should provide his plan for labour huts as per his requirement and get it approved from the Engineer-

in-Charge. The contractor will be provided space for labour huts etc. inside the campus but the space requirement 

and location, as assessed by Engineer-in-Charge shall be final and binding. 

2. Contractor has to follow the security requirement of the campus and obtain necessary entry passes for the labour 

and vehicles and follow security checks at entry / exit gates, restriction on movement of vehicle, restricted 

timings of working etc. The Department however shall assist the contractor in obtaining such passes for 

movement of vehicles and labour. No claim whatsoever shall be entertained on account of delay in entry of 

vehicles and labour including restrictions in working hours, if there is any. 

3. The contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. The contractor 

shall, on demand submit list of his agents, employees and work people concerned & shall satisfy as to the 

bonafides of such people. 

4. The contractor & his work people shall observe all relevant rules regarding security promulgated in which work 

is to be carried out by the Controlling Administrative Authority of the campus/area (hereinafter referred to as 

“Engineer-in-Charge”). 

5. The contractor, his representative, workman shall be allowed to enter through specified gates & timing as laid 

down by the controlling authority. They shall be issued an identity card or an individual pass in accordance with 

the standing rules & regulations & they should possess the same while working. The contractor shall be 

responsible for the conduct & actions of his workmen, agents / representatives. 

6. Normally contractor shall be allowed to carryout work between 7 AM to 6 PM. However, he may also be allowed 

to carry out the work beyond 6 PM & upto 7 AM if the site conditions / circumstances so demand with prior 

written permission from the “Engineer-in-Charge”. However, if the work is carried out in more than one shift or 

at night, no claim on this account shall be entertained. 

7. Normally contractor’s material / vehicles etc. shall be allowed to move in / go-out between 7 AM to 7 PM only & 

no movement of material / vehicles out of site of work shall be allowed during night hours unless specific 

permission is obtained from the NIPER 

8. In case if a separate entry has been allowed, the contractor has to make all arrangement for making a separate 

entry gate and barricading of the working area to segregate/separate the same from other areas. All these have to 

be done by the contractor at his own cost including safeguarding any untoward incident in the restricted area due 

to separate entry gate and barricading arranged by the contractor. No extra amount on this account shall be 

payable by the department. 

DOCUMENTATION 

1.  The Contractor shall render all help and assistance in documenting the total sequences of this project by way of 

photography, slides, audio / video recording & other records etc. Nothing extra shall be payable to Contractor on 

this account. However, cost of photographs, slides, audio / video graph etc. shall be borne by the Department. 

The original films shall be the property of the Department. No copy shall be prepared without the prior approval 

of the Engineer-in-Charge. 

PROGRAM CHART: - 

1. The Contractor shall submit a Programme Chart (Time and Progress) for each milestone alongwith performance 

guarantee and get it approved from the department. The chart shall be prepared in direct relation to the time 

stated in the contract documents for completion of the items of the work. It shall indicate the forecast of the dates 

of commencement and completion of various trades of sections of the work and may be amended as necessary 

by agreement between the Engineer-in- charge and the contractor within the limitations of time imposed in the 

contract documents, and further to ensure good progress during the execution of the work. The contractor shall 
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in all cases in which time allowed for any work exceeds one month (save for special jobs for which a separate 

program has been agreed upon) complete the work as per milestones given in Schedule ‘F’. 

2. The work has to be completed in stages as indicated in the Table of Milestones under Schedule ‘F’ of NIT and 

the program should be prepared in such a manner to achieve these Milestones as indicated therein or earlier. 

(a) The program chart should include the following: - 

(b) Descriptive note explaining sequence of various activities. 

(c) Network (PERT / CPM / BAR CHART) prepared on MS project which will indicate resources in financial 

terms, manpower and specialized equipments for every important stage. 

(d) Program of procurement of machinery / equipments having adequate capacity, commensurate with the 

quantum of work to be done within the stipulated period, by the contractor. 

(e) If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not conform to the 

approved program referred above, the contractor shall produce a revised program showing the modifications 

to the approved program by additional inputs to ensure completion of the work within the stipulated time. 

(f) The submission of revised program or approval by the Engineer-in-Charge of such program or the furnishing 

of such particulars shall not relieve the contractor of any of his duties or responsibilities under the contract. 

This is without prejudice to the right of Engineer-in-Charge to take action against the contractor as per terms 

and conditions of the agreement. 

(g) Notwithstanding the fact that the contractor will have to pay to the labourers and other staff engaged directly or 

indirectly on the work according to the provisions of the labour regulations and the agreement entered upon 

and/or extra amounts for any other reason 

 

PROGRESS AND MONITORING OF WORK: 

1. Apart from the above integrated program chart, the contractor shall be required to submit monthly progress report 

of the work in a computerized form. The progress report shall contain the following, apart from whatever else 

may be required as specified: 

(a) Construction schedule of the various components of the work through a bar chart for the next three quarters (or 

as may be specified), showing the milestones, targeted tasks and up to date progress. 

(b) Progress chart of the various components of the work that are planned and achieved, for the month as well as 

cumulative up to the month, with reason for deviations, if any in a tabular format. 

(c) Plant and machinery statement, indicating those deployed in the work. 

(d) Man-power statement, indicating individually the names of all the staff deployed on the work, along with their 

designations. 

(e) Financial statement, indicating the broad details of all the running account payment received up to date, such 

as gross value of work done, advances taken, recoveries effected, amount withheld, net payments details of 

cheque payment received etc. 

2. For completing the work in time, the Contractor might be required to work in two or more shifts (including night 

shifts). No claim whatsoever shall be entertained on this account, not with-standing the fact that the Contractor 

may have to pay extra amounts for any reason, to the labourers and other staff engaged directly or indirectly on 

the work according to the provisions of the labour and other statutory bodies regulations and the agreement 

entered upon by the Contractor with them. 

3. The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings and floors is 

minimized. Wherever absolutely essential, the chase shall be cut using chase cutting machines. Chases will 

not be allowed to be cut using hammer / chisel. The electrical boxes should be fixed in walls simultaneously 

while raising the brick work. The contractor shall ensure proper co-ordination of various disciplines viz. 

building works, sanitary & water supply & electrical installations etc. 

4. The contractor shall conduct his work, so as not to interfere with or hinder the progress  or 

completion of the work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as 

possible arrange his work and shall place and dispose off the materials being used or removed so as not to interfere 
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with the operations of other contractor or he shall arrange his work with that of the others in an acceptable and 

coordinated manner and shall perform it in proper sequence to the complete satisfaction of Engineer-in-charge. 

5. The Contractor shall do proper sequencing of the various activities by suitably staggering the activities within 

various pockets in the plot so as to achieve early completion. The agency may deploy adequate equipment, 

machinery and labour as required for the completion of the entire work within the stipulated period specified. 

Also, ancillary facilities shall be provided commensurate with requirement to complete the entire work within the 

stipulated period. Nothing extra shall be payable on this account. Adequate number/sets of equipment in working 

condition, along with adequate stand-by arrangements, shall be deployed during entire construction period. It 

shall be ensured by the Contractor that all the equipment, Tools & Plants, machineries etc. provided by him are 

maintained in proper working conditions at all times during the progress of the work and till the completion of 

the work. Further, all the constructional tools, plants, equipment and machineries provided by the Contractor, on 

site of work or his work shop for this work, shall be exclusively intended for use in the construction of this work 

and they shall not be shifted / removed from site without the permission of the Engineer-in-Charge. 

6. All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any pre-delivery 

of the material not required for immediate consumption shall not be accepted and thus not paid for. 

MATERIAL TO BE SUPPLIED BY THE CONTRACTOR 

CEMENT & STEEL REINFORCEMENT. 

1. Contractor has to produce manufacturers test certificate for each lot of Cement & Steel  enforcement procured at 

site. 

A) CEMENT:- 

2. The contractor shall procure 43 Grade ordinary Portland cement/ Portland Pozzolona Cement (Fly Ash based), 

required in the work from reputed manufacturers of cement as per the approved make in 50 kg. bags bearing 

manufacturer’s name and ISI marking, along with manufacturers test certificate for each lot.  

3. Samples of cement arranged by the contractor shall be taken by the Engineer-in-Charge and got tested in 

accordance with provisions of relevant BIS Codes. The cement for such testing purpose shall be supplied by the 

contractor free of charge. In case test results indicate that the cement arranged by the contractor does not 

conform to the relevant BIS Codes, the same shall stand rejected and shall be removed from the site by the 

contractor at his own cost within a week’s time of written order from the Engineer-in-Charge to do so.  The cost 

of tests shall be borne by the contractor. 

4. OPC/PPC shall be brought at site in bulk supply of approximately 30 tonnes or as decided by the Engineer-in-

Charge. 

5. OPC/PPC bags shall be stored in separate godowns. Separate godowns for tested cement and fresh cement 

(under testing) to be constructed by the contractor at his own cost as per sketches given in C.P.W.D 

Specifications having weather-proof roofs and walls. The size of the cement godown is indicated in the sketches 

for guidance. The actual size of godown shall be as per site requirements and nothing extra shall be paid for the 

same. Each godown shall be provided with a single door with two locks. The keys of one lock shall remain with 

Engineer-in-Charge of the work or his authorized representative and that of other lock with the authorized agent 

of the contractor at the site of work so that the cement is issued from godown according to the daily requirement 

with the knowledge of both parties. The account of daily receipt and issue of cement shall be maintained in a 

register in the prescribed proforma and signed daily by the contractor or his authorized agent and Engineer-in-

Charge or his authorized representative in token of its correctness. The day to day receipt and issue accounts of 

different grade/brand of cement shall be maintained separately in the standard proforma by the contractor or his 

authorized representative which shall be duly signed by the authorized representative of the Engineer-in-Charge 

before issue to the work on day to day basis. 

6. The capacity of each cement go-down shall be 300 bags of cement or more as decided by the Engineer-in-

Charge and shall be constructed by the contractor at site of work and at the site of batching plant for which no 

extra payment shall be made. The contractor shall be responsible for the watch and ward and safety of the 

cement go-downs. The contractor shall facilitate the inspection of the cement go-downs by the Engineer-in-

Charge at any time The actual issue and consumption of cement on work shall be regulated and proper accounts 

maintained as provided in the contract. The theoretical consumption of cement shall be worked out as per 

procedure prescribed in Clause-42 of the contract and shall be governed by the conditions laid therein. 

7. If the quantity of cement actually used in the work is found to be more than the theoretical quantity of cement 

including authorized variation, nothing extra shall be payable to the contractor on this account. In the event of it 
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being discovered that after the completion of the work, the quantity of cement used is less than the quantity 

ascertained as herein before provided (allowing variation on the minus side as stipulated in Clause - 42), the cost 

of quantity of cement not so used shall be recovered from the contractor as specified in schedule. Decision of the 

Engineer-in-Charge in regard to theoretical quantity of cement which should have been actually used as per the 

schedule and recovered at the rate specified, shall be final and binding on the contractor. 

8. For non-scheduled items, the decision of the Engineer-in-Charge regarding theoretical quantity of the cement, 

which should have been actually used, shall be final and binding on the contractor. 

9. Cement brought to site and cement remaining unused after completion of work shall not be removed from site 

without written permission of the Engineer-in-Charge. 

10. In case the contractor brings surplus quantity of cement the same shall be removed from the site after 

completion of work by the contractor at his own cost after approval of the Engineer-in-Charge. 

11. Cement, which is not used within 90 days from its date of manufacture, shall be retested at approved laboratory.  

Until the results of such tests are found satisfactory, it shall not be used on the work. 

B) STEEL REINFORCEMENT:- 

1. The contractor shall procure Thermo Mechanical Treated (TMT) Steel Reinforcement bars of Fe 500D grade 

from Primary producers such as SAIL or Rashtriya Ispat Nigam Ltd. or Tata Steel.  

 

2. The grade of the steel shall be  Fe 500 D as per BIS 1786-2008. 

 

3. The contractor shall have to obtain and furnish test certificates to Engineer-in-Charge in respect of all the 

supplies brought by him to the site of work. 

 

4. Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in this regard in 

relevant BIS Codes.  In case the test results indicate that the steel arranged by the contractor does not conform to 

the laid down specifications, as defined under para 10.3.1 (a) above, the same shall stand rejected and shall be 

removed from the site of work by the contractor at his own cost within a week’s time from written orders from 

the  Engineer-in-Charge to do so.   

 

5. The steel reinforcement shall be brought in bulk supply of 10 tonnes or more or as decided by the Engineer-in 

charge along with manufacturer test certificate for each lot. 

 

6. The steel reinforcement shall be stored by the contractor at site of work in such a way as to prevent their 

distortion and corrosion and nothing extra shall be paid on these accounts. Bars of different sizes and lengths 

shall be stored separately to facilitate easy counting and checking.  

 

7. The steel reinforcement shall be brought in bulk supply of 20 tonnes or more or as decided by the Engineer-in-

Charge along with manufacturer test certificate for each lot. 

 

8. The steel reinforcement shall be stored by the contractor at site of work about 30cm. to 45cm. above ground. A 

coat of cement wash shall be given to steel bars when stored at site for long duration so as to prevent corrosion. 

Nothing extra shall be paid on these accounts. Bars of different sizes and lengths shall be stored separately to 

facilitate easy counting and checking. 

 

9. Unless OTHERWISE specified elsewhere in the contract document, the testing (normal mass, tensile strength, 

bend test, rebound test etc.) shall be done as per frequency of samples not less than as given below:- 

 

 SIZE OF BAR FOR CONSIGNMENT 

BELOW 100 TONNES 

FOR CONSIGNMENT OVER 

100 TONNES 

 Under 10mm dia One sample for each 25 

tonnes or part thereof 

One sample for each 40  tonnes 

or part thereof 

10mm to 16mm dia One sample for each 35 

tonnes or part thereof 

One sample for each 45  tonnes 

or part thereof 
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Over 16mm dia One sample for each 45 

tonnes or part thereof 

One sample for each 50  tonnes 

or part thereof 

 

10. The contractor shall supply free of charge the steel required for testing including transportation to testing 

laboratories. The cost of tests shall be borne by the contractor 

 

11. The Actual issue and consumption of steel on work shall be regulated and proper account maintained as 

provided in clause 10 of the contract. The theoretical consumption of steel shall be worked out as per procedure 

prescribed in Clause 42 of the contract and shall be governed by conditions laid therein. In case the consumption 

is less than theoretical consumption including permissible variation, recovery at the rate so prescribed shall be 

made. In case of excess consumption no adjustment need to be made.  

 

12. Steel brought to site and steel remaining unused shall not be removed from site without the written permission 

of the Engineer-in-Charge. 

 

13. The contractor shall submit original vouchers from the manufacturer for the total quantity of steel supplied 

under each consignment to be incorporated in the work.  All consignment received at the work site shall be 

inspected by the Site staff along with the relevant documents before acceptance.  The contractor shall obtain 

Original Vouchers and Test Certificates and furnish the same to the Engineer-in-charge in respect of all the lots 

of steel brought by him from approved supplier to the site of work.  The original vouchers and test certificates 

shall be defaced by the Site staff and kept on record in the site office. 

 

14. Reinforcement including authorized spacer bars and lappages shall be measured in length of different diameters 

as actually (not more than as specified in the drawings) used in the work nearest to a centimeter.  Wastage and 

unauthorized overlaps shall not be measured. The standard sectional weights referred to as in Table IV in para 

5.3.3 in CPWD specifications will be considered for conversion of length of various sizes of M.S. Bars, Tor 

steel Bars and TMT bars into Standard Weight. 

 

15. Records of actual Sectional weights shall also be kept dia-wise and lot-wise. The average sectional weight for 

each diameter shall be arrived at from samples from each lot of steel received at site. The decision of the 

Engineer-in-Charge shall be final for the procedure to be followed for determining the average sectional weight 

of each lot. Quantity of each diameter of steel received at site of work each day will constitute one single lot for 

the purpose. The weight of steel by conversion of length of various sizes of bars based on the actual weighted 

average sectional weight shall be termed as Derived Actual Weight. However for the stipulated issue of steel 

reinforcement up to and including 10mm diameter bars, the actual weight of steel issued shall be modified to 

take into account the variation between the actual and the standard coefficients and the contractors’ accounts 

will be debited by the cost of modified quantity. 

 

16. If the Derived Weight as in sub-para above is less than the Standard Weight as in Sub-para above then the 

Derived Actual Weight shall be taken for payment provided, it is within the tolerances specified in IS 1786-

2008, otherwise whole lot will be rejected. 

 

17. If the Derived Actual Weight is found more than the Standard Weight, the Standard Weight as per in sub-para 

above shall be taken for payment. In such case nothing extra shall be paid for the difference between the 

Derived Actual Weight and the Standard Weight. 

DEFECT LIABILITY: 

1. The contractor’s liability during the defect liability period from the final date of completion as per Clause 17 

shall be limited to rectification of defects including replacement as follows which in the opinion of Engineer-in-

Charge are not manmade. 
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Sl. 

No. 

Description Defect Liability 

(i) Concrete/ RCC (a) Rectification of structural / superficial / non-structural cracks. 

(b) Rectification of dampness / seepage in roof slab / junctions & sunken 

portion. 

(c) Rectification of cracks in beam, shade, column. 

(ii) Brick work/ 

Concrete Block 

Masonry 

(a) Rectification of cracks in panel wall / portion. 

(b) Cracks / settlement of dwarf walls. 

(c) Rectification of efflorescence/ leaching. 

(iii) Joinery (a) Replacement of warped joinery. 

(b) Cracks in panels, rails / styles etc. 

(iv) Builders Hardware (a) Repairs / Replacement of loosened / pre-mature failure of fittings. 

(b) Tightening / Replacement of sag in mosquito proofing. 

(v) Steel & Iron work (a) Rectification / Replacement of defective part of rolling shutter. 

(b) Redoing of defective portion in fabrication / welding including 

painting. 

(c) Steel windows, grills, gates etc. – defects to be rectified. 

(vi) Roof treatment (a) Rectification of leakage / seepage of roof slab including covering at 

junction till guarantee period. 

(vii) Plastering (a) Rectification of structural / superficial cracks if any. 

(b) Rectification of protruding / peeling off plaster if any. 

  (c) Rectification of efflorescence 

(viii) Flooring (a) Rectification of sinking portion of plinth protection including saucer 

drain. 

(b) Settlement of foundation & floors, hollow sounding, cracks in 

tiles/stones. 

(ix) Plumbing / Sanitary 

fittings 

(a) Making good of leakage through soil / waste pipe joints. 

(b) Replacement of looking mirror if found wavy. 

(c) Rectification of leakage of overhead tanks. 

(d) Leakage / seepage of sunken floor, blockage of taps / pipes, non-

functioning of cistern. 

(x) Finishes (a) Making good of defective / dissimilar patches of painting to match with 

remaining surfaces, peeling of paint. 

(xi) Internal Water 

Supply 

(a) Repairs / Replacement of defective taps / fittings. 

(b) Repair to leakage of GI water pipe lines including joints. 

(c) Removal of blockage of GI pipe lines. 

(xii) Roads (a) Repair of sinked portion of road & potholes, if any 

(xiii) Sewage (f) Rectification of slope / system if found defective during use. 

(g) Rectification of major blockage in Sewer lines. 

(h) Cracks & settlement of sewage lines. 

(xiv) Drains (a) Repair to Drains. 

(b) Settlement of Drains 

(xv) External Water   Supply (a) Repairs to installations & fittings. 

(xvi) Roads (a) Repair of sinking portion of road & potholes, if any. 

(xvii) General (b) All manufacturing defects of structures / fixtures / fittings / equipments 

other than listed above including any defects of shrinkage or other faults 

that appear in the work within 

twelve months after a certificate of its completion is given by the 

Engineer-in-Charge shall be rectified by the contractor. 
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SAFETY MEASURES 

1. Contractor shall take all precautionary measures to avoid any damage to adjoining property. All necessary 

arrangement shall be made at his own cost. 

WARNING / CAUTION BOARDS 

1. All temporary warning/ caution boards / glow signage display such as “Construction Work in Progress”, “Keep 

Away”, “No Parking”, Diversions & protective Barricades etc. shall be provided and displayed during day time by 

the Contractor, wherever required and as directed by the Engineer-in- Charge. These glow signage and red lights 

shall be suitably illuminated during night also. The Contractor shall be solely responsible for damage and 

accident caused, if any, due to negligence on his part. Also, he shall ensure that no hindrance, as far as possible, is 

caused to general traffic during execution of the work. This signage shall be dismantled & taken away by the 

Contractor after the completion of work, only after approval of the Engineer – in – Charge. Nothing extra shall be 

payable on this account. 

SIGN BOARDS 

1. The Contractor shall provide and erect a display board of size and shape as required and paint over it, in a legible 

and workman like manner, the details about the salient features of the project, as required by the Engineer-in-

Charge. The Contractor shall fabricate and put up a sign board in an approved location and to an approved 

design indicating name of the project, client / owner, architects, structural consultants, Department etc. besides 

providing space for names of other Contractors, Associate contractors and specialized agencies. Nothing extra 

shall be payable on this account. 

2. Necessary protective and safety equipments shall be provided to the Site Engineer, Supervisory staff, labour and 

technical staff of the contractor by the Contractor at his own cost and used at site. 

3. No inflammable materials including P.O.L shall be allowed to be stored in huge quantity at site. Only limited 

quantity of P.O.L may be allowed to be stored at site subject to the compliance of all rules / instructions issued 

by the relevant authorities and as per the direction of Engineer -in- Charge in this regard. Also, all precautions 

and safety measures shall be taken by the Contractor for safe handling of the P.O.L products stored at site. All 

consequences on account of unsafe handling of P.O.L shall be borne by the Contractor. 

CARE OF BUILDINGS: 

1. Care shall be taken by the contractor to avoid damage to the building during execution of his part of the work. 

He shall be responsible for repairing all damages and restoring the same to their original finish at his cost. He 

shall also remove, at his costs, all unwanted and waste materials arising out of his work, from the site. 

STRUCTURAL ALTERATIONS TO BUILDINGS: 

1. No structural member in the building shall be damaged/altered, without prior approval from the competent 

authority through the Engineer-n-charge. 

2. Structural provisions like openings, cutouts, if any, provided by the department for the work, shall be used. 

Where these required modifications, or fresh provisions are required to be made, such contingent works 

shall be carried out by the contract at his cost. 

3. All such openings in floors provided by the department shall be closed by the contractor after installing the 

cables/conduits/rising mains etc. as the case may be, by any suitable means as approved by the Engineer-in-

charge without any extra payment. 

4. All chases required in connection with the electrical works shall be provided and filled by the contractor at 

his own cost to the original architectural finish of the buildings 

BID OF CONTRACTORS WITH A BLEMISHED RECORD WILL NOT CONSIDER 

1. If the Engineer-in-Charge receives adverse report against any working contractor of the Institute, either from the 

department in which he is enlisted or from any other Department or Engineer-in-Charge of the Institute, his bid 

will not be considered on the basis of such a report. 

2. On the receipt of a case of adverse performance/ Misbehavior/ Threatening of site staff or any other such reasons, 

the Director, NIPER, S.A.S. Nagar shall issue show cause to such contractors and after considering their reply, He 

shall have full powers to debar such contractor for a period as decided by him. Such debarred contractor shall be 

ineligible to take up any work in the Institute during the period of debarring. 

3. A copy of such orders shall be posted on  NIPER, S.A.S. Nagar  website so that every field unit of the Institute 

becomes aware and does not issue tender to such debarred contractors. 
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4. If the NIT approving authority not lower than the Director, NIPER, S.A.S. Nagar  is satisfied that it is in the 

interest of the Institute to allow a contractor who has been debarred for reason of inactivity, to participate in the 

tendering process for getting competitive tenders, he may do so. 

5. Interpretations, corrections and changes to the Tenders Documents shall be made by Addendum, if required. 

6. Water supply if available will be provided by the owner at one point through distribution pipe networks and 

pumping are to be made by the contractor at his own cost. Water charges 1% of the amount of work done will be 

deducted from each running/ final bill.  However the agency need to make his own arrangement for water to cope 

up with any eventuality in the interest of work. 

7. Electricity if available will be provided at one point and will be charged as per actual consumption.  However, 

the tenderer required to make his own arrangement by installation of generator at his own cost to cope up any 

eventually in the interest of progress of work. 

8. In the event of occurrence of any of the following contingencies or the firm committing breach of any of the terms 

& conditions herein contained for the satisfactory and faithful performance of the contract, the Institute shall be at 

liberty to terminate this contract by giving 15 day notice without assigning any reason and in such case the earnest 

money & performance guarantee shall be forfeited absolutely. During the notice period of 15 days for termination 

of contract, the contractor shall continue to provide service as before till the expiry of notice period.” It shall be 

the duty of the contractor to remove all the person deployed by him on termination of the contract on any grounds 

whatsoever and ensure that no person shall create any disruption / Hindrance / problem of any Nature to the 

Institute 

(a) If the Contractor commits default in commencing the execution of the work within the time allowed or the 

extended time as specified in the DNIT.  

(b) The contractor assigns the contract or any part thereof to any other person for sub-letting the whole or a part 

of the contract. 

(c) The contractor is declared insolvent by any court of law. 

(d) The execution of work not as per the directions of the Engineer-in-Charge. 

(e) In case of progress of work is found slow. 

(f) Frequent failure to provide replacement of the absenteeism. 
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1. EARTH WORKS :- As per CPWD Specification. 

2. R.C.C Works:- As per CPWD Specifications. 

3. FORM WORK 

3.1 The work shall be done in general as per CPWD Specifications.  

3.2 Only M.S. centring / shuttering and scaffolding material unless & otherwise specified shall be used for all R.C.C. 

work to give an even finish of concrete surface. However, marine-ply shuttering in exceptional cases as per site 

requirement may be used on specific request from contractor to be approved by the Engineer-in-Charge.  

3.3 Nothing extra shall be paid for the centring and shuttering, circular in shape whenever the formwork is having a 

mean radius exceeding 6m in plan.  

3.4 Nothing extra shall be paid for grid beams and the corresponding slabs having clear span more than 1.20 metres.  

3.5 In order to keep the floor finish as per architectural drawings and to provide required thickness of the flooring as 

per specifications, the level of top surface of R.C.C. shall be accordingly adjusted at the time of its centring, 

shuttering and casting for which nothing extra shall be paid to the Contractor. As per general engineering practice, 

level of floors in toilet / bath, balconies, shall be kept 12 to 20mm or as required, lower than general floors 

shuttering should be adjusted accordingly. Nothing extra is payable on this account. 

3.6 Steel shuttering as approved by the Engineer-in-Charge shall be used by the contractor. Minimum size of 

shuttering plates shall be 600mm x 900mm except for the case when closing pieces are required to complete the 

shuttering panels. Dented, broken, cracked, twisted or rusted shuttering plates shall not be allowed to be used on 

the work  the shuttering plates shall be cleaned properly with electrically driven sanders to remove any cement 

slurry or cement mortar or rust. Proper shuttering oil or de-bonding compound shall be applied on the surface of 

the shuttering plates in the requisite quantity before assembly of steel reinforcement.  

4. REINFORCEMENT:-  

4.1 The reinforcement shall be done as per CPWD Specifications.  

4.2 The rate of item of reinforcement of RCC work includes all operations including straightening, cutting, bending, 

welding, binding with annealed steel or welding and placing in position at all the floors with all leads and lift 

complete as per CPWD Specifications.  

4.3 The contractor shall provide approved type of support for maintaining the bars in position and ensuring required 

spacing and correct cover of concrete to reinforcement as called for in the drawings, spacer blocks of required 

shape and size. Chairs and spacer bars shall be used in order to ensure accurate positioning of reinforcement. 

Spacer blocks shall be cast well in advance with approved proprietary pre-packed free flowing mortars 

(Conbextra as manufactured by M/S Fosroc Chemicals India Ltd. or approved equivalent) of high early strength 

and same colour as surrounding concrete, Pre-cast cement mortar/concrete blocks/blocks of polymer shall not be 

used as spacer blocks unless specially approved by the Engineer-in-charge, rate of RCC items is inclusive of cost 

of such cover blocks. 

5. PRE-CAST R.C.C. WORK 

5.1 The work shall be done in accordance with CPWD specifications. 

5.2 Pre-cast reinforced concrete units shall be grade or mix as specified. Provision shall be made in the mould to 

accommodate fixing devices such as hooks etc and forming of notches and holes.  Each unit shall be cast in one 

operation.  A sample of the unit shall be got approved from Engineer-in-Charge before taking up the work. 

5.3 Pre-cast units shall be clearly marked to indicate the top of member and its location. 

5.4 Pre-cast units shall be stored, transported and placed in position in such a manner that these are not damaged. 

5.5 The compaction of the concrete shall be done by vibrating table or external vibrator as approved by Engineer-in-

Charge.  The rate quoted for the item shall include the element for framework and mechanical vibration. 

(a) Rate for item includes cost of all materials, labour, and all operations involved.  Cost of M.S. frames, lugs 

including their welding, lifting hooks is also included. 

 

 

 

SECTION-IX 
PARTICULAR SPECIFICATIONS 
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6. BRICK WORKS 

6.1 The brick work shall be carried out with good quality well burnt FPS briks of class designation 75 as per CPWD 

Specifications. 

6.2 The rate shall also include for leaving chases/ notches for dowels/ cramps for all kinds of cladding to come over 

brick work. 

6.3 Brick work provided around shaft or lift walls or around slabs cutouts shall be measured in the brick for 

corresponding floor level.  Nothing extra shall be paid on this account. 

6.4 M.S. Strip provided at every third course of half brick masonry shall be in single piece.  If required, welding joint 

can be used without overlaps.  Nothing extra shall be paid for welding and overlaps. 

7. BATCH MIX CONCRETE 

7.1 The contractor shall establish a laboratory at site of batch mix plant to test the coarse aggregate, fine aggregate, 

water, sand, cement etc.  Contractor is also required to depute technical personnel specifically for running of 

Batch Mix Plant and for quality control of mix produced. 

7.2 The excavated surplus earth of the building shall be disposed of by the contractor for all leads and lifts free of cost 

within campus.  Dumping site/ premises shall be approved from Engineer-in-Charge.  The contractor will not be 

permitted to take the surplus earth outside the campus. 

7.3 In case department does not specify the source of earth, the earth for filling is to be supplied by the contractor by 

the contractor/ Agency.  The rates to be quoted should include all leads and lifts whatsoever.  The contractor/ 

Agency will arrange earth from its own sources. 

7.4 All disputes concerning with this work/ tender are subject to the Chandigarh jurisdiction. 

8.  WOOD WORK:-  

8.1 The wood work in general shall be carried out as per CPWD Specifications. 

8.2 The sample of timber to be used shall be deposited by the contractor with Engineer-in-charge before 

commencement of work.  

8.3 Glazing for toilets shall be of translucent type.  

8.4 The shape and size of beading shall be as per drawings. The joints of beading shall be mitred.  

8.5 Timber shall be of specified species, good quality and well seasoned. It shall have uniform colour, reasonably 

straight grains and shall be free from knots, cracks, shakes and sapwood. It shall be close grained. The contractor 

shall deposit the samples of species of timber to be used with the Engineer-in-Charge for testing before 

commencement of the work. 

8.6 Wood work shall not be painted, oiled or otherwise treated before it has been approved by the Engineer-in-charge. 

All portion of timber including architrave abutting against masonry, concrete, stone or embedded in ground shall 

be painted with approved wood preservative or with boiling coaltar.  

8.7 The contractor(s) shall produce cash voucher and certificates from approved Kiln Seasoning Plants about the 

timber used on the work having been kiln seasoned and chemically treated by them, falling which it would not be 

so accepted as kiln seasoned and/or chemically treated.  

8.8 Transparent sheet glass conforming to IS: 2835 – 1977 shall be used. Thickness being governed as under unless 

otherwise specified in the item in wood work/steel work Factory made panelled / wire gauge door shutters. 

 

Area of Glazing Thickness Thickness 

(a) For glazing area up to 0.50 sqm  4.0 mm 

(b) For glazing area more than 0.50 sqm 5 5.5 mm 

 

8.9 The work shall be executed through specialized agencies to be approved by the Engineer in Charge.  

8.10 The shutters should be fabricated in factories & fabrication should conform to CPWD Specifications Para 

9.6.6 & IS 1003 Part-I.  

8.11 The contractor shall propose well in advance to Engineer-in-Charge, the names and address of the factory 

where from the contractor intends to get the shutters manufactured along with the credential of the firm. The 

contractor shall place the order for manufacturing of shutters only after obtaining approval of the Engineer in 

Charge whose decision in this case shall be final & binding. In case the firm is not found suitable he shall propose 

another factory. The factory may also be inspected by a group of officers before granting approval; shutters shall 

however he accepted only if these meet the specified test. 

8.12  Contractor will arrange stage wise inspection of the shutters at factory by the Engineer-in Charge or his 

authorized representative. The contractor will have no claim if the shutters brought at site in part or full lot are 
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rejected by the Engineer-in-Charge due to bad workmanship / quality. Such defective shutters will not be 

measured and paid. The contractor shall remove the same from the site of work with in 7 days after the written 

instruction in this regard are issued by the Engineer-in-Charge. 

8.13  The shutters should be brought at site without primer / painting.  

8.14 Inspection of shutters shall be carried out for dimensions & tolerances, size & type general construction & 

workmanship, finish & glazing at the following frequency:  

 

Lot Size Sample Size Permissible number of 

defectiveness 

Upto 25 2 0 

26 to 50 5 0 

51 to 100 8 0 

101 to 150 13 1 

151 to 300 20 2 

301 to 500 32 3 

501 to 1000 50 5 

1001 & above 80 7 

Criteria for conformity 

8.15 Any sample shutter failing in any one or more of the requirements inspected for as above shall be considered 

as defective. A lot shall be considered as having satisfied the requirements of the standard if the number of 

defective shutters in the sample does not exceed the corresponding permissible number of defectiveness given 

above. 

8.16 Testing – The shutters shall be tested for species, seasoning & treatment, defects in the timber, panel material, 

construction & workmanship in the approved Govt. Laboratory at the following frequency: 

 

Lot Size Sample Size 

Upto 50 1 

51 to 100 2 

101 to 150 3 

151 to 500 4 

501 to 1000 6 

1001 & above in multiple of 1000 10 

 

8.17  If shutters are found defective in any one of the criterion, double the shutter shall be tested & if found 

permissible, can be accepted. If shutter is found defective in more than one criterion, the whole lot shall be 

rejected. 

9. FLOORING 

9.1 All work in general shall be carried out as per CPWD specifications 2019 (Volume-I) with up-to date correction 

slips.  

9.2 Whenever flooring is to be done in patterns of tiles and stones, the contractor shall get samples of each pattern 

laid and approved by the Engineer-in-charge before final laying of such flooring. Nothing extra shall be payable 

on this account.  

9.3 Different stones / tiles used in pattern flooring shall be measured separately as defined in the nomenclature of the 

item and nothing extra for laying pattern flooring shall be paid over and above the quoted rate. No additional 

wastage, if any, shall be accounted for any extra payment.  

9.4 Samples of flooring stones/ Tile (Kota/ Marble/ Granite/ Ceramic tiles/ Vitrified tiles etc.) shall be deposited well 

in advance with the Engineer-in-Charge for approval. Approved samples should be kept at site with the Engineer-

in-Charge and the same shall not be removed except with the written permission of Engineer-in-Charge. No 

payment whatsoever shall be made for these samples.   

9.5 The Marble/ Kota/ Granite or any other stone shall be fully supported by the details establishing the quarry and its 

location.  
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9.6 Full width Marble/ Kota/ Granite stone over kitchen platform shall be provided which shall not be less than 

900mm long except to adjust for closing pieces. The marble / stone flooring in treads and risers of staircase shall 

not be less than 1500mm long except to adjust the closing pieces. Nothing extra shall be paid on these accounts  

10. VITRIFIED TILE FLOORING The tiles shall be of approved make and shall generally conform to  

Table 12 of IS15622. The full body Vitrified tiles and glazed vitrified tiles of specified sizes shall be used & sample 

of tiles shall be got approved from the Engineer-in-Charge.  
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1.0 General. 

1.1  The work shall be executed as per CPWD General Specifications for Electrical Work Part-I (Internal) 2013, Part-II 

(External) 1995 as amended upto date wherever applicable, as per relevant IS and as per directions of Engineer-in-Charge. 

The technical specifications are to be read in conjunction with above and in case of variations, technical specifications of 

tender document shall apply. Nothing extra shall be paid on account of additional features in the technical specifications as 

the same are to be read along with schedule of quantities for the work. Location: NIPER, Sector-67, S.A.S. Nagar.  

1.2 The Department shall not issue any T & P and nothing extra shall be paid on this account.  

1.3 The work to be awarded by this tender shall be treated as indivisible works contract.  

1.4 No foreign exchange shall be made available by the Department for importing (purchase) of equipment, plants, machinery, 

materials of any kind or any other items required to be carried out during execution of the work. No delay and no claim of 

any kind shall be entertained from the Contractor, on account of variation in the foreign exchange rate.  

2.0 Rate:  

2.1 The rates quoted by the tenderer, shall be firm and inclusive of all taxes (including GST), custom duty, entry tax, duties and 

levies and all charges for packing forwarding, insurance, freight and delivery, installation, testing, commissioning etc at site 

i/c temporary constructional storage, risks, overhead charges, general liabilities/obligations and clearance from local 

authorities.  

3.0 Completeness of tender:  

3.1 All sundry equipment, fittings, unit assemblies, accessories, hardware items, foundation bolts, termination lugs for electrical 

connections, and all other items which are useful and necessary for efficient assembly and installation of equipment and 

components of the work shall be deemed to have been included in the tender irrespective of the fact whether such items are 

specifically mentioned in the tender documents or not.  

4.0 Storage and custody of materials:  

4.1 Contractor has to make his own arrangement for storage of material and their safe custody shall be the responsibility of the 

contractor till the final taking over of the installation by the department.  

5.0 Care of the Building:  

5.1 Care shall be taken by the contractor while handling and installation the various equipment and components of the work to 

avoid damage to the building. He shall be responsible for repairing all damages and restoring the same to their original 

finish at his cost. He shall also remove at his cost all unwanted and waste materials arising out of the installation from the 

site of work.  

6.0 Completion period:  

6.1 The completion period indicated in the tender documents is for the entire work of planning, designing, approval of General 

arrangement drawings, supplying, installation, testing, commissioning and handing over of the entire installation to the 

satisfaction of the Engineer-in-charge.  

7.0 Performance Guarantee:  

7.1 The tenderer shall guarantee among other things, the following vis-à-vis specifications.  

a. Quality, strength and performance of the materials used.  

b. Safe mechanical and electrical stress on all parts under all specified conditions of operation.  

8.0 Defect Liability Period:  

a. All the equipment’s shall have defect liability period of 12 months to be reckoned after the date of recording of 

completion certificate by the department. 

b. The equipment’s or components, or any part thereof, so found defective during warrantee period shall be forthwith 

repaired or replaced free of cost, to the satisfaction of the Engineer-in-Charge. In case it is felt by the department that 

undue delay is being caused by the contractor in doing this, the same will be got done by the department at the risk and 

cost of the contractor.  

9.0  Contractor has to submit OEM test certificate at the time of submission of bills.  

10.0 Proper Shop Drawing Scheme Plan showing piping route & accessories need to be approved before executive of work.  

11.0 Power Supply: Power Supply for the purpose of Installation of plant and equipment shall be arranged by the tenderer.  

12.0 The bidder should submit undertake to use material as specified in the technical specification of tender including makes and 

declare that no deviation will be taken from the specifications, makes as specified in tender during execution.  

13.0 Water Supply:- Contractor has to make arrangement of water for testing of Fire Fighting Work.  

 

SECTION-X 
GENERAL CONDITIONS FOR ELECTRICAL WORK 
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14.0 In case Engineer-in-charge feels that some brand is not meeting the product specifications, the same shall not be allowed 

even if its brand name is included in list of approved make/brand. No claim of contractor on this account shall be 

entertained. 16. Bidder should submit original leaflet & letter of authority from the manufacturer.  

15.0 Compliance with Regulations and Indian standards  

16.0 All works shall be carried out in accordance with relevant regulation, both statutory and those specified by the Indian 

Standards related to this work. In particular, the equipment and installation shall comply with the following: a. Factories Act 

b. Indian Electricity Rules c. I.S. & BS Standards as applicable d. Workmen's compensation Act e. statutory norms 

prescribed by local bodies.  

17.0 Nothing in this tender shall be construed to relieve the successful tenderer of his responsibility for the design, manufacture 

and installation of the equipment with all accessories in accordance with currently applicable statutory regulations and 

safety codes.  

18.0 Indemnity: The successful tenderer shall at all times indemnify the department, consequent on this works contract. The 

successful tenderer shall be liable, in accordance with the Indian Law and Regulations for any accident occurring due to any 

cause and the department shall not be responsible for any accident or damage incurred or claims arising there from during 

the period of erection, construction and putting into operation the equipments and ancillary equipment under the supervision 

of the successful tenderer in so far as the latter is responsible. The successful tenderer shall also provide all insurance 

including third party insurance as may be necessary to cover the risk. No extra payment would be made to the successful 

tenderer due to the above.  

19.0 Erection Tools: No tools and tackles either for unloading for shifting the material for erection purposes would be made 

available by the department. The successful tenderer shall make own arrangement for all these facilities.  

20.0 Mobilization Advance: No mobilization advance shall be paid for this work.  

21.0 Verification of correctness of Equipment at Destination: The contractor shall have to produce all the relevant records to 

certify that the genuine equipment from the manufacturers has been supplied and erected. 

22.0 Painting: This shall include cost of painting of entire exposed iron work in the installation. All material works shall be 

painted at the works before dispatch to the site.  

23.0 Quality Assurance:  

23.1 The conduiting plan, Internal EI layout, schematic diagram as per contract specifications shall be prepared by the respective 

contractor and will be submitted by contractor duly signed before placing the order. The engineer-in-charge shall approve 

the shop drawing/ plan /layout as per contract conditions.  

23.2 All the materials to be used in the work shall be new and of good quality and shall be not older more than 6 months from the 

date of receipt at site or year of manufacturing should be current. The equipment shall be procured directly from the 

manufacturer or authorized dealer and delivery challan / proof of dispatch of material of the Agency from where the 

material is purchased in support of genuineness of material shall be submitted along with bill for verification.  

23.3 Manufacturer test certificates of all the equipment and material shall be submitted along with supply.  

23.4 Department may send any material for testing. Testing charges if any shall be borne by the contractor. No amount will be 

paid for sample material sent for testing purpose.  

24.0 Completion Plans: After completion of work the contractor shall submit three sets of manufacturer’s maintenance and 

operating instructions.  

24.1 The order of preference in case of any discrepancy as indicated in condition No. 8.1 under “Conditions of Contract” give in 

standard CPWD contract form may be read as the following: 

i) Nomenclature of items as per schedule of quantities.  

ii) General conditions, Particular specification and additional condition, if any.  

iii) CPWD specifications.  

iv) Architectural Drawings  

v) Indian standard specifications of B.I.S.  

vi) Sound Engineering Practice 

25.0  A reference made to any Indian Standard specification in these documents, shall imply to the latest version of that standard. 

Including such revision/amendments as issued by the bureau of Indian standard upto last date of receipt of tenders. The 

contractor shall keep at his own cost all such publications of relevant Indian standard applicable to the work at site. 
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1.0 GENERAL SCOPE OF WORK:  

1.1 The specifications given below pertain to the internal electrical installation work and CPWD Specifications are to be 

followed.  

2.0 POINT WIRING:  

2.1 The wires used for the point wiring and power wiring shall be of 650 / 1100 Volts grade FRLS PVC insulated multi stranded 

copper conductor single core cables.  

2.2 All mounting boxes for plate type accessories shall be of metallic construction and of the same make as that of the plate type 

switches and accessories.  

3.0 COPPER AND ALUMINIUM CABLES  

3.1 This specification covers the supply, installation, testing and commissioning of 1100 V grade cables.  

3.2 The design, manufacture and performance of the cables should conform to the relevant IS.  

4.0 MOULDED CASE CIRCUIT BREAKERS  

4.1 The MCCBs shall comprise single units of triple pole/four pole construction as specified, shall be rated for 415 V AC.  

4.2 All live parts shall be totally enclosed and shrouded with a heat resistant moulded insulating material housing. Operating 

mechanism shall be quick make, quick break and trip free type.  

4.3 The MCCB shall be provided with the following features in microprocessor Release:  

a) Inverse-time-current tripping characteristics under sustained overload.  

b) Instantaneous tripping on short circuit  

4.4 MCCBs shall be of current limiting type.  

4.5 The rated service breaking capacity (Ics) shall not be less than the ultimate short circuit breaking capacity (Ics = I cu) 4.5 

Variable Thermal setting shall be provided in all MCCB s with thermal magnetic Release.  

4.6 All circuit breaker below 250 amps rating shall be provided with thermal magnetic Release & circuit breakers of 250 amps 

rating and above shall be provided with Microprocessor based release unless otherwise specified.  

4.7 All MCCBs shall be provided with rotary handles and links for which nothing extra shall be paid.  

5.0 LED Fixtures: All LED fixtures provided under the contract shall be guaranteed for a period of 5 years from the date of 

completion. The contractor shall submit onsite warranty/guarantee of material against manufacturing defects for a period of 

five year for for LED fittings duly signed by not below the rank of Regional Manager / Director/ Owner of Proprietor of the 

Manufacturing firm.  

6.0 The agency has to submit LN-79 report issued by NABL accredited laboratory and LM-80 report from LED manufacturers. 

7.0 The contractor has to submit a copy of all the original bill / receipt for purchasing the material from manufacturer/authorized 

dealer for bonafied use at site at the time of submitting of bill.  

8.0 Terms of Payment: The following percentage of contract rates shall be payable against the stages of work as shown. 

 

SL No. Stage of Work All Items 

1. After delivery at site in good condition on pro rata ba sis 70% 

2. On completion of pro-rata installation 20% 

3. On successful testing and commissioning of the system 10% 

 

 
 

 

 

 

 

 

 

 

 

 

 

SECTION-XI 
ADDITIONAL CONDITIONS FOR IEI WORK 
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GUIDELINES OF BIO SAFETY LEVEL-2 FACILITY 

 

Following guidelines needs to be followed for the works related to Air system, Heating , Ventilation, 
cooling , Temperature and humidity control, Fire safety and Lighting for the Lab . 

1. Energy Conservation and Sustainability 
a. Heating, Ventilation, Cooling and lighting should be automatically controlled when not in use 
b. Above facility should be designed to meet the requirement of building regulations norms. 

2. Lighting 
a. Natural lighting should be used (optimally) which are possible. Passive solar design should ensure 

that laboratory areas are located where they can benefit from natural daylight. 
b. Solar protection should be provided to minimize solar glare. This may include the use of sun 

shades, Sun light reduction glazing and window blinds. 
3. Ventilation 
a. Ventilation system for clean laboratories should maintain positive pressure at all times. 
b. Mechanical ventilation to internal rooms other than laboratories should provide minimum air 

changes. It shall be necessary to maintain acomfortable condition; therefore, low velocity 
mechanical ventilation system should be used.  

4. Control Systems 
a. All supply and extract system should have local control system in addition to the central main 

control 
b. Supply and extract fans should be interlocked. This will ensure that the supply fan will not operate 

unless air flop is established with extract system. 
c. Laboratories spaces should be comfort cooled without local humidity control. 
5. Fire Safety 
a. All necessary fire direction, protection and prevention should be provisioned in the laboratory. The 

principles of fire safety apply equally to new projects, alterations and upgrading of existing 
buildings. 

b. Concentration should be given to the fire safety strategy during the design stage. Operational 
aspects such as staff responsibilities, Equipment provision, building and engineering layouts should 
be made. Fire exit route should be displayed with location of the nearest exit. 

c. Installation of A,B,C Type of Fire extinguisher. 
d. Training of lab staff as new to operate. 

 
Other aspects such as facility design, architectural, ergonomics feature, service room and support spaces, 
drainage and waste system, hot and cold water system, waste management, safety instruments, PPE Kits, 
extract system, procedures, laboratory monitoring, health and medical surveillance, emergency 
procedures shall be as per standard guidelines applicable for the said facility. 
 
 

 

 

SECTION-XII 
SCOPE OF WORK - Part A1 and Part A2 
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FACILITY  PARAMETERS TO BE PROVIDED BY AGENCY   IN THE  BSL2 FACILITY 

 
        Location : BLOCK I Lab No :  PTI 103    (1st  Floor )  
 

1. Temperature in Lab to be maintained in Lab :  
a. Range:  20 ° to 25 °Celsius. 
b. Operational time   24x7  hrs during working . 

2. Humidity (RH) 
a.  Level Range: 30% to 60% (RH) 

3.  ACH (Air Cycles/Hour) 
a. ACH :  10 to 12 

4. Ventilation 
a.  lab /room shall use 100% outside  fresh air and exhaust  30% to 50% as required . There shall 

be  no return of fume hood / laboratory exhaust back into the building. 
5. Lightening Lux Level  

a. Lux Level : 350 to 500 Lumens  
6. Differential Pressure Level  between lab and outside lab  with AHU   (on Magnehelic guage ) on 

wall  
a. Positive pressure in lab  : 2 to  5 mm  of water 
  Air quality level to be maintained in lab   
a. AQI : Below 100 micrograms per cubic metre 

7. Air Cleanliness level :  
a.  Particulate size down to 0.3 micron with heap filter  

8. Sound level  
a. Less than 60 dB  

 
 
 

                                                                                           Signature ,stamp of the tenderer  
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Name of Work-  S/I/T/C of  AC, Gas tubing, accessories and allied Lab works to set up  Tissue    Culture  
lab in Block I (FF) at NIPER, SAS Nagar 

 
SCOPE OF WORK : 
 
1. The total work BOQ consists of 2 Parts i.e. Part-A1 and Part-A2. The lab is to be developed as an 

operational Lab  to achieve the lab parameters as per the standards followed for BSL2 lab.  
 Part-A1- From Serial No. A to I  of BOQ. 
2. Mentioned below are the various works, accessories which shall be required to achieve the required 

parameters with respect to positive/negative pressure, hygiene, air quality , entry control,fire safety 
etc  in the said Lab. Details of each respective work/item shall be as per BOQ   
(a) SITC of Split Air Conditioning unit (Cap. 2TR) cooling and heating 
(b) S/I/T/C of Gas Tubing  
(c) S/I/T/C of Differential pressure gauges. 
(d) S/I/T/C of Biometric System. 
(e)  S/I/T/C of Air Curtain 
(f) S/I/T/C of Air Purifier  
(g) S/I/T/C of Fly Catcher. 
(h)  S/I/T/C of UV Light with Fittings.  
(i) S/I/T/C of Fire Extinguisher.  

Part –A2 – From Serial No. 1 to 7 of BOQ 
3. Mentioned below are the various works, items, accessories which shall be required to maintain the 

temperature and humidity in the said Lab.  Details of each respective work/item shall be as per BOQ   
(a) S/I/T/C Air Handling Unit (AHU )  with DX coil  
(b)  S/I/T/C Condensing Unit (cap : 5.5 TR)  
(c) S/I/T/C Relative Humidity and temperature controller.   
(d) S/I/T/C Aluminum Grill and MS Black Damper  
(e) S/I/T/C GI Ducting.  
(f) S/I/T/C Insulation.  
(g) S/I/T/C Electrical Panel ( DX and Heater).  
 
Submission of drawings of above items/works  : 
1) Agency shall submit all the  pre installation drawings  before start of work and after award of order 

as per the details of site . 
2) Work shall be started only after approval of pre installation drawings. 
3) Pre installation drawings should be submitted within 15 days from award of order . 
4) As Built drawings  after completion of  work  shall be A2 (colored  ) as per standards followed in 

industry . 
5) As Built drawings  both   Hard and soft copies shall be submitted in  4 sets each for full complete 

layout as per actual site installations . 
6) As Built drawings  of Individual items  shall be of A2 size – 2 sets  
7) All Drawings are to be deposited with Engineer-in-charge(Mech ) NIPER  for approval before  start 

of work and after completion of works as applicable . 
8) All cost involved for drawings shall be inclusive in the rates of Price Bid  to be quoted by agency..  
  

 

                                                                   Signature and Stamp of Tenderer
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Name of work :    S/I/T/C of  AC, Gas tubing, accessories and allied Lab works to set up  Tissue    Culture  lab 
in Block I (FF) at NIPER, SAS Nagar 

General Terms and Conditions 

(for  PART A1 and PART A2) 

 

 The Agency should ensure that the S/I/T/C works   at NIPER site meet the specification laid . 

 

1. List of Locations of Installations of  : Block I (1st floor ) PT1 Lab   

2. Technical data Sheet : TDC of  Part A1 and Part A2  is to be attached fully filled  signed and stamped along  with Bid. 

(Refer Annexure-I)   

3. List of Acceptable quality and workmanship of Items and there complete installation works (Refer Annexure II)  

4. Agency may visit the site of installation before quoting the rates in the bid 

5. Rates quoted by Agency should include all charges such as Installation, GST ,Taxes, Carriage, Insurance, Manpower cost, 

etc. upto the site. 

6. Work should be completed to the satisfaction of Engineer-In-Charge, NIPER, SAS Nagar . 

7. Completion time for Part A1 and Part A2 shall be 3 months from effective date of award of order  

8. All minor civil works such as making hole in wall, connection from input supply, carriage of AHU  ,split ac and 

allied/related  items/ material from one location to another within NIPER campus shall be inclusive in the rates being quoted 

by Agency without any extra cost to the NIPER. Any holes/breakage done at site on walls/floors  etc shall have to be 

repaired to give proper finish by Agency  to the satisfaction of Engineer-in-charge without any extra cost to NIPER. 

9. All  the BOQ items  shall be of respective makes. Different makes of same item in supply shall not be acceptable. 

10. The Agency shall be responsible for theft, breakage, non working condition etc. of items supplied up to the date of 

commissioning. 

11. The Agency may have to work in coordination with the other Agency, if any, at the time of execution.  The representatives 

of Agency should maintain good discipline, behavior with staff, students, and other Agency’s representatives. 

12. No hard drinks, intoxicants shall be permitted in the campus. 

13. Agencies to submit the proof of identity of manpower deployed.. 

14. Service centre of OEM / Authorized dealer/sub dealer  of OEM/ Agency . 

(a) The Service centre should be well equipped with workshop machinery required to execute the repair/provide 

maintenance services within 24 Hrs. during the warranty periods. The service centre should be located within tricity ( 

Chandigarh, Panchkula, SAS Nagar)/ or 40 km radius from NIPER SAS Nagar. The service centre must have 

company/Agency  trained technicians/ repair and maintenance service personal should  be duly equipped with service 

kits and readily available spares in stock to attend/ rectify the complaint within time period allotted.  Agency  carrying 

out maintenance /repairs  during  warranty periods shall have to take  genuine spares ,technical clarification ,PCB , 

compressor   etc  if required  during breakdowns from OEM /authorized service dealers so that repairs are done within 24 

hours and to avoid delays .   

15. Preventive and breakdown maintenance schedule 

(a) Agency shall provide 02 nos. preventive maintenance including spares required in a year from date of commissioning.  

only genuine spares of OEM should be utilized foe carrying out services and repairs 

(b) The Agency shall have to attend " n " number of breakdown of Air-conditioning machines supplied during the warranty 

period within 24 hrs. after the complaint. The complaint shall be attended by the service centre though E-Mail/ phone 

call etc. 

16. Contact Number for complaint registration  : 

(a) The agency shall provide service contact mobile numbers of at least two authorized persons of agency who will received 

call of complaint and assist  for attending the same. 

17. Service Report:  

Agency shall submit service report of installation and commissioning within one week from the date of commissioning at 

NIPER SAS Nagar the report should be duly signed by the authorized representative of the Agency.  The service report 

should include all major technical parameters of  Part A1 and Part A2  items/works (Such as AHU, condensing unit ,split 

AC,gas tubings,differential pressure gauges, air purifier and allied machinery/accessories etc)  as required at site  for smooth 

operation and the same is to be submitted to the Engineer-in-charge, NIPER for acceptance .. 

18. Breakage/ transit insurance 

Any breakage during transit or at site during installations shall be the responsibility of the supplier .In case of damage to 

items in Part A1 and Part A2  of BOQ  the same shall be replaced by agency  with new one  as per the decision of the 

Engineer-in-charge , NIPER , SAS Nagar  in contract period .  
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19. Risk and cost to Agency  

 In case the awarded  items /work is not completed by agency at NIPER site to the satisfaction of engineer-in-charge  within 

the allotted time period . The same shall be got done from the market at the prevailing rates and cost incurred for the same 

shall be deducted from the  running bills/ Security deposit  with NIPER .  

20. Warranty Period : 

(a) Initial Warranty shall be for a period of  1 year for complete unit ,and shall include all type of services and spares. 

Compressor and PCB shall have standard  warranty as per OEM. 

(b) Extended warranty on the complete setup of lab for providing operational run with required parameters of lab  shall be of 

2 years from the date of completion of first year of standard warranty and will include all services and spares required for 

smooth functioning of  all the  machine units to achieve required  lab parameters  during operational run  . 

21. Completion of work 

The work of S/I/T/C  as per site requirement should be completed as per BOQ and  within time frame allotted to the 

satisfaction of the Engineer-in-charge, NIPER, SAS Nagar. 

22. Payment Terms 

(a) After complete delivery in good condition  on pro rata basis at respective site  : 70%. 

(b) On completion of Pro rata installations at respective site : balance:  20 %  

(c) On successful commissioning and testing at site              : balance 4 %. 

(d) After completion of warranty period of one year  : balance @2%  

(e) After completion of Extended warranty period of 2 years  : balance @2% per  year  

(f) The payments mentioned above shall applicable for released subject to satisfaction of the inspecting authority NIPER 

SAS Nagar. 

23. Penalty 

Penalty @ 1% per week and maximum upto 10% of the  total awarded cost shall apply for delay in S/I/T/C work beyond the 

scheduled time of completion ,and not supported by any approval for extension of time. The amount of penalty shall be 

deducted from security deposit/Bills of agency as deemed fit by Engineer-in-charge / the competent authority NIPER  . 

24. Deviation in total cost 

Deviation in the total value of work awarded shall be permitted subject to the actual requirement at site and approval of the 

competent authority NIPER. Agency have to put up the additional requirement if any as per site requirement to the 

Engineer-In-Charge NIPER. 

25. Extra  and additional works  

In case of any extra work as required at site as per the quantities in BOQ . The same shall be executed  by agency as per 

directions of  by Engineer-in-charge NIPER  subject to approval of the Director NIPER . The quantity in such cases shall 

not exceed 30 % of the quantity in BOQ  . 

For additional works which are not in the scope of BOQ but required at site ,the same shall be applicable subject to  NIPER 

permissible limits with  recommendation of Engineer-in-charge  and approval of the Director/competent authority NIPER 

26. Extension of Time 

Under normal circumstances no extension of time shall be granted to the Agency after the completion date.   Any request for 

the extension of time shall be put up to the Engineer-in-Charge by the Agency under the unforeseen circumstances and site 

requirement for necessary approval of the Competent Authority. No  additional work shall be started without Approval .    

27. Submission of Bills 

Agency shall be permitted to submit maximum 3 Nos of Bills against the awarded order during the contract period . 

28. Release of payment 

The payment shall be subject to the submission of Bills and status of completion of work  at the time of raising of bill at site 

and  as  certified by  Engineer-in-charge , NIPER  . The time period of release of payment shall be 21 days  by the  Accounts  

section, NIPER  after  technical  certification with respect to completion of work by  Engineer-in Charge, NIPER . 

29. ARBITRATION. 
All disputes, differences or questions arising out of or in connection with this agreement between the contractor and the 

NIPER (except those disputes/ differences or questions where the decision of the particular authority is stated to be as final) 

shall be referred to the sole arbitration of a person to be appointed by the Director, NIPER whose decision shall be final and 

binding on both the parties.  If the appointed arbitrator resigns before publishing the award, the above mentioned appointing 

authority i.e Director , NIPER shall appoint another arbitrator. 

30. Administrative Powers and Final Authority   

a) Director, NIPER, S.A.S. Nagar does not bind itself to accept the lowest or any other bid and reserves to itself the 

authority to reject any or all the bids received without the assignment of any reason. All bids in which any of the 

prescribed condition is not fulfilled or any condition including that of conditional rebate is put forth by the bidders shall 

be summarily rejected. 

b)  Director, NIPER, S.A.S. Nagar reserves to himself the right of accepting the whole or any part of the bid and the bidders 

shall be bound to perform the same at the rate quoted. 
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c) Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids submitted by the 

contractors who resort to canvassing will be liable for rejection. 

d) The DIRECTOR, NIPER, SASNAGAR shall be the final authority in all matters w.r.t Legal, administrative, financial  

including award of full or partial order  before or during the contract period concerning the said S/I/T/C works of the 

institute.  

 

 

 

Signature and stamp of tenderer  
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    Annexure-I 

 

31. Technical  Data Sheet   

 
                                             To be filled by Agency   

Name :  S/I/T/C of  AIR HANDLING UNITS (AHU with DX coil )& allied items  

S. No      Part A2                                   Description of Specifications  To be filled by agency being 

complied (Yes/No) 

1 AHU with DX coil unit  -CFM  2000, Total static pr. (mm wg) 125   Yes/No 

2  Condensing Unit  cap 5.5. TR  Yes/No 

3 DX coil  Casing : G.I. sheet/MOC Tube:0.4mm thick,12.5mm dia,Copper, 

Hydraulically tested at 250psi./MOC Fins:0.16 mm thick, Aluminum,12 fins/inch 

properly bonded with tube/Face velocity:@500FPM/6Row Deep. Heater , plug 

fan as per OEM design  

 

 

 

Yes/No 

3 Double Skin AIR HANDLING UNIT Comprising of Framework Assembled Out 

of Extruded AluminIum Thermal Break Profiles and Perralumin Nylon Glass, 

Fibre Reinforced Corner Joints Having Double Skin Sandwich Panels Injected 

with PUF 43 mm ,PUF insulation panel of density 40 ± 2 Kg/m³,Panel inner 

sheet  GI 0.6 mm and outer sheet 0.6 mm Pre Painted GI .Drain pan SS 304 (18 

swg).Base Section (GI).Limit switch, Marine light  

 

 

 

 

 

Yes/No 

4 Fan Section  of  Double Skin Floor Mounted AHU shall have:  

1) Mixing Box with FA/RA manual operated AL Dampers. 

 2) Filter Section with 50 mm Thick Box type Pre-Filter .  

3) Coil Section with Multi  6 Row Deep DX type Cooling Coil. 

 4) Fan Section with Direct driven Fan , Drive Set & Motor . 

5) Filter Section with 305 mm Thick Flange type Fine Filter (EU-7). 

6) No.  of fans- 1   , rpm 2400 +- 5% ,  motor rating (kw) 2.2 or as per OEM 

design . 

7)Standard anti-vibration rubber isolators provided below fan-motor base 

assembly.  

8) Canvass connection, limit switch & light in ceiling suspended units   

9)bulb (illumination lamp) 

10) Dampers suitable for motorized operation with extended shaft to mount 

actuator   

 

 

 

 

 

 

 

 

 

 

 

 

Yes/No 

5 3/2 way mixing valves, temperature & pressure measuring device and sensors , 

grills, speed regulator switch  as per OEM design being provided   

Yes/No 

6 AHU shall provide Fan/blower  noise  level  at Lab end  : max  50 dB   

Yes/No 

7 Face velocity across coil and filter considered is 500 FPM. 

 

 

Yes/No 

8 Material of Sump Would have 18G SS-304 COIL: DX COOLING COIL  and 

coil Blank offs  Plain GI / GI. Material Of Tube Would have Copper (Plain) 

Tube Dia. (mm / inch) , 12.5 mm / 1/2-inch O. D. or suitable to the AHU design. 

 Thickness of tube (SWG / mm)  027 SWG / 0.41 mm. 

 Header Material  Cu Header with MS Adaptor.  Fin Spaced at about 472 Fins 

per Meter (10 - 12 FPI)/as per OEM design  

 

 

 

 

 

Yes/No 

9  Pre FilterEU-4]: Flange   type ,Al. construction . ,washable HDPE,90% down to 

10µ With Mixing.  

Fine filter[EU-5]: AHU mounted, Flange type, AL construction, to remove 

particles down to 5 microns with an efficiency of 95 %. Filters . Efficiency of 

Fine/hepa-filters (EU-7) 99 % down to 03 micron 

 Media of Filters Synthetic non-woven.  

 

 

 

 

 

Yes/No 

10  Type:TEFC,IP:55,Foot Mounted, Poles: 2 or 4/RPM:1440/2800, 

Volts:3Ø,415,Mounting:Heavy duty channels, motor movement  on both axis[X 

& Y], VFD Compatible induction motor   Motor Efficiency  IE-3 Isolator, 

Rubber Mount Light & Limit switch 

 

 

 

Yes/No 

11 Ducting   
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 Factory / Site Fabricated GI ducting as per IS Standard with RTV 

sealant & 3 mm thk  Rubber gasket strips complete with supporting 

hangers, reavets, nut- bolts , threaded rod, fasteners etc.Fabrication 

of ducts shall be through Lock forming machines. Thickness 24 

Guage  

 

 

 

 

 

Yes/No 

12  MS powdered coated Supply/ Return Air grills( SAG / RAG 

)Grills ,   

 

Yes/No 

13 Insulation   

 External thermal insulation on DUCTS with Closed Cell Cross Linked 

Polythylene (XLPE) Foam of density 25±3 Kg/m³  & thermal Conductivity not 

exceding 0.035 W/mK at an average Temperature of 40°C. The Material will be 

rated as Class O, 

 

 

 

Yes/No 

14 Electrical panel for AHU and DX Coil   

 Electrical panel with RYB Indicators, (suitable capacity of MCB 

),Contactors(DOL& Heater,) ,O.L.R For DOL ,start/stop push button(D.O.L& 

VFD),Auto/Manual Selector Switch(V.F.D&D.O.L),ON/OFF Selector 

Switch(DX& Heater),On/off trip(D.O.L) ,Indicator, Electrical Panel  Totally 

enclosed ,with Hinged Doors, Gasket .Suitable For Locking Arrangement and 

VFD Port . 

 

 

 

 

Yes/No 

 

                                                                                                                                                          

 

The above Technical data provided is true .                                         

 

 

                                                                                                                                                             

 

                                                                                                              Signature  &  stamp of the Tenderer  
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Technical Data Sheet 

                                                                                                                                                                                                                                                                                                          

To be filled by the Agency 
Specification of Split AC machine and El Voltage Stablizer being offered by Agency against this Bid 

S. No  Part A1                                              Item description  
Technical 

Parameters  

1 Split AC        

Make and Model number of Split AC unit ( Indoor and Outdoor)   

Rated Capacity 2TR ± 10%  TR 

Rated Cooling at 100% load : 24000 ±10% BTU/ hr btu/H 

Rated Heating at 100% load in :  6300 to 7000 watts Watts 

Machine design at ambient temp. °C 

Single Phase/ 230V/50 Hz Yes/No 

Rated power consumption (Range) : As per OEM KW 

BEE star rating : 3 star or higher efficiency rating  star 

Indoor Unit Specification  

 length of air flow > 15 ft cmh 

Cooling Coil Row :3 nos  nos. 

Sound Level : 45dB Maximum dB 

Body colour  

Outdoor Unit Specification  

Compressor type : DC/AC  inverter-return cooled –Twin Rotary or equivalent  Yes/No 

Expansion Valve : motorized electronic. Yes/No 

Refrigerant piping : (1/4”/ 3/8'' – liquid line and 5/8” –gas line) with standard length of 3 mtr. of 
copper tubing and insulation as per OEM. Yes/No 

Refrigerant : As per OEM standard  R- 

Max current range :  As per OEM standard  Yes/No 

Interconnecting wiring in between outdoor and indoor as per standarad specification and length 
-3 mtr.  (OEM specification) Yes/No 

LCD remote control (as per OEM standard )  Yes/No 

body shade –white scratchless (as per OEM design ) Yes/No 

Warranty Period as OEM standard  

i) On complete Split AC Machine : 1 year Minimum yrs. 

ii) On Compressor: 5 Years minimum yrs. 

iii) On Indoor PCB : 1 year Minimum yrs. 

iv) On Outdoor PCB: 1 year Minimum yrs. 

2 Electronic Voltage Stablizer  

Make and Model number of Electronic Voltage Stablizer  

Capacity- 5 KVA Yes/No 

Digital Display of Volt Meter Yes/No 

Copper wound ,ISI specified Yes/No 

IC tech Yes/No 

Single phase ,50 Hz Yes/No 

Voltage fluctuation  range : 170  to 270 V(minimum) Yes/No 

Over voltage cut out  Yes/No 

Body material ABS Yes/No 

Warranty period: 2 year Minimum yrs. 

                                                                                                                                                                                                                   

The above Technical data provided is true .                                        Signature and Stamp of tenderer  
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Technical Data Sheet     :       

 

                                                    To be filled by Agency   

Name :  S/I/T/C of AC ,gas tubing, accessories and allied Lab works to set up cell culture Lab as 

per BSL-2 

 

S. No   Part A1                              Description of Specifications  To be filled by 

agency being 

complied (Yes/No) 

 B. Gas tubing    

1 Gas tubing SS304 grade  Yes/No 

2 Gas tube fittings  SS 304 grade  Yes/No 

3 Gas tube  PVC sleeves (color Coded)   Yes/No 

4  Gas regulator  double stage SS body  Yes/No 

5 Gas Manifold  (SS& bras s)  2way  Yes/No 

6 LPG regulator single stage Zinc alloy  Yes/No 

7 Pig tails SS 304  Yes/No 

8 PVC casing capping  Yes/No 

9 GI tray  powdered coated 150 micron thickness  Yes/No 

10 MS sheet for cage 22swg Yes/No 

            C  .Differential pressure guage   

11 Analog Differential pressure gauge  0-10mm wg , Dial size dia  100 mm Yes/No 

 D. Biometric   

12 Biometric system confirming to IEC60950-1:2005(2 nd edition standard of 

ERTL(proximity ,pin,card) 

 

Yes/No 

 E. Air curtain   

13 Air curtain with air velocity 9-11 m/s   Yes/No 

 Body Ss 304  Yes/No 

 Noise level < 70 db  Yes/No 

 F. Air Purifier   

14 Air purifier  3 stage (pre filter,heap filter, activated  carbon filter )   Yes/No 

 CADR 250 minimum  Yes/No 

 Air changes per hour(ACH) -3  Yes/No 

 G. Fly catcher   

15 Fly catcher  - florescent  tube-18 watts, high voltage mesh type Yes/No 

 Metal powdered coated body  Yes/No 

 H.UV Light  with fitting  

16 UV Light with fittings -30 Watt length – 36”, ceiling mounted  Yes/No 

 I . Fire extinguisher   

17 ABC Dry powder  cap : 4 kg in MS cylinder  powdered coated  PO red  ISI marked  Yes/No 

  Fittings /Accessories Control valves , hopper , clamps  etc Yes/No 

  The above Technical data provided is true                                                                                                                 

 

 Signature and stamp of tenderer  
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                                                                                                                                                      Annexure :II           

 

31. ACCEPTABLE QUALITY AND WORKMANSHIP  :  

 

For all the works /items /machinery Executing agency shall have to comply with the  specifications laid and good quality 
aesthetics and workmanship of work/product shall be as per OEM / standards followed in industry   and its installation , 
commissioning at site to satisfaction of the NIPER /designated official.  

 

S. 

No  

ITEM Quality Standards 

1 AHU with DX Coil Zeco/ Edgetech/ Ravi aircon/aireff  or Equivalent Branded  . 

2 DX Coil Nicotra/Rosenberg or equivalent branded 

3 Motors Crompton/ Bharat Bijali/ABB  or equivalent branded 

4 Filters Trueair/Thermodyne Mechmark/ AAF or equivalent 
branded 

5 Centrifugal Fans Kruger /Green/ Heck/ Mico or Equivalent Branded 

6 Vane/ Tube Axial Fans  Kruger /  Green Heck/ Mico or Equivalent Branded 

7 Propeller Fans  Kruger/  Green/ Heck /Mico or Equivalent Branded 

8 Inline Fans  Kruger/ Green/ Heck/ Mico or Equivalent Branded 

9 Condensing Coils Carrier/Voltas or equivalent brand  

10 GSS Factory Fabricated Duct Ductofab/  Zeco/  Rolastar or Equivalent Branded 

11 Flexible Duct Thermaflex/ Rolastar/ GP Spira or Equivalent 
Branded 

12 Duct Support Hilti/ Gripple or Equivalent Branded 

13 Grills Ruskin/ Titus Caryaire/ Glenstorms/ Cynor or 
Equivalent Branded 

14 Diffuser Ruskin/ Titus Caryaire/ Glenstorms/ Cynor or 
Equivalent Branded 

15 Louvers Ruskin/ Titus/ Caryaire/ Glenstorms/ Cynor or 
Equivalent Branded 

16 Fire Dampers Ruskin/ Titus/ Caryaire/ Glenstorms/ Cynor or 
Equivalent  Branded 

17 Fire Damper Actuators Johnson/ Honeywell/ Belimo or Equivalent  
Branded 

18 Volume Control Dampers Ruskin/ Titus/ Conaire/ Glenstorms or Equivalent  
Branded 

19 Refrigerant Piping/ Mandev/ Rajco/ Kembla or 
Equivalent  Branded 

20 Welding Rods Advani/  L & T/ 
Maruti weld or Equivalent  Branded 

21 M.S Pipes Sail/ Tata/ Jindal or Equivalent  Branded 

22 Balancing Valves Danfoss/ Belimo/ Advance or Equivalent  
Branded 

23 Flexible connection Easyflex / BDK 
Resistoflex or Equivalent  Branded 
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24 Duct Insulation Thermobreak/  Torcellene/ 
K-flex or Equivalent  Branded 

25 Pipe Insulation Thermobreak / Torcellene/ 
K-flex/ Armacell or Equivalent  Branded 

26 Accoustic Insulation Armacell/ Owen's/ Corning/ K- flex or Equivalent  
Branded 

27 Electrical Panel as per standards  L&T/ Schnieder/ Kalyani or equivalent branded 

28 Split AC Unit (Cap. 2TR)  O-General/  Daikin/ Bluestar/ Voltas or Equivalent 
Branded 

29 Electronic Voltage Stabilizer V-Guard or Equivalent Branded 

30  Copper Pipe Total line/mexflow/whirlpool/RR or equivalent branded  

31 MS sheet Jindal/ Tata/ Sail 

32 SS Tubing Flexible JIndal/ Sail/ or equivalent brand 

33 SS Fitting Jindal/ Sail or equivalent brand 

34 Gas Regulators Esab/ Athena/ President or equivalent brand 

35 Differential pressure Guages  Dwyer/magnehelic/sensocon 

36 Biometric system Hikvision/godrej/secureye or equivalent branded  

37 Air curtain Totaline /carrier/Mitsubishi/or equivalent branded  

38 Air purifier  Phillips/MI/carrier or equivalent branded  

39 Fly catcher  Phillips/fly o flash/ibell or equivalent branded  

40 UV light with fittings Phillips /havell’s/or equivalent branded  

41 Fire extinguishers  Safex/eco/ceasefire or equivalent branded  

 

Acceptable makes / items not taken but required at site shall be as per the decision of Engineer-in-charge NIPER . 

 

 

 

 

 

 

 

Signature , stamp of the Tenderer 
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                                                                                                                                      Annexure-I 

32. Technical Data Sheet 

                                                                                                                                                                                                                                                                                                          

To be filled by the Agency 
Specification of Split AC machine and El Voltage Stablizer being offered by Agency against this Bid 

S. No  Item  
Technical 

Parameters  

1 Split AC        

Make and Model number of Split AC unit ( Indoor and Outdoor)   

Rated Capacity 2TR ± 10%  TR 

Rated Cooling at 100% load : 24000 ±10% BTU/ hr btu/H 

Rated Heating at 100% load in :  6300 to 7000 watts Watts 

Machine design at ambient temp. °C 

Single Phase/ 230V/50 Hz Yes/No 

Rated power consumption (Range) : As per OEM KW 

BEE star rating : 3 star or higher efficiency rating  star 

Indoor Unit Specification  

 length of air flow > 15 ft cmh 

Cooling Coil Row :3 nos  nos. 

Sound Level : 45dB Maximum dB 

Body colour  

Outdoor Unit Specification  

Compressor type : DC/AC  inverter-return cooled –Twin Rotary or equivalent  Yes/No 

Expansion Valve : motorized electronic. Yes/No 

Refrigerant piping : (1/4”/ 3/8'' – liquid line and 5/8” –gas line) with standard length of 3 mtr. of 

copper tubing and insulation as per OEM. Yes/No 

Refrigerant : As per OEM standard  R- 

Max current range :  As per OEM standard  Yes/No 

Interconnecting wiring in between outdoor and indoor as per standarad specification and length -3 

mtr.  (OEM specification) Yes/No 

LCD remote control (as per OEM standard )  Yes/No 

body shade –white scratchless (as per OEM design ) Yes/No 

Warranty Period as OEM standard  

i) On complete Split AC Machine : 1 year Minimum yrs. 

ii) On Compressor: 5 Years minimum yrs. 

iii) On Indoor PCB : 1 year Minimum yrs. 

iv) On Outdoor PCB: 1 year Minimum yrs. 

2 Electronic Voltage Stablizer  

Make and Model number of Electronic Voltage Stablizer  

Capacity- 5 KVA Yes/No 

Digital Display of Volt Meter Yes/No 

Copper wound ,ISI specified Yes/No 

IC tech Yes/No 

Single phase ,50 Hz Yes/No 

Voltage fluctuation  range : 170  to 270 V(minimum) Yes/No 

Over voltage cut out  Yes/No 

Body material ABS Yes/No 

Warranty period: 2 year Minimum yrs. 

                                                                                                                                                                                                                   

The above Technical data provided is true .                                           Signature and Stamp of tenderer  
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        Annexure-II           

 

33. ACCEPTABLE QUALITY AND WORKMANSHIP  :  

 

For all the works /items /machinery Executing agency shall have to comply with the  specifications laid and good quality 

aesthetics and workmanship of work/product shall be as per OEM / standards followed in industry   and its installation , 

commissioning at site to satisfaction of the NIPER designated official.  

 

S. 

No  

ITEM Quality Standards 

1 AHU with DX Coil Zeco/ Edgetech/ Ravi aircon/aireff  or Equivalent Branded  . 

2 DX Coil Nicotra/Rosenberg or equivalent branded 

3 Motors Crompton/ Bharat Bijali/ABB  or equivalent branded 

  

4 Filters Trueair/Thermodyne Mechmark/ AAF or equivalent 

branded 

5 Centrifugal Fans Kruger /Green/ Heck/ Mico or Equivalent Branded 

6 Vane/ Tube Axial Fans  Kruger /  Green Heck/ Mico or Equivalent Branded 

7 Propeller Fans  Kruger/  Green/ Heck /Mico or Equivalent Branded 

8 Inline Fans  Kruger/ Green/ Heck/ Mico or Equivalent Branded 

9 Condencing Coils Carrier/Voltas/Bluestar or equivalent Branded 

10 GSS Factory Fabricated Duct Ductofab/  Zeco/  Rolastar or Equivalent Branded 

11 Flexible Duct Thermaflex/ Rolastar/ GP Spira or Equivalent Branded 

12 Duct Support Hilti/ Gripple or Equivalent Branded 

13 Grills Ruskin/ Titus Caryaire/ Glenstorms/ Cynor or Equivalent 

Branded 
14 Diffuser Ruskin/ Titus Caryaire/ Glenstorms/ Cynor or Equivalent 

Branded 
15 Louvers Ruskin/ Titus/ Caryaire/ Glenstorms/ Cynor or Equivalent 

Branded 
16 Fire Dampers Ruskin/ Titus/ Caryaire/ Glenstorms/ Cynor or Equivalent  

Branded 
17 Fire Damper Actuators Johnson/ Honeywell/ Belimo or Equivalent  Branded 

18 Volume Control Dampers Ruskin/ Titus/ Conaire/ Glenstorms or Equivalent  

Branded 
19 Refrigerant Piping/ Mandev/ Rajco/ Kembla or Equivalent  

Branded 
20 Welding Rods Advani/  L & T/ 

Maruti weld or Equivalent  Branded 
21 M.S Pipes Sail/ Tata/ Jindal or Equivalent  Branded 
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22 Balancing Valves Danfoss/ Belimo/ Advance or Equivalent  Branded 

23 Flexible connection Easyflex / BDK 

Resistoflex or Equivalent  Branded 
24 Duct Insulation Thermobreak/  Torcellene/ 

K-flex or Equivalent  Branded 
25 Pipe Insulation Thermobreak / Torcellene/ 

K-flex/ Armacell or Equivalent  Branded 
26 Accoustic Insulation Armacell/ Owen's/ Corning/ K- flex or Equivalent  

Branded 
27 Electrical Panel as per standard 

specifications. 

 L&T/ Schnieder/ Kalyani or equivalent branded 

28 Split AC Unit (Cap. 2TR)  O-General/  Daikin/ Bluestar/ Voltas or Equivalent Branded 

29 Electronic Voltage Stabilizer V-Guard or Equivalent Branded 

30  Copper Pipe Total line 

31 MS sheet Jindal/ Tata/ Sail 

32 SS Tubing Flexible JIndal/ Sail/ or equivalent brand 

33 SS Fitting Jindal/ Sail or equivalent brand 

34 Gas Regulators Esab/ Athena/ President or equivalent brand 

 

 

1.    The contractor shall produce samples before procurement of the material for approval of the client or all material required for works.  The 

material of the makes out of the above as approved by NIPER shall be used on the work.  The decision of the Engineer-in-charge  from the 

above makes shall be final. 

2.     In respect of material for which approved makes are not specified as above.  The same shall be decided by the Engineer-in-charge  and 

shall be as per BIS codes. 

3.     The contractor shall submit samples of all materials 2 weeks before the date of incorporation of the same in work. 

4. All makes specified above should invariably conform to relevant BIS codes. 

 

 

 

 

Signature of the tenderer 
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SECTION-XIII CONDITIONS OF CONTRACT 

 

 
 

 9. The contractor means the documents forming the tender and acceptance thereof and the formal 

agreement executed between the Competent Authority on behalf of NIPER and the contractor, 

together with the documents referred to therein including these conditions, the specifications, 

drawings and instructions issued from time to time by the Engineer-in-Charge and all these 

documents taken together shall be deemed to form the contract and shall be complementary to 

one another. 

 

 10. In the contract, the following expressions shall unless the context otherwise requires, have the 

meanings, hereby respectively assigned to them. 

 

The expression works or work shall, unless there something either in the subject or context 

repugnant to such construction, be constructed and taken to mean the works by or virtue of the 

contract contracted to be executed whether temporary or permanent and whether original 

altered, substituted or additional. 

The site shall mean the land or other places on, into or through which the work is to be 

executed under the contractor any adjacent land, path or street through which work is to be 

executed under the contract or any adjacent land, path or street which may be allotted or used 

for the purpose of carrying out the contract. 

The contractor shall mean the individual, firm or company, whether incorporated or not 

undertaking works and shall include the legal personal representative of such individual or the 

personal comprising such firm or company, or the successors of such firm or company and the 

permitted assignees of such individual, firm or company. 

The Engineer-in-Charge shall mean the person designated from time to time by the Director, 

NIPER and shall include those who are expressly authorized by him to act for and on his behalf 

for operation of this contract. 

The Architect shall mean  designated as Project Architect by NIPER. 

Accepting Authority shall mean Director, NIPER. 

Excepted risk are risk due to riots (other than those on account of contractors employees), war 

(whether declared or invasion, act foreign enemies, hostilities, civil war, rebellion, revolution, 

insurrection military or usurped power, any act or Government, damages from aircraft, acts of 

God, such as earthquake, lightening and unprecedented floods, and other causes over which 

the contractor has no control and accepted as such by the Accepting Authority. 

Market rates shall be the rates as decided by the Engineer-in-Charge on the basis of the cost of 

material and labour at site where the work is to be executed plus 10 percent to cover all 

overheads and profits. 

 District specifications mean the specifications followed by the State Govt. in the area where the 

work is to be executed. 

Department means Engineering Department of NIPER.  

Tendered value means the value of the entire work as stipulated in the letter of award. 

Date of commencement of work: The date of commencement of work shall be the date of start 

as specified in schedule ‘F’ or the first date of handing over of the site, whichever is later, in 

accordance with the phasing if any, as indicated in the tender document. 

 

SCOPE AND 

PERFORMANCE 

 

11. Where the context so require, words imparting the singular only also include the plural and 

vice versa.  Any reference to masculine gender shall whenever required include feminine 

tender and vice versa. 

12. Headlines marginal notes to these General Conditions of contract shall not be deemed to form 
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part thereof or be taken into consideration in the interpretation or construction thereof or of the 

contract. 

13. The contractor shall be furnished, free of cost one certified copy of the contract documents 

except standard specifications, schedule of rates and such other printed and published 

documents, together with all drawings a may be forming part of the tender papers.  None of 

these documents shall be used for nay purposed other than that of this contract. 

 

WORKS TO 

BE 

CARRIED 

OUT 

 

Works to be carried out under this contact shall, except as otherwise provided in these 

conditions include all labour, materials, tools, plants equipments and transport which may be 

required in preparations of and for and in the full and entire execution and completion of the 

works 

The description given in the schedule of quantities shall unless otherwise stated be held to include 

wastage materials, carriage and cartage, carrying and return of empties, hoisting, setting, fitting 

in position and all other labours necessary in and for the full and entire execution and 

completion of the work as aforesaid in accordance with good practice and recognized 

principles. 

 

SUEFFICIENCY 

OF TENDER 

 

The contractor shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of his tender for the works and of the rates and prices quoted in the schedule of 

quantities, which rates and prices shall except as otherwise provided cover all his obligations 

under the contract and all matters and things necessary for the proper completion and 

maintenance of the works. 

  

ALL PAGES 

TO BE 

INITIALED 

All pages of the tender document are required to be initialed and dated at the lower right hand 

corner of the tender or his authorized representative. 

 

CORRECTIONS 

AND 

ALTERATIONS 

All correction (s) alteration(s) in the entries in the tender papers shall be signed in full by the 

tenderer with date.  No eraser or overwriting is permissible. 

 

ADDENDA 

& 

CORRIGEN

DA 

Addenda and corrigenda to the tender documents will be issued in duplicate prior to the date of 

opening of the tender to clarify documents or to reflect modifications in design or contract 

terms. 

 

Each addenda/ corrigenda will be distributed in duplicate to each tenderer to whom a set of 

tender documents has been issued. Recipient will retail tender’s copy of each addenda/ 

corrigenda and attach original copy duly signed along with his offer.  All addenda/ corrigenda 

issued by the NIPER shall form part of the agreement. 

 

The OWNER reserves the right to interpolate the rates for such items of work falling between 

similar items of lower and higher magnitude. 

 

POLICY 

FOR 

TENDER 

UNDER 

CONSIDERA

TION 

 

Only those tenders which are complete in all respects and are strictly in accordance with the 

terms and conditions and technical specification of tender documents shall deem to be 

considered for evaluation.  Such tenders shall deemed to be under consideration immediately 

after opening or the tender and until such time an official intimation or acceptance/ rejection of 

the tender is made by NIPER to the tenderer. 

 

NIPER if necessary will obtain clarification on the tender by requesting for such information/ 

clarification from any or all tenderers, either in writing or through personal contact as may be 

necessary.  Tenderers will not be permitted to change the substance of the tender after opening 

of the tender. 

 

MEMBERS 

OF THE 

Neither the owner not official or employees of the owner shall in any way be personally bound 

of liable for the acts or obligations or the owner under the contract or answerable for any 
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OWNER 

NOT 

INDIVIDUA

LLY 

LIABLE. 

 

default or omission in the observance or performance or any or the acts, matters or things which 

are herein contained on the part of the contractor. 

 

CONTRACT

OR’S 

OFFICE AT 

SITE 

 

The contractor shall provide and maintain an office at the site for the accommodations of his 

agent and staff and such office shall be opened at all reasonable hours to receive instructions, 

notices or other communications. The contractor at all times shall maintain a site instruction 

book and compliance of theses shall be communicated to the Engineer-in-Charge from time to 

time and the whole document to be preserved and handed over after completion of the work to 

NIPER. 

 

RIGHT OF 

THE 

OWNER 

 

The owner reserves the right to distribute the work between more than one agency(ies). The 

contractor shall cooperate and afford other agencies reasonable opportunity for access to the 

work for the carriage and storage of material and execution their works. 

Wherever the work being done by any department of the owner or by other agencies employed 

by the owner is contingent upon work covered by this contract, the respective rights of the 

various interests involved shall be determined by the Engineer-in-Charge to secure completion 

of various portions of the work in general harmony. 

 

POSSESSIO

N PRIOR TO 

COMPLETI

ON 

 

The Engineer-in-Charge shall have the right to take possession of or use any completed or 

partially completed work or part of the work.  Such possession or use shall not deem to be in 

acceptance of any work completed in accordance with the contract agreement. 

 

CERTIFICA

TE AND 

PAYMENTS 

NO 

EVIDENCE 

OF 

COMPLETI

ON 

 

Except the final certificate, no other certificate or payment against a certificate or on general 

account shall be taken to be an admission by the owner of the due performance or the contract 

or any part their of or of occupancy or validity of any claim by the contractor. 

 

TECHNICAL 

EXAMINATI

ON AND 

AUDIT 

 

The contractor herewith agrees that ass a respect of inspection of works by the Technical 

Engineer of the works and the bills of the contractor including all the supported vouchers, 

abstract etc. to be make after payment of the bills and as result of such audit and technical 

examination any sum is found to have been over paid in respect of any work done by the 

contractor under the contract or any work claimed by him to have been done by him under the 

contract and found not to have been executed or any work is found not to have been executed in 

accordance with the contract the contractor shall be liable to refund the amount of 

overpayments made already and it shall be lawful for the owner as he deem fit to recover  such 

over payments either from any payment due and becoming due to the contractor or from the 

security deposit or retention money or through any further bills and/ or final bill or in any other 

manner whatsoever not excluding though recourse to legal action. 

 

SIGNING OF 

CONTRACT 

 

The successful tenderer/ contractor, on acceptance of his tender by the Accepting authority 

shall, within 15 days from the stipulated date of start of the work sign the contract consisting 

of: 

The notice inviting tender, all the documents including drawings if any forming the tender as 

issued at the time of invitation of tender and accepting thereof together with any 

correspondence leading thereto. 

ii)    Standard from consisting as mentioned in schedule F consisting of: 
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Various  standard clauses with corrections up to date stipulated in schedule F along with 

annexure thereto. 

Safety codes 

 Model rules for the protection of health, sanitary arrangements for the workers employed by 

the contractor. 

Contractor’s labour regulations. 

List of acts and omissions for which fines can be imposed. 

 

PROTECTIO

N OF 

EXPOSED 

EXTERNAL 

FINISH OF 

ADJOINING 

BUILDINGS 

The exposed external finish of the existing buildings to be cleaned side by side to keep the 

surface unaffected from the construction material during construction. Any defacing occurred 

on above a/c need to be made good by the agency at no extra cost to the NIPER. 
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PERFORMA FOR BANK GUARANTEE (PERFORMANCE) 

  Whereas the National Institute of Pharmaceutical Education & Research (hereinafter called NIPER which expression shall 

include its successors and assigns) having awarded a work order/ contract No. ________________________________________ 

dated _______________(hereinafter called the contract ) for ______________ to M/s _______________________ hereinafter of 

_________________________subject to the terms and conditions contained in the contract. 

  

Whereas the terms and conditions of the contract require the contractor to furnish a bank guarantee for 

Rs._____________________ (Rs. _____________________________) being _________% of the total value of the contract for 

proper execution and due fulfillment of the terms and conditions contained in the contact.  

 

We, the ____________________ Bank, (hereinafter called the “Bank” ) do herby unconditionally and irrevocably undertake to 

pay to NIPER immediately on demand in writing an without protest/ or demur all moneys payable by the contractor to NIPER in 

connection  with the execution of and performance of the works/ equipment , inclusive of any loss, damages, charges, caused to or 

suffered by NIPER by reasons of any breach by the contained n the contract as specified in notice of demand made by NIPER to 

the bank.  Any such demand made by NIPER on the bank shall be conclusive evidence of the amount due and payable by the 

bank under this guarantee.  However, the bank’s liability under this guarantee shall be limited to Rs. ____________ in the 

aggregate and the bank hereby agreed to the following terms and conditions:- 

 

I.      This guarantee shall be a continuing guarantee an irrevocable for all claims of NIER as specified above and shall be 

valid during the period specified for the performance of the contract including the period of maintenance/ warranty i.e. up 

to_______________________. 

     II.      We, the said bank further agree with NIPER that NIPER shall have the fullest liberty without  our consent and 

without affecting in any manner our obligations the terms and conditions of the said contract or to extend time for 

performance of contact by the contractor from time to time any of the powers exercisable by contract and to bear or enforce 

any of the terms and conditions relating to the said contract an we shall not be relieved from our liability by reason of any 

such variations of extension being granted to the contractor or for any forbearance, act or omission on the part of NIPER or 

any indulgence by NIPER to the contractor of by any such matter or thing whatsoever,  which under the law relating  to the 

sureties, would, but for this provision, have effect of so relieving us. 

   III.      This guarantee/ undertaking shall be in addition to any other guarantee or security whatsoever NIPER may now or at 

any time have in relation to the company shall have full recourse to or enforce the security in preference to any other 

security or guarantee which the NIPER may have or obtained and there shall be no forbearance on the part of the company 

in enforcing or requiring enforcement of any other security which shall have the effect of releasing the Bank from its 

liability.  It shall not be necessary for NIPER to proceed against the said contractor before proceedings against the Bank. 

  IV.      This guarantee/ undertaking shall not be determined or affected by the liquidation or winding up, dissolution or 

change of constitution or insolvency of the supplier but shall in all respects and for all purposes be binding and operative 

until payment of all money payable to NIPER in terms thief and paid by the Bank 

     V.      The bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and the obligations of 

the Bank ‘in terms hereof shall not be otherwise affected or suspended by reasons of any dispute or disputes having been 

raised by the contractor (whether or not pending before any arbitrator, Tribunal or court) or any denial of liability by the 

contractor stopping or preventing or purporting to stop or prevent any payment by the bank to NIPER in terms hereof.  

 

We, the said bank lastly undertake not to revoke this guarantee during its currency except with the previous consent of NIPER in 

writing.  Unless a claim is made in writing within six month from the date of expiry of this guarantee i.e. …………………….. 

We hall be relieved from all liabilities under this guarantee thereafter. 

    

Signed 

 This……………………………….day of ………………20………..at………  

  

For and on behalf of Bank 

 WITNESS: 

 1._______________________________ 

  

 2._______________________________
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SECTION-XIV LIST OF PREFERRED MAKES 

 

  

S.No. Material Makes 

1. (i) Grey Cement (OPC or PPC)  ACC, L & T, Gujrat Ambuja, Vikram, Birla, JK Cement,  

(conforming to relevant BIS Code) 

(ii) White Cement Birla White/ J.K.White 

2.  Standard Steel/ reinforcement steel SAIL, TISCO, RINL, IISCO or equivalent. 

3.  Veneered  particle board/ Commercial 

Board/ Sunmica 

Archidply, Century, Greenply, Greenlam, Kitply or equivalent. 

4.  Laminated Particle board Archidply, Century, Green ply, Greenlam, kitply or equivalent 

5.  Flush Door shutters  Archidply, Century, Green ply, Greenlam, kitply or equivalent 

6.  Water Proofing Compound Fosroc, Cico, Pidilite 

7.  M.S. Pipe Tata, Jindal (Hissar), Parkash, Surya or equivalent 

8.   Interior or Exterior emulsion Nerolac,  Asian, Berger 

9.  Synthetic Enamel Paint, Primer ICI, Nerolac, Berger, Asian Paints 

10.  Nuts/ Bolts & Screws GKW, Atul or equivalent. 

11.  G.I.Pipes Jindal (Hissar), TATA, Prakash Surya 

12.  G.I. fittings Unik, AMCO, AVR, NVR 

13.  Gun metal valves Leader, Zoloto, Sant, DRP, VIKING 

14.  Brass stop & Bib cock Zoloto, Sant, L & K, Leader or equivalent. 

15.  Mirror glass Modi , Saint Gobain, Asahi,Goldenfish 

16.  Clear /  Float/frosted Glass Modi, , Saint Gobain, Asahi 

17.  WPC door                                                       Greenply,BVW,Century 

18.  UPVC window                                                 Aluplast/Artnglass/Kommerling(fistech)Fenesta/ 

Deceuninck 

19.  Gypsum Plaster  Ferrous Crete, Gyproc Saint Gobain, Boral 

20.  Aluminium sections Hindalco, Jindal, Kunal or equivalent. 

21.  Stainless steel screws  Kundan, Puja, Atul or equivalent. 

22.  Stainless steel pipes/ flats (304) grade Jindal or equivalent. 

23.  CPVC Pipe & Fittings Finolex, Astral, Supreme, Ashirwad 

24.  Hardware and Door fittings Dorma/Dline/Yale/Hettich/Stanley/Blum/Ozone 

25.  Precoated galvanized  sheet  Jindal / TATA/SAIL 

26.  Ready Mix Concrete ACC, Gujrat Ambuja, Vikram, Birla, JK Cement, Ultratech, 

Nuvoco (conforming to relevant BIS Code) 

              

Note :- 

1.      The contractor shall produce samples before procurement of the material for approval of the client or all material 

required for works.  The material of the makes out of the above as approved by the owner shall be used on the 

work.  The decision of the client from the above makes shall be final. 

2.     In respect of material for which approved makes are not specified as above.  The same shall be decided by the 

client and shall be as per BIS codes. 

3.      The contractor shall submit samples of all materials 2 weeks before the date of incorporation of the same in 

work. 

4. All makes specified above should invariably conform to relevant BIS codes. 
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SECTION-XV 

MODEL AGREEMENT 

 
  

 

This agreement is made this    between the        

      , (hereinafter refer to as NIPER) which expression shall include his 

executors, administrators and assigns on the one part.  

And 

M/s            (herein referred to as the 

Contractor) which expression shall include his heir, executors, administrators and assigns on the other part. 

1. Whereas the NIPER is desirous to giving up the work to M/s         

   for “      ” (herein referred to as the Name of Work)  and 

has caused an estimate to be prepared to probable quantities contained in Schedule of Quantity as describing the work to 

be done as per Contract awarded. 

2. AND WHEREAS the said Schedule of Quantity have been signed by or on behalf of the parties hereto and the work 

described in the Schedule of Quantity, the work shown upon and subject to the conditions set forth therein (hereinafter 

referred to as the said conditions). 

3. AS WHEREAS the said agreement comprised the work of “      ” (herein 

referred to as the Name of Work)  with time scheduled for completion of work  within 100 days (date of start and 

completion of work –     as given in work order vide online Contract No.    

    awarded and all subsidiary works connected therewith the same as may be ordered to 

be done from time to time by NIPER even though such works may not be shown or described in the said specifications 

or the Schedule-cum-Specifications. 

4. AS WHEREAS the contractor has agreed subject to the conditions and specifications contained in the documents listed 

out in the said conditions and forming part of this agreement to execute the work, described in the said schedule and set 

forth in the Schedule of Quantity giving the probable quantities and the unit price as agreed to in the said conditions for a 

sum of   Rs.   /- (Rupees        

 only)  or such as may be arrived at by final quantum of work at unit prices. 

5. AND WHEREAS NIPER shall pay the contractor such sums as shall become payable hereunder at the times and in 

manner specified in the said conditions.  The following shall be integral part of this agreement. 

a. Bid No.      . 

b. Technical Bid of Tender Documents containing Notice inviting e-Tender, Form 6 for e-Tendering, Information & 

Instructions for Bidders, Tender & Contract, Performa of Schedule ‘A’ to `F’, Special Terms and Conditions, 

Particular Specifications, General Conditions of Elect IEI, Additional Conditions of IEI, Scope of Work for Part A1 

and A2, Conditions of Contract, Performance Bank Guarantee, List of Preferred Makes, Price Bid and Clauses of 

Contract). 
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 AS WHEREAS the said agreement comprised the work of “       

     ” as per the period and rates quoted by the Agency in Tender documents/Price Bid. 

6. The said conditions shall be read and construed as part of this agreement and the parties will respectively abide by and 

submit themselves to the conditions and stipulations and perform the agreement on their parts respectively on such 

conditions contained therein. 

7. No amendments to this agreement will be effective unless in writing and signed by the authorized representative of both 

parties. 

8. That the statutory Revisions/ Amendments of Minimum Wages as applicable from time to time shall be in force as per 

order of the Chief Labour Commissioner (Central), New Delhi issued from time to time and subject to approval by the 

Competent Authority, NIPER, S.A.S. Nagar. 

9. In case of dispute between the parties, the matter shall be referred to the Sole Arbitrator appointed by the Director, 

NIPER, S.A.S Nagar. 

10. Subject to the aforesaid provisions, the Conciliation and Arbitration Act, 1996 and the rules made there under and any 

modification thereof from the time being in force shall be deemed to apply to the arbitration proceedings under this 

clause. 

11. All disputes and arbitration under this agreement shall be subject to the jurisdiction of the Court of Law at S. A. S. Nagar 

(Punjab). 

12. The decision of the Director, NIPER shall be final and binding on the contractor/ Agency in respect of any clause not 

covered under the contract and any matter incidental to the contract. 

IN WITNESS whereof the parties have executed those present on the day, month and year as mentioned above. 

In witness whereof we set our hands this     day of   . 

For & on behalf of the National Institute of 

Pharmaceutical Education & Research (NIPER), 

S.A.S Nagar. (Mohali), Punjab. 

(Director) 

 

Witnessed by : 

(Signatures, Name, Address, Date & 

Contact/ Mobile Number) 

 

1. ___________________________ 

 

2. ___________________________ 

For & on behalf of the Contractor  

M/S ___________________________. 

 

 

(Proprietor/ Authorized Signatory) 

 

Witnessed by : 

(Signatures, Name, Address, Date &  

Contact/ Mobile Number) 

 

1. ___________________________ 

 

      2. ___________________________ 
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SECTION-XVI 
Price Bid 

SCHEDULE OF QUATITIES (SOQ) 
Setting up Cell Culture Facility in PTBT at NIPER, S.A.S Nagar. 

 

 

 

 

S. 

No 

Items Qty Unit Rates in 

figures 

Amount in 

Figures 

  Civil works         

1 Half brick masonry with common burnt clay F.P.S. (non 

modular) bricks of class designation 7.5 in superstructure 

above plinth level up to floor V level.         

Cement mortar 1:4 (1 cement :4 coarse sand) 15 Sqm     

2 Providing and fixing fire resistant door frame of section 50 x 

60 mm on horizontal side & 35 x 60 mm on vertical sides 

having built in rebate made out of 1.6 mm thick GI sheet ( 

Zinc coating not less than 120gm/ sqm) suitable for 

mounting 120 minutes Fire Rated Glazed Door Shutters. 

The frame shall be filled with mineral wool Insulation 

having density minimum 96Kg/cum. The frame will have a 

provision of G.I. anchor fastners 14 nos ( 5 each on vertical 

style & 4 on horizontal style of size M10 x 80 ) suitable for 

fixing in the opening along with factory made template 

for SS ball bearing hinges of Size 100x89x3mm for fixing of 

fire rated glazed shutter . The frame shall be finished with 

a approved fire resistant primer or powder coating of not 

less than 30 micron in desired shade as per the directions 

of Engineer - in- Charge . (Cost of SS ball bearing hinges is 

excluded). 26 Meter     

3 Providing and fixing 60 mm thick glazed fire resistant door 

shutters of 120 minutes fire rating confirming to IS:3614 

(Part II) or EN1634-1:1999, tested and certified as per 

laboratory approved by Engineer-in-Charge, with suitable 

mounting on door frame, consisting of vertical styles, top 

rail & side rail 60 mm x 60 mm wide and bottom rail of 110 

mm x 60 mm made out of 1.6mm thick G.I. sheet (zinc 

coating not less than 120gm/sqm) duly filled mineral wool 

insulation having density minimum 96 kg/cum and fixing 

with necessary stainless steel ball bearing hinges of size 

100x89x3mm of approved make, including applying a 

coat of approved fire resistant primer or powder coating 

not less than 30 micron etc all complete as per direction 

of Engineer-in-Charge (panelling to be paid for 

seperately). 10.5 Sqm     

4 12 mm cement plaster of mix :         

1:4 (1 cement: 4 fine sand) 30 Sqm     

5 Finishing with Epoxy paint (two or more coats) at all 

locations prepared and applied as per  manufacturer's 

specifications including appropriate priming coat, 

preparation of surface, etc. complete.         

On concrete work/ plastered work 148 Sqm     

6 Providing and applying white cement based putty of 

average thickness 1 mm, of approved brand and 

manufacturer, over the plastered wall surface to prepare 

the surface even and smooth complete. 148 Sqm     

7 Providing and fixing UPVC windows with 3 tracks having 

stainless steel moveable jali shutter, fixed and 

openable sliding shutters having Single Glass Unit 7.13 Sqm     



NIPER, S.A.S. Nagar 

Page  69 
 

 

consisting of 6 mm thk EVO toughened glass. The 

moveable shutters shall be lockable with key and shall 

have handles for easy operation of sliding, the sliding 

shutters shall be mounted on tracks with metal strip on 

which the rollers shall roll at bottom of the openable 

windows. All sections of the frame and sash shall be 

reinforced in accordance with the system supplier’s 

recommendations using galvanized mild steel in a 

single continuous length. The profile material must be 

pristine white high impact modified window grade 

UPVC and must be colorfast and conform to 

EN12608:2003 code. The profile shall be a hollow 3-

chamber (across depth) profile with a outer wall 

thickness of minimum 2.4mm only. The outer profile shall 

have a front to back depth of minimum 80mm 

platform. The profile shall be uniform and free from 

foreign bodies, cracks or marks. The window units shall 

be designed with all corner joints, transom joints and 

mullion joints being mitered and fusion welded. All 

excess material is to be neatly trimmed and neatly 

feature grooved/raised nib finish at corners, transom 

joints and mullion joints. The finished product shall be 

free all sharp edges, burrs and the like that may be 

hazardous to the user. Reinforcement shall be made 

from galvanised steel of minimum1.5 mm thickness as 

per strength requirement.  All beads will be cut at the 

correct degree recommended by the manufacturer.  

Glass retention clips must be fitted in accordance with 

the System supplier’s recommendations.The weather 

seals are to be fitted in continuous lengths and 

grooves. The joints in the vent weather seal are to be 

positioned at the bottom and in the outer frames at 

the top. All work shall be carried out as per drawing & 

direction of Engineers- in-charge.  the rates quoted 

shall include the cost fixing with fasteners, filling the 

gaps with silicon sealant of 795 grade, all the above 

mentioned works, any scaffolding, frame work, civil 

work required will be provided by civil contractor.& any 

other items if required for sealing, structural stability & 

commissioning of the building making it air/water tight 

complete in all respects.  Note : For uPVC frame and 

sash extruded profiles minus 10% tolerance in 

dimension i.e. in depth & width of profile shall be 

acceptable. 

8 Renewing glass panes, with putty and nails wherever 

necessary including racking out the old putty:         

Float glass panes of nominal thickness 5 mm (weight not 

less than 12.5kg/sqm)  2  Sqm     

9 Demolishing brick work manually/ by mechanical means 

including stacking of serviceable material and disposal of 

unserviceable material within 50 metres lead as per 

direction of Engineer-in-charge.         

In cement mortar 1 Cum     

10 Disposal of building rubbish / malba / similar 

unserviceable, dismantled or waste materials by 

mechanical means, including loading, transporting, 

unloading at NIPER campus dumping ground or as 5 Cum     
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approved by Engineer-in-charge, beyond 50 m initial 

lead, for all leads including all lifts involved. 

11 Providing and fixing SS Ball Bearing Hinges of 100 X 75x3 

mm inluding cutting into position fixing etc complete with 

stainless steel screws (All Hardware shall be of  SS  304 

Grade of Dorma/ Dline /yale /hettich / Stanley/ Blum 

make and should be  got approved from Architect / 

Engineer In- charge before installation) 16  No.     

12 Providing and fixing SS tower bolt of 300 mm height 

inluding cutting into position fixing etc complete with 

stainless steel screws (All Hardware shall be of SS 304 

Grade of Dorma/ Dline /yale /hettich / Stanley/ Blum 

make and should be got approved from Architect / 

Engineer In-charge before installation) 8  No.     

13 Providing and fixing  tubular handle MS bar  powder 

coated 50 micron outer dia 16mm,  long with SS screws 

etc complete as per direction of Engineer-in-Charge. 8  No.     

14 Providing and applying pencil epoxy coving at joints of 

walls and chowkhats with convavity on the exposed 

surface   as per satisfaction of the Engineer-in-Charge. 45 Rmt     

15 Providing and applying homogenous vinyl coving at the 

joints of walls and floors & joints of ceiling and wall of 

radius 75mm with concavity on the exposed surface as 

per the pattern shown in the drgs/ requirements as per 

satisfaction of the Engineer-in-Charge of min 2.00 mm 

thick anti static, anti microbial (bactreia/fngus), no wax, 

no polish, phthalate free, low VOC type suitbale for use in 

hospitals/ labs etc of armstrong/ gerfloor/progressive/ LG  

including cost of adhesive of approved quality, making of 

cove at the corner, pvc welding of all joints and as per 

approved colour by Engineer-in-Charge.epoxy .  34.9 rmt     

16 Providing & fixing of homogenous vinyl flooring 2.00 mm 

thick anti static, anti microbial (bactreia/fngus), no wax, 

no polish, phthalate free, low VOC type suitbale for use in 

hospitals/ labs etc of armstrong/ gerfloor/progressive/ LG  

including cost of adhesive of approved quality , pvc 

welding of all joints and as per approved colour by 

Engineer-in-Charge. 30 Sqm     

  Total Amount of Civil Works in figures 

 

 

  

Total Amount of Civil Works in Words 

 

 

      

      

 

 

 

      Signatures of the Contractor/Bidder 
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Setting up Cell Culture Facility in PTBT at NIPER, S.A.S Nagar. 

 

S. 

No 

Items Qty Unit Rates in 

figures 

Amount in 

Figures 

  Electrical         

1 In lab work tables - Providing, fixing and commissioning 

of computer network and UPS wiring on/near  

table/wall using LEGRAND/ AMP/ TYCO / 

SYSTIMAX(Blue colour for data ) make UTP cat-6 cable 

from with each RJ45 jack terminated  by a single cat-6 

cable and provision of UPS power supply using 

3x4sqmm multistrand FRLS copper wire of finolex/RR 

kabels/Lapp/Havells cables make from UPS Distribution 

board to table, a maximum of 4 nos points can be 

looped together for power supply. Each lab table to 

have 1 RJ 45 jacks with two nos 6A socket, 1 nos. 16A 

socket & 1 nos 6A switch & 1 nos 16A switch. UPS power 

supply sockets and one switch.  All these mentioned 

points shall be provided using legrand arteor/ 

schneider Zencelo/ Panasonic vision of modular range 

of products. The rates quoted for each point shall be 

complete in all respects including metal boxes,face 

plates, conduiting, tagging, chiselling, concealing of 

conduits (above false ceiling, within partitions etc.), 

cutting of existing flooring etc., termination of 

computer wiring as per requirements of computer 

administrator duly certified from a computer network 

certification company, termination of electrical wiring  

in UPS distribution board, termination of telephone 

wiring etc. complete in all respects.(1 nos consists of 

2x6A socket, 1x16A socket, 1 x6a switch, 1 x16a switch, 

1 RJ 45 data points   along with wiring for electrical 

supply & data with seperate PVC conduiting for data & 

electrical supply. no measurement of wiring shall be 

done). 8 nos.     

2 Wiring for light point/fan point / exhaust fan point/ call 

point with 1.5 sq.mm FRLS PVC insulated copper 

conductor single core cable in surface / recessed 

medium class PVC conduit, with modular switch, 

modular plate, suitable GI box and earthing the point 

with 1.5 sq. mm FRSL PVC insulated coper conductor 

single core etc. as required.         

Group C 7 No      

3 Wiring for circuit/submain wiring along with earth wire 

with the following sizes of FRLS PVC insulated copper 

conductor, single core cable in surface/recessed 

medium class PVC conduit as required from Distribution 

board to the first switchboard.         

(i) 2X1.5 sqmm. + 1X1.5 sqmm earth wire 20 Metre     

(ii) 2X2.5 sqmm. + 1X2.5 sqmm earth wire 50 Metre     

(iii) 2X4 sqmm. + 1X4 sqmm earth wire 50 Metre     

(iv

) 

2.5 sqmm FRLS PVC single core wire 

180 Metre     

4 Supplying and fixing following Double door MCB 

distribution board of steel sheet for 415 volts on 

surface/ recess complete with loose wire box, terminal 

connectors for all incoming and outgoing circuits, duly         
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wired with suitable size FR PVC insulated copper 

conductor up to terminal blocks, tinned copper bus 

bar, neutral link, earth bar, din bar, detachable gland 

plate, interconnections, powder painted including 

earthing etc. as required.(But without MCB/ RCCB/ 

Isolator).Hager/ Legrand/ Panasonic /Schenider. 

(i) Single phase  12 way (2 + 12),Double Door  1 Each     

5 Supplying and fixing 5 A to 32 A rating, 240/415 V, 10 

kA, "C" curve, miniature circuit breaker suitable for 

inductive load of following poles in the existing MCB DB 

complete with connections, testing and commissioning 

etc. as required. (Hager, Legrand, Panasonic & 

Schenider.)         

(i) Single Pole 12 Each     

6 Supplying and fixing following rating, double pole, 

(single phase and neutral), 240 V, residual current 

circuit breaker (RCCB),having a sensitivity current 30 

mA in the existing MCB DB complete with connections, 

testing and commissioning etc. as required.(Hager, 

Legrand, Panasonic & Schenider.)         

(i) 63 A 1 Each     

7 Providing, fixing and installing of  Linear 1200 Fixture  20 

W+/- 1W Suspended mounted having Extruded 

Aluminium black housing with HET diffuser  with 

minimum system lumen efficacy of 110 lm/W and 

width<60mm, P.F.>0.95 with THD<10% ,CCT 5700 

K/4000K, CRI 80.the fxtures shall be joined edge to to 

give a seamless lok with one single diffuser for the full 

set of fixtures including the end caps & hanging 

machanism from OEM. The Input voltage range shall 

be 150V to 270V .  The LEDs used in the luminaire shall 

have CRI of minimum 80. LEDs used must be tested as 

per EN62471 for Photobiological Safety of humans. The 

LED with Useful life of 50000 Hrs at L70.Fixture have 

Surge Protection 2.5kV-4kV . Wipro LM34-251-XXX-

40/57BG2L/LT Cane G5 LINEAR PENDENTS/Trilux LC52 H1 

600 OTA 52 LED 2100-840 ET 01/ Philips SP780X H LED22S-

6500 PSU W5L112 OD XX.The rate quoted is for inclusive 

of looping wiring of 2x1.5 sqmm 3 nos.     

8 Providing, fixing and installing of 18-20W surface Batten 

LED lighter, 6500K colour temperature, maximum 

system wattage of 20W  ahving minimm 2000 lumens, 

useful life of 50000 Hrs (Complete LM 80 test report for 

LED should be submitted) , isolated type, multistage 

Constant Current Constant Voltage topology driver 

suitable to operate in input voltage range of 150V to 

270V ( nominal rated voltage – 240V) with minimum 

2KV surge protection, Power factor greater than 0.95 

and total harmonic distortion (THD) of less that 10% 

should be integral to the luminaire complete with all 

accessories required with lamps.Panasonic Cat no -

PBTM08208/ Wipro Cat. No LL20-221-XXX-65ALNE /Tisva 

RAY SQ PRO LED BATTEN FL1862T5R 18W 65K/ Philips : 

BN170C LED20S-6500 L120 PSU WH/ Trilux:TRL-X F OTA 

4000-857 ET. The rate quoted is for inclusive of looping 

wiring of 2x1.5 sqmm 4 nos.     

9 Supply, Installation, Testing and Commissioning of 1200 2 nos.     
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mm sweep, BEE 5 star rated, ceiling fan with Brush Less 

Direct Current (BLDC) , class of insulation: B, 3 nos. 

blades, 30 cm long down rod, 2 nos. canopies, shackle 

kit, safety rope, copper winding, Power Factor not less 

than 0.9, Service Value (CM/M/W) minimum 6.00, Air 

delivery minimum 210 Cum/Min , 350 RPM (tolerance as 

per IS : 374-2019), THD less than 10%, remote or 

electronic regulator unit for speed control and all 

remaining accessories including safety pin, nut bolts, 

washers, temperature rise=75 degree C (max.), 

insulation resistance more than 2 mega ohm, suitable 

for 230 V, 50 Hz, single phase AC Supply, earthing etc. 

complete as required. Havells/ Bajaj / Crompton 

greaves/Usha/Panasonic.  

10 Supply, installation, testing and commissioning of 

following  sizes of cu/ GI  strip/wire  clamped  to walls,  

cable trays,  bus  ducts, cables, in recess (including 

cost of digging & backfilling) or on surface  etc for 

equipment/ System / Lightning protection  earthing 

complete  as required including inter  connection  

between length  at  joints, all  fixing accessories  

saddles, clamps, test joints etc.  and  other fixing 

hardware material as required for proper installation.          

  25 x 5 mm strip of Copper 15 Metre     

11 Earthing with copper earth plate 600 mm X 600 mm X 3 

mm  thick including accessories, and providing 

masonry enclosure with cover plate having locking 

arrangement and watering pipe of 2.7 metre long etc. 

with charcoal/ coke and salt as required. 1 Set     

12 Providing and fixing 25 mm X 5 mm copper strip in 40 

mm dia G.I. pipe from earth electrode including 

connection with brass nut, bolt, spring, washer 

excavation and re-filling etc. as required. 4 Metre     

  
Total Amount of Electrical Work in figures 

  

Total Amount of Electrical Work in Words 

 

 

 

 

 

      Signatures of the Contractor/Bidder 
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Setting up Cell Culture Facility in PTBT at NIPER, S.A.S Nagar. 

 

S. 

No 

Items Qty Unit Rates in 

figures 

Amount in 

Figures 

PART-A1 

S/I/T/C of  AC, Gas tubing, accessories and allied Lab works to set up  cell  Culture Lab as per BSL-II  in 
Block I (FF) at NIPER, SAS Nagar 
1 Supply/installation/testing/commissioning   of  split Air 

conditioner capacity 2 TR  (cooling and heating )  with 
indoor , outdoor unit,  interconnecting  copper tubing 
,insulation , interconnecting wiring ,  etc in complete  as per 
site  requirement to provide  rated cooling as per  
specifications laid : conforming to IS: 1391 ( Part 2) Latest           

i)  Standard Cooling  Capacityat 100 % Load  : 6300Watts 
Min          

ii)Standard heating   Capacity at 100 % Load : 6400 Watts 
Min          

iii)Design of the Indoor and outdoor unit shall be of  single 
OEM          

iv) Rated Voltage :  single Phase 230V ± 10 %,50 Hz          

v) Technology of air conditioner: Inverter Technology /twin 
rotary . Design  Ambient temp 48°C minimum .          

vi) Rated power consumption (Range) : as per OEM Design          

vii) Function: Cooling ,Dehumidification and Heating          

viii) body shade –white/off white  scratch less (as per OEM )         

ix) BEE star rating : 3 star or higher efficiency rating (as per 
specifications of BEE effective from 1st July2022)         

Indoor unit ( Wall Mounted) :         

i) Air flow : length of air flow > 15 ft         

ii) Cooling Coil Row : 2/3 nos, 100%  copper          

iii) Sound Level : below 45 dB         

iv) Filter : anti bacterial          

v) Louver Swing : 3D          

vi)  fan motor options  : Auto /low/medium/High         

vii) Remote control (as per OEM standard )          

viii) body shade –white/off white  scratchless (as per OEM)          

Outdoor Unit:         

i) Compressor type : DC/ AC Inverter-return cooled /Twin 
Rotary or equivalent   as per OEM  designed  )         

ii) Expansion Valve : motorized electronic.         

iii) Refrigerant piping thickness : (1/4”/ 3/8'' – liquid line 
and 5/8” –gas line) with standard  thickness & length of 3 
mtr.of copper tubing with insulation as per OEM standard.         

iv)Refrigerant :  R-32/as per OEM standard          

v) Max current :   As per OEM standard           

vi) Interconnecting wiring in between outdoor and indoor 
as per standarad specification and length -3 mtr.          

vii) Condensing Coils - 100% copper           

viii)body – Powder coated shade white  scratchless (as per 
OEM)          

Warranty Period : 01 year of complete Unit with all spares         
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and 05 years minimum  for compressor & PCB’s   

  Note : 1) Additional features  if any as per the OEM 
standards (inclusive )                                                                                                                                                           2 No.     

2 Providing, installation, commissioning and testing at site  
Electronic voltage stabilizer, single phase ,50 Hz, IC tech, 
copper wound , as per  IS : 8448:1989 Latest, Voltage 
fluctuation  range : 170  to 270 V(minimum), Digital display  
Ammeter/Voltmeter, built in thermal protection, under and 
over voltage cut out ,standard length of wire 3cx2.5mm2   
warranty period – 2 years            

Capacity 5 KVA 2 No.     

3 Providing, installation, commissioning and testing of   
Copper Tubing 20 G  with nitrile  tube insulation 6mm thick  
including fittings etc as applicable in addition to the 
standard length  of 3m  provided by OEM          

Copper Tubing set(5/8”+3/8"or 1/4”) 5 Metre     

4 S/I/T/C  of following sizes of FRLS PVC insulated copper 
conductor, multi core  wire laying with  electrical tie in tray 
, copper thimbled  end connections as per the standard 
sizes    from indoor to outdoor units  and from main supply 
point to stablizer on wall / pvc conduit as per site 
requirment to the satisfaction of Engineer-in-charge, NIPER          

 3 core x 2.5mm² 5 Metre     

 4 core x 2.5mm² 5 Metre     

5 Providing, installation, commissioning and testing at site 
PVC moulded MCB DP with indicator, single phase, 50 Hz. 
As per site requirement .         

  Capacity - 32 amp 2 No.     

6 Supply and installing following size of perforated hot 
dipped galvanised iron cable tray (Galvanisation thickness 
not less than 50 micron) with perforation not more than 
17.5% in convenient sections, joined with connectors, 
suspended from the ceiling/ mounted on wall with G.I. 
suspendereds including G.I. bolts & nuts. etc. as required.         

size 100 x 50 x 1.6mm 5 Metre     

size 150 x 50 x 1.6mm 5 Metre     

7 Supply and installing following size of tray covers made 
from perforated hot dipped galvanised iron sheet 20 G  
(Galvanisation thickness not less than 50 micron )bended 
and cut  to size . Cover to be screwed to the tray at distance 
of 0.3 mtr with . Self tapping steel screws 3/4''.         

size 100 x 20 x 1.6mm 3 Metre     

size 150 x 20 x 1.6mm 3 Metre     

8 Providing, installation of wall mounted MS stand heavy 
duty , powder coated made from  MS Sheet 12 G duly 
bended to size for installation of outer unit of split AC  on 
wall compelte with nuts ,bolts,washers, horizontal and 
vertical angle supports, dash fasteners  dia ½”x 4”length - 
6nos ,rubber pads -4 nos to fit with the outer unit (as per 
OEM standard) as per site requirement to the satisfaction 
of Engineer-in- charge  .          
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Support frame size as per OEM (Horizontal/Vertical )   2 Set     

9 Providing and fixing of MS work,riveted,bolted or welded 
inbuiltup sections, and frame work including 
cutting,hoisting,fixing in position and applying priming coat 
of approved steel primer all complete as per site 
requirement          

size 40x40x4mm  30 Kg     

10 Minor  works such as making hole in wall /frame with drill 
machine  bit/chisel & hammer as required for laying of 
copper tubing, cable and drain line and making good the 
same with cement replastering /white cement joints  and 
color washing  as per site requirement to the satisfaction of 
Engineer-in-charge.   2 job     

11 Extended yearly  warranty period for repair and 
maintenance AC services inclusive of all spares such as PCB 
for indoor and outdoor units. Cooling coils, blower motor, 
Condensor coil, Condensor fan motor, Refrigerant , 
compressor, remote etc for complete unit at site for 02 no  
units  for period of 2 years effective from  expiry of 1st year 
of warranty . 2 Nos     

B Gas Tubing         

1 Supply laying testing and commissioning of Stainless steel 
(SS) Grade  304   tubing with color coded pvc sleeves etc. 
for distribution of gases O2,Co2 , LP gas   from Gas cylinders 
-3 nos . of cap 7cum at G.floor to Lab at 2nd   Floor , Block I. 
The tubing should be  capable to withstand the gas 
pressure of minimum 20 bar in closed loop circuit  with leak 
proof joints as required at site to the satisfaction of the 
user .         

  1/8" (3.18 mm) × 0.085" (2.1 mm) 40 Mtr.     

2 S/I/T/C of SS 304 grade fittings along with the Gas tubing to 
provide  leak proof joints end to end points i.e from Gas 
cyliders  at G.Floor  thru  the Manifold to  lab  at 2nd floor 
and to the equipment thru valve  gas valve  in use in lab  as 
per site requirement to the satisfaction of the user 
/inspection authority..  

        

  SS Nut  dia 1/8", SS Tee dia 1/8", SS Ferrules 1/8", Gas valve 
1/4" 

4 Set     

3 S/I/T/C of G.I. powder coated ( 150 micron) tray duly bend 
to size and with cover duly fixed with SS 1/8'' x 1/2'' screws 
on tray at 2 ft. distance. 

        

  80x20x1 mm thick 30 Mtr.     

4 S/I/T/C of high pressure gas manifold system ( Manual) for  
04 nos  cylinders  made from SS body & brass crome plated 
fittings to fit with the SS tubing dia 1/8'' to with stand the in 
let  gas pressure of  maximum 300 bar, complete with side 
pressure gauge dia 100 mm with range maximum 300 bar 
,heavy duty mounting bracket fixed on wall to provide 
leakproof supply of gas  from cyliders to  the end point in  
respective Lab.    

        

  Two way type (suitable for two gas cylinders) 2 set     



NIPER, S.A.S. Nagar 

Page  77 
 

 

5 PVC casing caping for SS tubing ( 1/8'')          

  Size- 1/8'' 40 Mtr.     

6 Pig tails SS braided for end to end connection for O2, Co2  
gas  tubing 1 mtr. Length 

        

  For 1/8'' SS tubing 3 nos.     

7 Gas Cylinder mounting brackets ( powder coated) with 
chain size 25mm MS for cylinders duly mounted with cage/ 
wall. 

        

  100x100x3 mm thick 4 Set     

8 Supply, installation and testing of Gas regulator with SS 
body, SS diaphram double stage complete with SS gauges, 
knob type gas  pressure regulator suitable for with standing 
inlet gas pressure of maxmum 300 bar and to be fitted with  
cylinders capacity 7 cum for leak proof joint. Make Esab 

        

  Oxygen Gas   2 nos.     

  Co2 Gas  1 nos     

9 Supply, installation and testing of standard size ISI certified 
Zinc alloy  LPG   regulator ,single  stage to be fitted with LPG 
cylinder complete online  , knob type   with all fittings as 
required and suitable for with standing inlet gas pressure of 
maxmum 20 bar  for leak proof joint along with  brass Gas 
regulating  Valve /knob  of size dia 1/4" at end point in lab .  

        

  standard size  2 set     

10 Supply and installation of Cylinder cage for 3 nos  gas 
cylinders Cap-7 cum and LPG  cylinder  made from MS 
sheet 22 gauge thick with ventilation  and locking 
arrangement for 2 nos. of doors. Skeleton frame made 
from 65x25x2.5 mm thick rectangular pipe and with ms 
mesh size 40x40x2 mm. top side to be covered with ms 
sheet 20 gauge. full cage to be powder coated of required 
shade. Design( Assembly type as per drg ). 

        

  Size 6'Lx4'Wx7'H 1 no.     

C Differential Pressure Guages          

1 S/I/T/C of differntial pressure  Guages with SS  304 grade 
sheet 22G cover box as per size of guage including fittings 
,plastic tubings of required size , including  cutting of 
wall/finishing  to size and fixing as per site requirement for 
measuring differential pressure in Lab  to the satisfaction of 
the user /inspection authority . 

        

  Pressure range : 0-10 mmwater          

  Type of Guage : Analog         

  Connection size/type:  1/2 inches , NPT          

  Dial type : dry         

  Tube: PTFE for inlet  and outlet 200mm length each          

  Mounting flush type          

  Preferred Make :  Dwyer/Magnehelic/Sensocon/ equivalent 
branded  

        

  Size : 100mm dial  2 Nos      

D Biometric system         

  Password protected Access control, wall mounted 
,confirming to IEC60950-1:2005(2nd edition)standard of 
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ERTL (which is part of STQC) 

  Reader Type: Proximity,Pin, Card          

  Screen size :2.5 inch         

  CPU 32 bitCPU,digital signal processor         

  Finger print sensor- optical sensor         

  USB disk         

  LED -2 nos         

  key board - feather touch ( with  back light)as per OEM          

  Communication interface : USB/TCPIP(10/100Mbps         

  3G supported : SIM card         

  Finger touch sensor         

  voice output : multicolor LEDand LCD including buzzer         

  RTC         

  user capacity : 1000 finger+1000 pin minimum         

  identify mode : FP,password and its combination         

  USB disk link :enroll data,log         

  Matching speed: 1:2000 .<= 0.8 s         

  verification time:< 1sec         

  Finger rotation :360 deg          

  operating Voltage :5 VDC/12V DC         

  Humidity :20-80 %          

  External inputs and outputs :Exit switch and door sensor         

  Preferred brands:Hikvision/Godrej/secureye/equivalent branded  1 No.     

E Air curtain          

  S/I/T/C of Air curtain  complete with required fittings, 
accessories  etc as  required at site  to the satisfaction of 
the user/inspection authority   

        

  Air velocity : 9-11 m/s         

  Noise level < 70 DB         

  Copper high speed motor  continuous operation run 5000 
hrs  

        

  Speed Control : thru remote control          

  Full steel cabinet :SS304          

  Preferred Make Totaline/Carrier/Mitsubishi/equivalent branded          

  Door size : 4 Ft  1 No.     

F Air purifier          

  S/I/T/C of Air purifier   complete with required fittings, 
accessories  etc required at site  to the satisfaction of the 
user/inspection authority   

        

  Filtration stages , minimum 3 stage (pre filter,HEPA 
filter,activated carbon filter  etc) 

        

  PM2.5 Display and color indicator         

  CADR -250 minimum          

  color - white ,Air changes per Hour: 3         

  Lab Floor area 300 sq ft approx         

  Hepa life min 15000 hrs         

  Noise level 45dB max         

  fan speed - 3 steps minimum         
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  Preferred Make : phillips/MI/carrier/equivalent branded  1 No.     

G Fly Catcher          

  S/I/T/C of Fly /insect catcher   complete with  blue tubes, 
grid with current , required fittings, accessories  etc 
required at site  to the satisfaction of the user/inspection 
authority   

        

  Floroscent Tube watt : 18 watts         

   Tubes : 2 nos          

  High voltage mesh          

  covered area :300 sq ft          

  Metal powdered coated body          

  Makes : phillips/Fly o flash/iBell/equivalent branded          

  size :  650x90x282 mm +-10 % 2 Nos.     

H UV Light with Fitting          

  S/I/T/C of UV light of specified wattage for tissue culture 
Lab complete with fittings and fixing and electrical 
connections at site    

        

  Length : 36 inches           

  Mounting: ceiling mounted           

  Preferred Make  : phillips/Havell's/equivalent branded          

  Wattage  : 30W 2 Nos.     

I Fire extinguishers         

  S/I/T/C  of ABC  dry powder  type in MS cylinder  powder 
coated  post office red shade with control valves, handle, 
hopper, wall mounted with clamps in complete  etc  
confirming to IS 4308(2003). Preferred Makes 
safex/Eco/equivalent branded  

        

  ABC type 4 Kg 2 Nos      

  
Total Amount of Part A1 in figures 

 
 

  
Total Amount of Part A1 in Words 

 

 

 

 
Note :-   
1)Rates  to be quoted By Agency shall be  inclusive GST. 
2) Warranty period shall be 01 year for installations &commissioning  at site . 
3) Extended warranty shall be of 02 years after 1st completion of warranty year . 
4) Cost of warranty and extended  warranty shall be inclusive in the rates to be quoted by agency.   

 

 

       

 

 
                                                                                 Signatures of the Bidder/ tenderer  
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Setting up Cell Culture Facility in PTBT at NIPER, S.A.S Nagar. 

 

S. 

No 

Items Qty Unit Rates in 

figures 

Amount in 

Figures 

PART A2 

S/I/T/C of  AC, Gas tubing, accessories and allied Lab works to set up  cell  Culture  lab  as per BSL-II in Block I (FF) 
at NIPER, SAS Nagar 

1 AIR HANDLING UNIT (DOUBLE SKIN)         

  
S/I/T/C of  AHU complete in all respects as per site 
requirements with specifications as below          

a) BODY         

  

Double Skin AIR HANDLING UNIT Comprising of Framework 
Assembled Out of Extruded AluminIum Thermal Break 
Profiles and Perralumin Nylon Glass, Fibre Reinforced 
Corner Joints Having Double Skin Sandwich Panels Injected 
with PUF 43 mm,PUF insulation panel of density 40 ± 2 
Kg/m³,Panel inner sheet  GI 0.6 mm and outer sheet 0.6 
mm Pre Painted GI .Drain pan SS 304 (18 swg).Base Section 
(GI).Limit switch, Marine light,          

b) 
FILTERS WITH FILTER SECTION(MAKE-TRUE 
AIR,THEMODYNE or equivalent brand ,)         

  

Pre FilterEU-4]: Flange  type,Al. const.,Washable HDPE,90% 
down to 10µ With Mixing. 
Fine filter[EU-5]: AHU mounted,Flange type,AL 
construction, to remove particles down to 5Microns with 
an efficiency of 95 %. 
Hepa Filter[EU-6] : AHU  mounted , Al construction  ,to 
remove particles down to 3 microns , an efficiency of 99.97 
%          

c) DX  COIL         

  

Casing:G.I.sheet/MOC Tube:0.4mm thick,12.5mm 
dia,Copper,Hydraulically tested at 250psi./MOC Fins:0.16 
mm thick,Aluminum,12 fins/inch properly bonded with 
tube/Face Velocity:@500FPM/6Row Deep         

d) HEATER as per OEM Design         

e) PLUG FAN         

  Make:  Nicotra / Rosenberg         

  Type:   Plug Fan         

f) MOTOR (IE-3)         

  Preferred Make : Crompton,/Bharat Bijali         

  

Type:TEFC,IP:55,Foot Mounted, Poles: 2 or 
4/RPM:1440/2800, Volts:3Ø,415,Mounting:Heavy duty 
channels,motor should move on both axis[X & Y]         

g) MEGNEHELIC GAUGE(MAKE-DWYER, GALAXY, BOUMER)         

i 0-25 FOR PRE FILTER         

ii 0-50 FOR FINE FILTER         

h) VOLUME CONTROL DAMPERS         

  

Type:Box,Aerofoil profile opposed blade,Gear driven,Low 
Leakage/MOC: 18 swg Extruded Aluminum./Other:Marked 
for Open & Closed./Location-AHU Supply, Return, Fresh air         

  U-Bend          
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1 AHU :- 2000 CFM SP 125 MMWG 1 Nos     

2 CONDENSING UNIT 5.5 TR (Carrior/Voltas)   1 Nos     

a) Distributors  1 Nos     

b) Expansion Valve(MAKE-DANFOSS) 1 Nos     

c) Copper Piping with Insulation  for suctin line- 7/8 " 10 RMT     

d) Copper Piping  for discharge line-1/2 " 10 RMT     

e) Tray-GI(22 SWG) 1 RMT     

f) Condensing Unit Stand Heavy duty  1 Nos     

g) Dryer 1 Nos     

i) Installation Charges  1 Nos     

3 
Relative Humidity (RH&Temperature Controller(Modle-
7524) 

1 
Nos     

4 Aluminium Grill & MS Black Damper          

  SIZE :- 300 X 300 mm 4 Nos     

5 DUCTING          

  

Factory / Site Fabricated GI ducting as per IS Standard with 
RTV sealant & 3 mm thk  Rubber gasket strips complete 
with supporting hangers, reavets, nut- bolts , threaded rod, 
fasteners etc.Fabrication of ducts shall be through Lock 
forming machines. 

  

      

  24 Guage Ducting 700 Sq Ft     

6 INSULATION          

  

Supplying , installation, testing & commissioning of external 
thermal insulation on DUCTS with Closed Cell Cross Linked 
Polythylene (XLPE) Foam of density 25±3 Kg/m³  & thermal 
Conductivity not exceding 0.035 W/mK at an average 
Temperature of 40°C. The Material will be rated as Class O, 

  

      

  12 MM THICK (For Return) 700 Sq Ft     

7 ELECTRICAL PANEL (DX& HEATER)         

  

Electrical panel with RYB Indicators, (suitable capacity of 
MCB ),Contactors(DOL&Heater,) ,O.L.R For DOL,start/stop 
push button(D.O.L& VFD),Auto/Manual Selector 
Switch(V.F.D&D.O.L),ON/OFF Selectore Switch 
(DX&Heater), On/off trip(D.O.L), Indicatore, Electrical Panel 
Shall Be Totally enclosed,with Hinged Doors, Gasket 
.Suitable For Locking Arrangement and VFD Port. 
arrangement. 1 Nos     

  
Total Amount of Part A2 in figures  

 
xxxxx 

  
Total Amount of Part A2 in Words 

 

 

Note :- 1)Rates  to be quoted By Agency shall be  inclusive GST. 

2) Warranty period shall be 01 year for installations &commissioning  at site . 
3) Extended warranty shall be of 02 years after 1st completion of warranty year . 
4) Cost of warranty and extended  warranty shall be inclusive in the rates to be quoted by agency.   

                                Signatures of the Contractor/Bidder 
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SECTION-XVI 

Price Bide 
SCHEDULE OF QUANTITY (SOQ) 

 

(Items Rate Bid) 
 

 

Summary of Amount for Works 
 

     

S. 

No 

Description of Works Total Amount 

quoted by Agency  

In Figures 

Total Amount quoted in Agency 

In words 

 

1 Civil Works xxxxx xxxxx 

2 Electrical Works xxxxx xxxxx 

3 Air conditioning and allied lab works    
 

xxxxx xxxxx 

1. Part-A1 xxxxx xxxxx 

2. Part-A2 xxxxx xxxxx 

 Grand Total   

     

     

1 This is a Online Item Rate Bid. 

2 The rates quoted should be inclusive of all taxes including GST etc. and nothing extra shall be paid on this 

account. 

     

     

   (Signatures of the Tenderer) 
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SECTION-XVII CLAUSES OF CONTRACT 

 

 
 

Clause 1  

 

Performance Guarantee 

(i)        The contractor shall submit an irrevocable Performance Guarantee at specified percentage of the tendered amount as 

mentioned in Schedule 'E', in addition to other deposits mentioned elsewhere in the contract for his proper 

performance of the contract agreement, (not withstanding and/or without prejudice to any other provisions in the 

contract) within period specified in Schedule 'F' from the date of issue of letter of acceptance. This period can be 

further extended by the Engineer in-Charge up to a maximum period as specified in schedule 'F' on written request 

of the contractor stating the reason for delays in procuring the Performance Guarantee, to the satisfaction of the 

Engineer-in-Charge. This Guarantee shall be in the form of Insurance Surety Bonds, Account Payee Demand Draft, 

Fixed Deposit Receipt or Bank Guarantee from any of the Commercial Banks. In case a fixed deposit receipt of any 

Bank is furnished by the contractor to the NIPER as part of the performance guarantee and the Bank is unable to 

make payment against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the 

contractor shall forthwith on demand furnish additional security to the NIPER to make good the deficit.  

(ii)        The Performance Guarantee shall be submitted by the contractor on format as per GCC and shall be initially valid up 

to the stipulated date of completion plus minimum 6 months beyond that. In case the time for completion of work 

gets enlarged, the contractor shall get the validity of Performance Guarantee extended to cover such enlarged time 

for completion of work. After recording of the completion certificate for the work by the competent authority, the 

performance guarantee shall be returned to the contractor, without any interest. However, in case of contracts 

involving maintenance of building and services/any other work after construction of same building and 

services/other work, then 50% of Performance Guarantee shall be retained as Security Deposit. The same shall be 

returned year wise proportionately.  
(iii)      The Engineer-in-Charge shall not make a claim under the performance guarantee except for amounts to which the 

NIPER is entitled under the contract (not withstanding and/or without prejudice to any other provisions in the 

contract agreement) in the event of:  
 

(a) Failure by the contractor to extend the validity of the Performance Guarantee as described herein above, in which 

event the Engineer-in-Charge may claim the full amount of the Performance Guarantee.  

 

(b) Failure by the contractor to pay President of India any amount due, either as agreed by the contractor or 

determined under any of the Clauses/Conditions of the agreement, within 30 days of the service of notice to this 

effect by Engineer in-Charge.  

 

(iv)         In the event of the contract being determined or rescinded under provision of any of the Clause/Condition of the 

agreement, the performance guarantee shall stand forfeited in full and shall be absolutely at the disposal of the 

NIPER. 
 

(v)        On substantial Completion of any work which has been completed to such an extent that the intended purpose of the 

work is met and ready to use, then a provisional Completion certificate shall be recorded by the Engineer-in-Charge. 

The provisional certificate shall have appended with a list of outstanding balance item of work that need to be 

completed in accordance with the provisions of the contract.  
 

This provisional completion certificate shall be recorded by the concerned Engineer in-charge with the approval of 

Engineer-in-Charge. After recording of the provisional Completion Certificate for the work by the competent 

authority, the 80 % of performance guarantee shall be returned to the contractor, without any interest.  
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However in case of contracts involving Maintenance of building and services /any other work after construction of 

same building and services/ other work, then 40% of performance guarantee shall be returned to the contractor, 

without any interest after recording the provisional Completion certificate. 

 
CLAUSE 1A 

RECOVERY OF SECURITY DEPOSIT 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall permit Government at 

the time of making any payment to him for work done under the contract to deduct a sum at the rate of 5% of the 

gross amount of each running and final bill till the sum deducted will amount to security deposit of 5% of the tendered 

value of the work. Such deductions will be made and held by Government by way of Security Deposit unless he/they 

has/have deposited the amount of Security at the rate mentioned above in cash or in the form of Government 

Securities or fixed deposit receipts. In case a fixed deposit receipt of any Bank is furnished by the contractor to the 

Government as part of the security deposit and the Bank is unable to make payment against the said fixed deposit 

receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith on demand furnish 

additional security to the Government to make good the deficit.  

All compensations or the other sums of money payable by the contractor under the terms of this contract may be 

deducted from, or paid by the sale of a sufficient part of his security deposit or from the interest arising there from, or 

from any sums which may be due to or may become due to the contractor by Government on any account whatsoever 

and in the event of his Security Deposit being reduced by reason of any such deductions or sale as aforesaid, the 

contractor shall within 10 days make good in cash or fixed deposit receipt tendered by the State Bank of India or by 

Scheduled Banks or Government Securities (if deposited for more than 12 months) endorsed in favour of the 

Engineer-in-Charge, any sum or sums which may have been deducted from, or raised by sale of his security deposit or 

any part thereof. The security deposit shall be collected from the running bills and the final bill of the contractor at the 

rates mentioned above.  

The security deposit as deducted above can be released against bank guarantee issued by a scheduled bank, on its 

accumulations to a minimum of Rs. 5 lac subject to the condition that amount of such bank guarantee, except last one, 

shall not be less than Rs. 5 lac. Provided further that the validity of bank guarantee including the one given against the 

earnest money shall be in conformity with provisions contained in clause 17 which shall be extended from time to 

time depending upon extension of contract granted under provisions of clause 2 and clause 5.  

In case of contracts involving maintenance of building and services/any other work after construction of same 

building and services/other work, then 50% of Performance Guarantee shall be retained as Security Deposit. The same 

shall be returned year wise proportionately.  

Note-1: Government papers tendered as security will be taken at 5% (five per cent) below its market price or at its 

face value, whichever is less. The market price of Government paper would be ascertained by the Divisional Officer 

at the time of collection of interest and the amount of interest to the extent of deficiency in value of the Government 

paper will be withheld if necessary.  

Note-2: Government Securities will include all forms of Securities mentioned in Rule No. 274 of the G.F. Rules 

except fidelity bond. This will be subject to the observance of the condition mentioned under the rule against each 

form of security.  

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 

 

CLAUSE 2 

COMPENSATION FOR DELAY 

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work and clear the site 

on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy 

available under the law to the  

NIPER on account of such breach, pay as agreed compensation the amount calculated at the rates stipulated below as 

the authority specified in schedule `F’(whose decision in writing shall be final and binding) may decide on the amount 

of tendered value of the work for every completed day/month (as applicable) that the progress remains below that 

specified in Clause 5 or that the work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has been specified. 



NIPER, S.A.S. Nagar 

Page  85 
 

 

 

(i) Compensation for delay of work  @ 1.5% per month of delay to be 

 computed on per  day basis. 

 

Provided always that the total amount of compensation for delay to be paid under this Condition shall not exceed 10% 

of the Tendered Value of work or of the Tendered Value of the item or group of items of work for which a separate 

period of completion is originally given. 

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any 

other contract with the NIPER.  In case, the contractor does not achieve a particular milestone mentioned in schedule 

F, or the re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be withheld, 

to be adjusted against the compensation levied at the final grant of Extension of without any notice to the contractor,.  

However, if the contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount 

shall be released.  In case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned 

against each milestone missed subsequently also shall be withheld.  However, no interest, whatsoever, shall be 

payable on such withheld amount. 

 

CLAUSE 3 

WHEN THE CONTRACT CAN BE DETERMINED  

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without prejudice to his any other 

rights or remedy against the contractor in respect of any delay, inferior workmanship, any claims for damages and/or 

any other provisions of this contract or otherwise, and whether the date of completion has or has not elapsed, by 

notice in writing absolutely determine the contract in any of the following cases : 

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 

reconstruct or replace any defective work or that work is being performed in an inefficient or 

otherwise improper or un workmanlike manner shall omit  to comply with the requirement of such 

notice for a period of seven days thereafter. 

 

(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has failed to 

proceed with the work with due diligence so that in the opinion of the Engineer-in-Charge (which 

shall be final and binding) he will be unable to secure completion of the work by the date for 

completion and continues to do so after a notice in writing of seven days from the Engineer-in-

Charge. 

 

(iii) If the contractor fails to complete the work within the stipulated date or items of work with individual 

date of completion, if any stipulated, on or before such date (s) of completion and does not complete 

them within the period specified in a notice given in writing in that behalf by the Engineer-in-Charge. 

 

(iv)  If the contractor persistently neglects to carry out his obligations under the contract and/ or commits 

default in complying with any of the terms and conditions of the contract and does not remedy it or 

take effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf 

by the Engineer-in-Charge. 

 

(v) If the contractor shall offer or give or agree to give to any person in  

NIPER or to any other person on his behalf any gift or consideration of any kind as an any act 

inducement or reward for doing or forbearing to do or for having done or forborne to do any act in 

relation to the obtaining or execution of this or any other contract for NIPER. 

 

(vi) If the contractor shall obtain a contract with NIPER as a result of wrong tendering or other non-

bonafide methods of competitive tendering or commits breach of integrity pact. 
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(vii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be adjudged 

insolvent or have a receiving order or order for administration of his estate made against him or shall 

take any proceedings for liquidation or composition (other than a voluntary liquidation for the 

purpose of amalgamation or reconstruction) under any Insolvency Act for the time being in force or 

make any conveyance or assignment of his effects or composition or arrangement for the benefit of 

his creditors or purport so to do, or if any application be made under any Insolvency Act for the time 

being in force for the sequestration of his estate or if a trust deed be executed by him for benefit of his 

creditors. 

 

(viii) If the contractor being a company shall pass a resolution or the court shall make an order that the 

company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or 

if circumstances shall arise which entitle the court or the creditor to appoint a receiver or a manager 

or which entitle the court to make a winding up order. 

(ix) If the contractor shall suffer an execution being levied on his goods and allow it to be continued for a 

period of 21 days. 

 

(x) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour 

with materials not to be incorporated in the work, shall not be deemed to be subletting) or otherwise 

parts with or attempts to assign, transfer, sublet or otherwise parts with the entire work or any portion 

thereof without the prior written approval of the Engineer-in-Charge. 

 

When the contractor has made himself liable for action under any of the cases aforesaid, the Engineer-in-Charge shall 

have powers : 

(a) To determine the contract as aforesaid (of which termination notice in writing to the contractor 

under the hand of the Engineer-in-Charge shall be conclusive evidence).  Upon such 

determination, the Earnest Money Deposit, Security Deposit already recovered and Performance 

Guarantee under the contract shall be liable to be forfeited and shall be absolutely at the disposal 

of the NIPER. 

(b) After giving notice to the contractor to measure up the work of the contractor and to take such 

whole, or the balance or part thereof, as shall be un-executed out of his hands and to give it to 

another contractor to complete the work. The contractor, whose contract is determined as above, 

shall not be allowed to participate in the tendering process for the balance work. 

 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased or procured any materials or entered 

into any engagements or made any advances on account or with a view to the execution of the work or the 

performance of the contract.  And in case action is taken under any of the provision aforesaid, the contractor shall not 

be entitled to recover or be paid any sum for any work thereof or actually performed under this contract unless and 

until the Engineer-in-Charge has certified in writing the performance of such work and the value payable in respect 

thereof and he shall only be entitled to be paid the value so certified. 

 

CLAUSE-4 

CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT TAKEN UNDER CLAUSE 3 

In any case in which any of the powers conferred upon the Engineer-in-Charge by clause 3 thereof, shall have become 

exercisable and the same shall not be exercised, the non exercise thereof shall not Constitute a waiver of any of the 

conditions hereof and such powers shall not withstanding be exercisable in the event of any future case of default by 

the contractor and the liability of the contractor for compensation shall remain un affected. In the event of the 

Engineer-in-Charge putting in force all or any of the powers vested in him under the preceding clause he may, if he so 

desires after giving a notice in writing to the contractor , take possession of (or at the sole discretion of the Engineer-

in-Charge putting in force all or any of the powers vested in him under the preceding clause he may, if he so desires 

after giving a notice in writing to the contractor ,take possession of (or at the sole discretion of Engineer-in-Charge 



NIPER, S.A.S. Nagar 

Page  87 
 

 

which shall be final and binding on the contractor) use as on hire (the amount of the hire money being also in the final 

determination of the Engineer-in-Charge) all or any tools , plant ,materials and stores, in or upon the works, or the site 

thereof belonging to the contractor, or procured by the contractor and intended tube used for the execution of the work 

/or any part thereof, paying or allowing for the same in account at the contract rates, or in the case of these not being 

applicable, at current market rates to be certified by the Engineer-in-Charge , whose certificate thereof shall be final, 

and binding on the contractor , otherwise  the Engineer-in-Charge by notice in writing may order the contractor or his 

clerk of work, foreman or other authorized agency to remove such tools, plant materials, or stores from the premises ( 

within time to be specified in such notice )in the event of the contractor failing to comply with any such requisition , 

the Engineer-in-Charge may remove them at the contractor's expense or sell them by auction or private sale on 

account of the contractor and his risk in all respect and the certificate of the Engineer-in-Charge  as to the expenses of 

any such removal and the amount of the proceeds and expenses of any such sale shall be final and conclusive against 

the contractor. 

 

CLAUSE 5 

TIME AND EXTENSION OF TIME 

The time allowed for the execution of the work as specified in schedule F or the extended time in accordance with 

these conditions shall be the essence of the contract. The execution of the works shall commence from  the time 

mention in schedule F or such time period as mention in letter of award after the date on which written order to 

commence the work is issued. If the contractor commits default in commencing the execution of the work as 

aforesaid, NIPER shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the 

earnest money  & performance guarantee absolutely. 

5.1 As soon as possible after the contract is concluded the contractor should submit a time and progress chart and get 

it approved by NIPER. The chart shall be prepared in direct relation to the time stated in the contract document for 

completion of item of the works. It shall indicate the forecast of the dates of commencement and completion of 

various trades of sections of the work and may be amended as necessary by agreement in the contract documents. To 

ensure good progress during the execution of the work, the contractor shall in all cases in which time allowed , 

exceeds one month( for jobs for which a separate program as above has been agreed upon) has to complete 1/8th of 

whole work before 1/4th of the whole time allowed in the contract has elapsed 3/8th of the work before one half of 

such time has elapsed and 3/4th of the work before 3/4th of such time has elapsed. 

5.2 If the works be delayed by 

I. Force majeure,or 

II. abnormally bad weather, or 

III. serious loss or damage by fire, or 

IV. civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades employer on the 

work, or 

V. delay on the part of other contractors or tradesmen engaged by NIPER in executing work not forrming part of 

the contract, o 

VI. non availability of stores , which are the responsibility of NIPER to supply, or 

VII. non availability or breakdown  of tools and plants to be supplied by or supplied by NIPER, or 

VIII. any other cause which , in the absolute discretion of the competent authority is beyond the control  of the 

contractor 

Then upon the happening of any such event causing delay, the contractor shall immediately give notice thereof in 

writing to the competent authority but shall nevertheless use constantly his best endeavors to prevent or make good 

the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed 

with the works. 

5.3 Request for extension of time in specified preformed to be eligible for consideration, shall be made by the 

contractor in writing within thirty days of the happening of the event causing delay. The contractor may also , if 

practicable , indicate in such a request the period of which extension is desired. 

5.4 In any such case the competent authority may give a fair and reasonable extension of time for completion of work. 

Such extension shall be communicated to the contractor by the Engineer-in-Charge in writing. 
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CLAUSE 6 

MEASUREMENTS OF WORK DONE 

Engineer-in-Charge shall, except as otherwise provided ,ascertain and determine by measurement the value in 

accordance with the contract or work done. 

All measurements of all items having financial value shall be entered in measurement book and/ or level book so that 

a complete record is obtained of all works performed under the contract. 

All measurements and levels shall be taken jointly by the Engineer- in- chief or his authorized representative and by 

the contractor or his authorized representative from time to time during the progress of the work and such 

measurement shall be signed and dated by the Engineer-in-Charge and the contractor or their representative in token 

of their acceptance. If the contractor objects to any of the measurement recorded, a note shall be made to that effect 

with reason and signed by both the parties. 

If for any reason the contractor or his authorized representative is not available and the work of recording  

measurement is suspended by the Engineer-in-Charge or his representative, the Engineer-in-Charge and  NIPER shall 

not entertain any claim from contractor for any loss or damages on this account. If the contractor or his authorized 

representative does not remain present at the time of such measurement after the contractor or his authorized 

representative has given a notice in writing three (3) days in advance or fails to countersign or to record objection 

within a week from the date of the measurement, then such measurement recorded in his absence by the contractor. 

The contractor shall, without extra charge, provide all assistance with every appliance, labor and other things 

necessary for measurements and recording levels. 

Except where any general or detailed description of the work expressly shows to the contrary, measurements shall be 

taken in accordance with the procedure set forth in the specifications notwithstanding any provision in the relevant 

Standard Method of measurement issued by the Bureau of Indian Standards and if for any item no such standard is 

available then a mutually agreed method shall be followed. 

The contractor shall give not less than seven days notice to the Engineer-in-Charge or his authorized representative in 

charge of the work before covering up or otherwise placing beyond the reach of measurement any work in order that 

same may be measured and correct dimensions thereof be taken before the same is covered up or placed beyond the 

reach of measurement and shall not cover up and place beyond reach of measurement any work without consent in 

writing of the Engineer-in-Charge or his authorized representative in charge of the work who shall within the 

aforesaid period of seven days inspect the work, and if any work shall be covered up or placed beyond the reach of 

measurement without such notice having been given or the Engineer-in-Charges consent being obtained in writing the 

same shall be uncovered at the contractor expense, or in default thereof no payments or allowance shall be made for 

such work or the materials which the same was executed. 

Engineer-in-Charge or his authorized representative may cause either themselves or through another officer of NIPER 

to check the measurement recorded jointly or otherwise as aforesaid and all provisions  stipulated herein above shall 

be applicable to such checking of measurement or levels. 

It also a term of this contract that recording of measurement of any item of work in the measurement book and / or its 

payment in the interim, on account or final bill shall not be considered as conclusive evidence as to the sufficiency of 

any work or material to which it relates nor shall it relieve the contractor from liabilities form any over measurement 

or defects noticed till completion of the defects liability period. 

 

CLAUSE 6A 

COMPUTERISED MEASUREMENT BOOK 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement the value of work 

done in accordance with the contract.  All measurements of all items having financial value shall be entered by the 

contractor and compiled in the shape of the Computerized Measureable Book having pages of A-4 size as per the 

format of the department so that a complete record is obtained of all the items of works performed under the contract. 

All such measurements and levels recorded by the contractor or his authorised representative from time to time, 

during the progress of the work, shall be got checked by the contractor from the Engineer-in-Charge or his authorised 

representative as per interval or program fixed in consultation with Engineer-in-Charge or his authorised 

representative.   After the necessary corrections made by the Engineer-in-Charge, the measurement sheets shall be 
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returned to the contractor for incorporating the corrections and for resubmission to the Engineer-in-Charge for the 

dated signatures by the Engineer-in-Charge and the contractor or their representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft computerized measurement sheets and 

these measurements would be got checked/ test checked from the Engineer-in-Charge and/or his authorised 

representative.  The contractor will, thereafter, incorporate such changes as may be done during these checks/ test 

checks in his draft computerized measurements, and submit to the department a computerized measurement book, 

duly bound, and with its pages machine numbered.  The Engineer-in-Charge and/or his authorized representative 

would thereafter check this MB, and record the necessary certificates for their checks/test checks. 

The final, fair, computerized measurement book given by the contractor, duly bound, with its pages machine 

numbered, should be 100% correct, and no cutting or over-writing in the measurements would thereafter be allowed.  

If at all any error is noticed, the contractor shall have to submit a fresh computerized MB with its pages duly machine 

numbered and bound, after getting the earlier MB cancelled by the engineering department.  Thereafter, the MB shall 

be taken in the engineering office records, and allotted a number as per the Register of Computerised MBs.  This 

should be done before the corresponding bill is submitted to the  account section for payment.  The contractor shall 

submit two spare copies of such computerized MB’s for the purpose of reference and record by the various officers of 

the department.  

The contractor shall also submit to the department separately his computerised Abstract of Cost and the bill based on 

these measurements, duly bound, and its pages machine numbered along with two spare copies of the “bill.  

Thereafter, this bill will be processed by the Division Office and allotted a number as per the computerised record in 

the same way as done for the measurement book meant for measurements. 

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other things 

necessary for checking of measurements/levels by the Engineer-in-Charge or his representative.  

Except where any general or detailed description of the work expressly shows to the contrary, measurements shall be 

taken in accordance with the procedure set forth in the specifications notwithstanding any provision in the relevant 

Standard Method of measurement or any general or local custom.  In the case of items which are not covered by 

specifications, measurements shall be taken in accordance with the relevant standard method of measurement issued 

by the Bureau of Indian Standard and if for any item no such standard is available then a mutually agreed method 

shall be followed. 

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his authorized representative 

in charge of the work, before covering up or otherwise placing  beyond the reach of measurement any work in order 

that the same may be measured and correct dimensions thereof be taken before the same is covered up or placed 

beyond the reach of measurement and shall not cover up and place beyond reach of measurement any work without 

consent in writing of the Engineer-in-Charge or his authorized representative in charge of the work who shall within 

the aforesaid period of seven days inspect the work, and if any work shall be covered up or placed beyond the reach of 

measurements without such notice having been given or the Engineer-in-Charge’s consent being obtained in writing, 

the same shall be uncovered at the Contractor’s expense, or in default thereof no payment or allowance shall be made 

for such work or the materials with which the same was executed. 

Engineer-in-Charge or his authorized representative may cause either themselves or through another officer of the 

department to check the measurements recorded jointly or otherwise as aforesaid and all provisions stipulated herein 

above shall be applicable to such checking of measurements or levels. 

It is also a term of this contract that recording of measurements of any item of work in the measurement book and/or 

its payment in the interim, on account or final bill shall not be considered as conclusive evidence as to the sufficiency 

of any work or material to which it relates nor shall it relieve the contractor from liabilities from any over 

measurement or defects noticed till completion of the defects liability period 

 

CLAUSE 7 

PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARDED AS ADVANCES 

No payment shall be made for work, estimated to cost Rupees Twenty Thousand or less till after the whole of the 

work shall have been completed and certificate of completion given. For works estimated to cost over Rupees Twenty 

Thousand and interim or running account bills shall be submitted by the contractor for the work executed on the basis 

of such recorded measurements on the format of the NIPER on or before the date of every month fixed for the same 
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by the Engineer-in-Charge. The contractor shall not be entitled to be paid any such interim payment if the gross work 

done together with net payment/ adjustment of advances for material collected, if any, since the last such payment is 

less, than the amount specified in schedule 'F', in which case the interim bill shall be prepared on the appointed date of 

the month after the requisite progress is achieved. Engineer-in-Charge shall arrange to have the bill verified by taking 

or causing to be taken where necessary, the requisite measurements of the work. In the event of the failure of the 

contractor to submit the bills, Engineer- in-Charge shall prepare or cause to be prepared such  bills in which event no 

claims whatsoever due to delays on payment including that of interest shall be payable to the contractor. Payment on 

account of amount admissible shall be made by the Engineer- in-Charge certifying the sum to which the contractor is 

considered entitled by way of interim payment at such rates as decided by the Engineer-in-Charge. All such interim 

payments shall be regarded as payment by way of advances against final payment only and shall not preclude the 

requiring of bad, unsound and imperfect or unskilled work to be rejected, removed, taken away and reconstructed or 

re recorded. Any certificate given by the Engineer-in-Charge relating to the work done or materials delivered forming 

part of such payment, may be modified or corrected by the final certificate by any subsequent such certificate(s) or by 

the final certificate and shall not by itself be conclusive evidence that any work or materials to which it relates is/ are 

in accordance with the contract and specifications. Any such interim payment, or any part thereof shall not in any 

respect conclude, determine or affect in any way powers of the Engineer-in-Charge under the contract or any of such 

payments be treated as final settlement and such adjustment of accounts or in any way vary or affect the contract 

Pending consideration of extension of date of completion interim payments shall continue to be made as herein 

provided. Without prejudice to the right of NIPER to taken action under the terms of this contract for delay in the 

completion of work, if the extension of date of completion is not granted by the competent authority.                                                

The Engineer-in-Charge in his sole discretion on the basis of a certificate from his subordinate Engineer  to the  effect 

that the work has been done to the extent assessed and certified interim advance bill without detailed measurements 

for work done. Such payments shall not exceed 75% of the net amount due as per assessment. The advance payments 

so allowed shall be adjusted in the subsequent interim bill by taking detailed measurements thereof. 

 

CLAUSE 8 

COMPLETION CERTIFICATE AND COMPLETION PLANS 

Within ten days of the completion of the work, the contractor shall give notice of such within the thirty days of the 

receipt of such notice the Engineer - in - Charge shall inspect the work and if there is no defect in the work shall 

furnish the contractor with final certificate of completion, otherwise a provisional certificate of physical completion 

indicating defects (a) to be rectified by the contractor and /or (b) for which payments will be made at reduced rates, 

shall be issued. But no final certificate of completion shall be issued, nor shall the work be considered to be completed 

until the contractor shall have removed from the premises on which the work was executed all scaffolding, surplus 

materials, rubbish and all temporary hutments etc, and sanitary arrangements required for his / their work people on 

the site in connection with the execution of the works as shall have been erected or constructed by the contractor(s) 

and cleaned off the dirt from all wood work, doors, windows, walls, floor or the other parts of the building, in, upon, 

or about which the work is to be executed or of which he may have had possession for the purpose of the execution 

thereof, and not until the work shall have been measured by the Engineer-in-Charge. If the contractor shall fail to 

comply with the requirements of this clause as to removal of scaffolding , surplus materials and rubbish and all 

hutments and sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for the completion of 

work , the Engineer-in-Charge may at the expenses of the contractor scaffolding , surplus materials and rubbish etc., 

and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no claim in 

respect of scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

 

CLAUSE 8A 

CONTRACTOR TO KEEP SITE CLEAN. 

When the annual repairs and maintenance of works or original items of work are carried out, the splashes and 

droppings from white washing, painting etc., on walls, floor, windows, etc. shall be removed and the surface cleaned 

simultaneously with the completion of these items of work in the individual rooms, quarters or premises etc, where 

the work is done without waiting for the other items of actual completion of all the other items of work in contract. In 

case the contractor fails to comply with the requirements of this clause, the Engineer-in-Charge shall have the right to 
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get his work done at the cost of the contractor either departmentally or through any other agency. Before taking such 

action, the Engineer-in-Charge shall give ten days notice in writing to the contractor  

 

CLAUSE 8B 

COMPLETION PLANS TO BE SUBMITTED BY THE CONTRACTOR 

The contractor shall submit completion plan as required for electrical works and plumbing /Sewerage /Drainage 

works internal as well as external as applicable within thirty days of the completion of the work. In case, the 

contractor fails to submit the completion plan as aforesaid he shall be liable to pay a sum equivalent to 2.5% of the 

value if work subject to a ceiling of Rest 50,000 (Rupees fifty thousand only) as may be fixed by the Director NIPER 

and in this respect the decision of the Director NIPER shall be final and binding on the contractor. 

 

CLAUSE 9 

PAYMENT OF FINAL BILL   

The final bill shall be submitted by the contractor in the same manner as specified in interim bills within three months 

of physical completion of the work or within one month of the date of the final certificate of completion furnished by 

the Engineer-in-Charge whichever is earlier. No further claim shall be made by the contractor after submission of the 

final bill and these shall be deemed to have been waived and extinguished. Payments of those items  of the bill  in 

respect  of which there is no dispute and of items in dispute, for quantities and rates as approved  by Engineer-in-

Charge , will, as far as possible be made within the period of six months , the period  being  reckoned from the date of 

receipt  of the bill by the Engineer-in-Charge  or his authorized, Engineer , complete with all relevant documents. 

 

CLAUSE 10 

MATERIAL SUPPLIED BY NIPER 

No material under this contract is stipulated to be supplied by NIPER  

 

CLAUSE 10A 

MATERIALS TO BE PROVIDED BY THE CONTRACTOR. 

The contractor shall, at his own expense, provide all materials, required for the works. The contractor shall, at his own 

expense and without delay, supply to the Engineer- in-Charge samples of materials to be used on the work and shall 

get these approved in advance. All such materials to be provided by the contractor shall be in conformity with the 

specifications laid down or referred to in the contract. The contractor shall , if requested  by the Engineer-in-Charge 

furnish proof , to the satisfaction of the Engineer –in-Charge that the materials so comply with relevant specifications. 

The contractor shall at his risk and cost submit the samples of materials to be tested or analyzed and bear all charges 

and cost of testing unless specifically provided for otherwise elsewhere in the contract or specifications. The 

Engineer- in-Charge or his authorized representative shall at all times have access to the works and to all workshops 

and places where work is being prepared or from where materials manufactured articles or machinery  are being 

obtained for the works and the contractor shall afford every facility and every assistance in obtaining the right to 

access such locations. 

The Engineer-in-Charge shall have full powers to require the removal from the premises of all materials which in his 

opinion are not in accordance with the specifications and in case of default, the Engineer-in- Charge shall be at liberty 

to employ at the expense of the contractor, other persons to remove the same without being answerable or accountable 

for any loss or damage that may happen or arise to such materials. The Engineer-in-Charge shall also have full powers 

to require other proper materials to be substituted thereof and in case of default the Engineer-in-Charge may cause the 

same to the supplied and all costs which may require such removal and substitution shall be borne by the contractor. 

 

CLAUSE 10B 

SECURED ADVANCES ON NON-PERISHABLE MATERIALS. 

i)       The contractor, on signing an indenture in the form to be specified by the Engineer-in-Charge, shall be 

entitled to be paid during the progress of the execution of the work upto 75% of the assessed value of any 

materials which are in the opinion of the Engineer-in-Charge nonperishable, non-fragile and 

noncombustible and are in accordance with the contract and which have been brought on the sight in 
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connection therewith and are adequately stored and / or protected against damage by weather or other 

causes but which have not at the time of advances been incorporated in the work the amount of such 

advance shall be recovered / deducted from the next payment made under any of the clause or clauses of 

this contract.  

 

Such secured advance shall also be payable on other items of perishable nature, fragile and combustible with the 

approval of the Engineer-in-Charge provided the contractor provides a comprehensive insurance cover for the full cost 

of such materials. The decision of the Engineer - in - charge shall be final and binding on the contractor in this matter. 

No secured advance, shall however, be paid on high-risk materials such as ordinary glass, sand, petrol, diesel etc. 

a) No mobilization advance is payable under this contract. 

 

Clause 10C 

Payment on Account of Increase in Prices/ Wages due to Statutory Order(s) 

 If after submission of tender, if the price of any material incorporated in the work and/ or wages of labour increases 

as a direct result of the coming into force of any fresh, law or statutory rule or order (but not due to any variation of 

rate in GST applicable on such material(s) being considered under this clause) beyond the prices/wages prevailing at 

the time of the last stipulated date of receipt of tenders including extensions, if any, for the work during contract 

period including the justified period extended under the provisions of clause 5 of the contract without any action 

under clause 2, then the amount of the contract shall accordingly be varied. If after submission of the tender, the price 

of any material incorporated in the works and/or wages of labour as prevailing at the time of last stipulated date of 

receipt of tender including extensions, if any, is decreased as a direct result of the coming into force of any fresh law 

or statutory rules or order (but not due to any variation of rate in GST applicable on such material(s) being considered 

under this clause), NIPER shall in respect of materials incorporated in the works and/or labour engaged on the 

execution of the work after the date of coming into force of such law statutory rule or order be entitled to deduct from 

the dues of the contractor, such amount as shall be equivalent to the difference between the prices of the materials 

and/or wages as prevailed at the time of the last stipulated date for receipt of tenders including extensions if any, for 

the work and the prices of materials and/or wages of labour on the coming into force of such law, statutory rule or 

order. This will be applicable for the contract period including the justified period extended under the provisions of 

clause 5 of the contract without any action under clause 2. Engineer-in-Charge shall call books of account and other 

relevant documents from the contractor to satisfy himself about reasonability of increase in prices of materials and 

wages. The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of any such 

materials and/or wages of labour, give notice thereof to the Engineer-in- Charge stating that the same is given 

pursuant to this condition together with all information relating thereto which he may be in position to supply. For this 

purpose, the labour component of 85% of the value of the work executed during period under consideration shall not 

exceed the percentage as specified in Schedule F, and the increase/decrease in labour shall be considered on the 

minimum daily wages in rupees of any unskilled Mazdoor, fixed under any law statutory role and order. The cost of 

work for which escalation is applicable (W) is same as cost of work done worked out as indicated in sub-para (ii)(j) of 

clause 10 CC except the amount of full assessed value of secured Advance. Provided always that: (a) Where 

provisions of clause 10CC are applicable, provisions of clause 10C will not be applicable. (b) Where provisions of 

clause 10CC are not applicable, provisions of clause 10C will become applicable. 

 
Clause 10CC 

Price adjustment for works 

 If the prices of materials and/or wages of labour required for execution of the work increase, the contractor shall be 

compensated for such increase as per provisions detailed below and the amount of the contract shall accordingly be 

varied, subject to the condition that such compensation for escalation in prices and wages shall be available only for 

the work done during the stipulated period of the contract including the justified period extended under the provisions 

of clause 5 of the contract without any action under clause 2. Such compensation for escalation in the prices of 

materials and labour, when due, shall be worked out based on the following provisions:  
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(i) The base date for working out such escalation shall be the last stipulated date of receipt of tenders including 

extension, if any.  

(ii) (ii) The cost of work on which escalation will be payable shall be reckoned as below :  

(a) Gross value of work done up to this quarter      : (A) 

(b) Gross value of work done up to the last quarter      : (B)  

(c) Gross value of work done since previous quarter     (C) = (A-B)  

(d) Full assessed value of Secured Advance fresh paid in this quarter    : (D)  

(e) Full assessed value of Secured Advance recovered in this quarter      : (E)  

(f) Full assessed value of Secured Advance for which escalation,   (F) = (D-E) 

Payable in this quarter  

(g) Advance payment made during this quarter     : (G)  

(h) Advance payment recovered during this quarter     : (H)  

(i) Advance payment for which escalation is payable in this Quarter   (I) = (G-H)  

(j) Amount paid based on prevailing market rates due to deviations/variations as per clause 12 during this 

quarter:  

 

(J) Then, M = C+F+I-J  

 

Cost of work for which escalation is applicable (W) = 0.85M  

 

Components for materials, labour, etc. shall be pre-determined for every work and incorporated in the 

conditions of contract attached to the tender documents included in Schedule 'F'. The decision of the 

Engineer-in-Charge in working out such percentage shall be binding on the contractors.  

 

(iii) The following principles shall be followed while working out the payment/recovery on account of 

variation of prices of materials and/ or wages of labour.  

 

(a) The compensation for escalation shall be worked out at quarterly intervals and shall be with 

respect to the cost of work done as per bills paid during the three calendar months of the said 

quarter. The date of submission of bill by the contractor to the department shall be the guiding 

factor to decide the bills relevant to the quarterly interval. The first such payment shall be made at 

the end of three months after the month (excluding the month in which the letter 

ofcommencement of work is issued by the Engineer-in-Charge) and thereafter at three months' 

interval. At the time of completion of the work, the last period for payment might become less 

than 3 months, depending on the actual date of completion. 

 

(b) The indices as defined below (excluding LI) relevant to any quarter/period for which such compensation is 

to be paid shall be the arithmetical average of the indices relevant to the three calendar months. If the period 

up to the date of completion after the quarter covered by the last such installment of payment, is less than 

three months, the indices shall be the average of the indices for the months falling within that period.  

(c) The minimum wage of an unskilled Mazdoor shall be the higher of the wage notified by Government of 

India, Ministry of Labour and that notified by the local administration both relevant to the place of work and 

the period of reckoning.  

(d) The escalation for labour also shall be paid at the same quarterly intervals when escalation due to increase 

in cost of materials is paid under this clause. If such revision of minimum wages takes place during any such 

quarterly intervals, the escalation compensation shall be payable at revised rates only for work done in 

subsequent quarters;  

(e) Irrespective of variations in minimum wages of any category of labour, for the purpose of this clause, the 

variation in the rate for an unskilled Mazdoor alone shall form the basis for working out the escalation 

compensation payable on the labour component.  
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(iv) In the event the price of materials and/or wages of labour required for execution of the work decreases, there shall 

be a downward adjustment of the cost of work so that such price of materials and/or wages of labour shall be 

deductible from the cost of work under this contract and in this regard the formula herein stated below under this 

Clause 10CC shall mutatis mutandis apply.  

(v) The contract price shall be adjusted for increase or decrease in rates and prices of labour, cement, steel 

reinforcement bar, fuel and lubricants and other input materials as per percentage of materials/labour specified in 

schedule F and in accordance with the principles, procedures and formulae specified below:  

(a) Price adjustment for change in cost shall be paid in accordance with the following formulae:  

(i) For Construction period of this work:  

VW = W*(1/100)*[CP *(CI -CO )/CO + LP * (LI -LO )/LO +CMP *(CMI -CMO )/ CMO +EMP *(EMI -EMO 

)/EMO +FP * (FI -FO )/FO +SP * (SI - SO )/SO + Bp *(BI - Bo )/BO ]  

(iii) For Maintenance period of this work:  

VW = W *(1/100)*[LP * (LI -LO )/LO +CMP * (CMI -CMO )/CMO +EMP * (EMI -EMO )/ EMO + Bp 

*(BI - Bo )/BO ] 

 (* means multiplication)  

Where, W=cost of work done as per para (ii) above.  

VW (Variation of cost of Work) =Increase or decrease in the cost of works during the period under 

consideration due to change in the rates for relevant components. 

 

Percentage components of materials &labour as specified in the schedule F are defined as under:-  

 

CP - Cement component,  

LP - Labour component,  

CMP - Civil component of other construction materials,  

EMP - E & M component of construction materials FP - POL (Diesel) component  

SP - Reinforcement steel bars/TMT bars/structural steel (including strands and cables) component  

BP - Bitumen component Indices for various components of materials &labour to be used for the purpose of this 

Clause are defined as under:  

CO = Wholesale Price Index for Pozzolana Cement published by office of the Economic Adviser, Ministry of Industry 

& Commerce valid for the month of last date of receipt of tender including extension, if any.  

CI = Wholesale Price Index for Pozzolana Cement published by office of the Economic Adviser, Ministry of Industry 

& Commerce for the period under consideration.  

LO = Minimum daily wage in rupees of an unskilled adult mazdoor, fixed under any law, statutory rule or order as on 

the last date of receipt of tender including extension, if any.  

LI = Minimum wage in rupees of an unskilled adult mazdoor, fixed under any law, statutory rule or order as applicable 

on the last date of the quarter previous to the one under consideration.  

CMO = Price Index for civil components of other construction materials valid for the month of the last date of receipt 

of tender including extension, if any, as issued by the office of CE CSQ (Civil) or successor.  

CMI = Price Index for civil components of other construction materials for the period under consideration and as 

issued by the office of CE CSQ (Civil) or successor.  

EMO = Price Index for E & M components of construction materials valid for the month of the last date of receipt of 

tender including extension, if any, as issued by the office of CE CSQ (Electrical) or successor.  

EMI = Price Index for E & M components of construction materials for the period under consideration and as issued 

by the office of CE CSQ (Electrical) or successor.  

FO = Wholesale Price Index of HSD (High Speed Diesel)published by office of the Economic Adviser, Ministry of 

Industry & Commerce valid for the month of the last date of receipt of tender including extension, if any. 

FI = Wholesale Price Index of HSD (High Speed Diesel) published by office of the Economic Adviser, Ministry of 

Industry & Commerce for the period under consideration.  

SO = Wholesale Price Index of Mild Steel-long products published by office of the Economic Adviser, Ministry of 

Industry & Commerce valid for the month of the last date of receipt of tender including extension, if any  
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SI = Wholesale Price Index of Mild Steel-long products published by office of the Economic Adviser, Ministry of 

Industry & Commerce for the period under consideration.  

BO = Wholesale Price Index of Bitumen published by office of the Economic Adviser, Ministry of Industry & 

Commerce valid for the month of the last date of receipt of tender including extension, if any  

BI = Wholesale Price Index of Bitumen published by office of the Economic Adviser, Ministry of Industry & 

Commerce for the period under consideration.  

 

(vi) Provided always that:  

 

(a) Where provisions of clause 10CC are applicable, provisions of clause 10C will not be applicable.  

(b) Where provisions of clause 10CC are not applicable, provisions of clause 10C will become applicable. 

 

10D. DISMANTLED MATERIAL 

The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site of work, etc. 

as NIPER property and such materials shall be disposed off to the best advantage of NIPER according to the 

instructions in writing issued by the Engineer-in-Charge. 

 

CLAUSE 11 

WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS DRAWINGS ORDERS ETC 

The contractor shall execute the whole the whole and every part of the work in the most substantial and workman like 

manner both as regards materials and otherwise in every respect in strict accordance with the specifications . the 

contractor shall also confirm exactly ,fully and faithfully to the design, drawings, and instructions in writing in respect 

of the work signed by the Engineer-in-Charge  and the contractor shall be furnished free of charge one copy of the 

contract documents together with specifications designs drawings. 

The contractor shall comply with the provisions of the contract and with care and diligence execute and maintain the 

works and provide all the materials tools and plants including for measurements and supervision of all works, 

structural plans and other things of temporary or permanent nature required for such execution and maintenance in so 

for as the necessity for providing these, is specified or is reasonably inferred from the contract. The contractor shall 

take full responsibility for adequacy, suitability and safety of all the works and methods of construction. 

 

Clause 12  

Deviations/ Variations Extent and Pricing 

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to or substitutions for 

the original specifications, drawings, designs and instructions that may appear to him to be necessary or advisable 

during the progress of the work, and (ii) to omit a part of the works in case of non-availability of a portion of the site 

or for other reasons and the contractor shall be bound to carry out the works in accordance with any instruction given 

to him in writing signed by the Engineer-in-Charge and such alterations, omissions, additions or substitutions shall 

form part of the contract as if originally provided therein and any altered, additional or substituted work which the 

contractor may be directed to do in the manner specified above as part of the works, shall be carried out by the 

contractor on the same conditions in all respects including price on which he agreed to do the main work except as 

hereafter provided. The completion cost of any agreement for maintenance works including works of upgradation, 

aesthetic, special repair, addition/ alteration should not exceed two times the contract amount. Deviation upto 1.25 

times of contract amount shall be approved by Engineer-in-Charge with recorded reasons. Deviation beyond 

1.25 times upto 1.50 times of contract amount shall be approved by the Director with recorded reasons. In exceptional 

case, the Director (as applicable) shall have power to approve the deviation beyond 1.50 times upto 2.0 times of 

contract amount with recorded reasons and take suitable corrective action.  

 

12.1  The time for completion of the work shall, in the event of any deviations resulting in additional cost over the 

tendered value, be extended if requested by the contractor, as follows: 
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(i) In the proportion which the additional cost of the altered, additional or substituted work, bears to the original 

tendered value plus. 

(ii) 25% of the time calculated in (i) above or such further additional time as may be considered reasonable by the 

Engineer-in-Charge. 

12.2  Deviation, Extra Items and Pricing  

Extra items are those which are not available in the contract.  

For percentage rate tenders, the extra item(s) which are available in the standard schedule of rates specified in 

Schedule F, shall be paid as per the said schedule rate plus cost index (considered in the estimated cost put to tender) 

plus/minus percentage above/ below quoted on estimated cost put to tender.  

 

For item rate tenders, the extra item(s) which are available in the standard schedule of rates specified in Schedule F, 

shall be paid as per the said schedule rate plus cost index (considered in the estimated cost put to tender) plus/minus 

percentage above/ below worked out on the basis of overall contract amount and estimated cost of the work put to 

tender. In the case of extra item(s) which are not available in the standard schedule of rates specified in Schedule F, 

the contractor may within fifteen days of the receipt of order or occurrence of the item(s), submit claim for market 

rate(s), supported with proper analysis of rate and manufacturer's specification for the work, invoices, vouchers, etc. 

(as applicable), failing which the rate(s) approved later by the Engineer-in-Charge shall be final and binding. Where 

the contractor submits claim for market rate(s) in the manner prescribed above, the Engineer-in-Charge shall, within 

45 days of the receipt of the claims, after giving consideration to the analysis of rates and other documents submitted 

by the contractor, determine the rates on the basis of the market rates and the contractor shall be paid in accordance 

with the rates so determined. 

 

The rate(s) of extra items so determined by the Engineer-in-Charge shall be final and binding on the contractor, and 

shall not be arbitrable. 

 

12.3  Deviation, Deviated Quantities, Pricing  

All the deviated quantities shall be paid at agreement rates. 

 

12.4 The case of any operation incidental to or necessarily has to be in contemplation of tenderer while quoting 

filing tender, or necessary for proper execution of the item included in the Schedule of quantities or in the schedule of 

rates mentioned above, whether or not, specifically indicated in the description of the item and the relevant 

specifications, shall be deemed to be included in the rates quoted by the tenderer or the rate given in the said schedule 

of rates, as the case may be. Nothing extra shall be admissible for such operations. 

 

CLAUSE 13 

FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

If at any time after acceptance of the tender NIPER shall decide to abandon or reduce the scope of the works for any 

reason whatsoever and hence not require the whole or any part of the works to be carried out, the Engineer-in-Charge 

shall give notice in writing to that effect to the contractor and the contractor shall act accordingly in the matter. The 

contractor shall have no claim to any payment of compensation or otherwise whatsoever , on account of any profit  or 

advantage which he might have derived from the execution of the works in full but which he did not derive in 

consequence of the foreclosure of the whole or part of the works 

The contractor shall be paid at contract rates full amount for works executed at site and in addition, reasonable amount 

as certified by the Engineer-in-Charge  for the items hereunder mentioned which could not be utilized on the work to 

the full extent in view of the foreclosure. 

(i)  Any expenditure incurred on preliminary site work e.g. temporary access roads, temporary labour 

huts, staff quarters and site office, storage accommodation and water storage tanks. 

(ii)  NIPER shall have the option to take over contractor's materials or any part thereof either brought to 

site or of which the contractor is legally  bound to accept delivery from suppliers ( for incorporation 

in or incidental to the work). For materials taken over or to be taken over by NIPER, cost of such 

materials as detailed by the Engineer-in-Charge  shall be paid. The cost shall, however , take into 
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account purchase price, cost of transportation and deterioration or damage which may have been 

caused to materials whilst in the custody of the contractor 

(iii) If any material supplied by NIPER are rendered surplus the same except normal wastage shall be 

returned by the contractor to NIPER at rates not exceeding those at which these were originally issued 

less allowance for any deterioration or damage which may have been caused whilst the materials were 

in the custody of the contractor. In addition cost of transportation of such materials from site to 

NIPER store, if so required by NIPER shall be paid. The contractor shall, if required by the Engineer-

in-Charge  furnish to him books of accounts , wage books , time sheets and other relevant and 

evidence as may be necessary to enable him to certify the reasonable amount payable under the 

conditions. 

 

(iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent stores or to his 

other works, whichever is less. If T & P are not transported to either of the said places, no cost of 

transportation shall be payable.  

 

(v)  Reasonable compensation for repatriation of contractor’s site staff and imported labour to the extent 

necessary. 

 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account, wage books, time 

sheets and other relevant documents and evidence as may be necessary to enable him to certify the reasonable amount 

payable under this condition. 

The reasonable amount of items on (i) above shall not exceed  two percent of the cost of the work remaining 

incomplete on the date of closure, i.e. total stipulated cost of the work as per accepted tender less the cost of work 

actually executed under the contract and less the cost of contractors material at site taken over by NIPER as per item 

(ii) above. Provided always that against any payment due to the contractor on this account or otherwise, the Engineer-

in-Charge  shall be entitled to recover or be credited with any outstanding balances due from the contractor for 

advance paid in respect of any tool, plants and materials and any other sums which at the date of termination were 

recoverable by the NIPER from the contractor under the terms of the contract. 

 

CLAUSE 14 

CANCELLATION OF CONTRACT IN FULL OR PART 

If contractor: 

i) At any time makes default in proceeding with the works or any part of the work with the due diligence and 

continues to do so after a notice in writing of 7 days from the Engineer-in-Charge ; 

or 

ii) Commits default to complying with any of the terms and conditions of the contract and does not remedy it or take 

effective steps to remedy it within 7 days after notice in writing is given to him in that behalf by the Engineer-in-

Charge  

or 

iii) Fails to complete the works or items of work with individual dates of completion, on or before the date(s) of 

completion , and does not complete them within the period specified in a notice given in writing in this behalf by the 

Engineer-in-Charge . 

or 

iv) Shall offer or give or agree to give to any person in NIPER service or to any other person on his behalf any gift as 

an inducement or reward for doing or forbearing to do or for having done or forborne to do any act in relation to the 

obtaining or execution of this or any other contract for NIPER 

or 

v) Shall enter into a contract with NIPER in connection with which commission has been paid or agreed to be paid by 

him or to his knowledge, unless the particulars of any such commission and the terms of payment thereof have been 

previously disclosed in writing to the accepting authority/Engineer-in-Charge  

or 
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vi) Shall obtain a contract with NIPER as a result of wrong tendering or other non bonafide methods of competitive 

tendering 

or 

vii) Being an individual, or a firm, any partner thereof shall at any time be adjudged insolvent or have a receiving 

order or order for administration of his estate made against him or shall take any proceedings for liquidation or 

composition ( other than a voluntary liquidation for the purpose of  amalgamation or reconstruction) under any 

insolvency Act for the time being in force or make any conveyance or assignment of his effects  or composition  or 

arrangements for the benefit of his creditors or purport so to do  or if any application be made under any Insolvency 

Act for the time being in force for the sequestration of his estate or if trust deed be executed by him for the benefit of 

his creditors; 

or 

viii) Being a company , shall pass a resolution or the court shall make an order for the winding up of the company ore 

a receiver or manager on behalf of the debenture holders or otherwise shall be appointed or circumstances shall arise 

which entitle the court or debenture holders to appoint a receiver or manager 

or 

ix) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days; 

or 

x) Assigns, transfers, sublets(engagement of labour on piece work basis or of labour with materials not to be 

incorporated in the work, shall not be deemed to be subletting)or otherwise parts with or attempts to assign, transfer, 

sublet or otherwise parts with the entire works or any portion thereof without the prior written approval of the 

accepting authority 

The accepting authority may, without prejudice to any other right or remedy which shall have accrued or shall accrue 

hereafter to NIPER by notice in writing to cancel the contract as whole or any such item of work in fault from the 

contract  

The Engineer-in-Charge  shall on such cancellation by the accepting authority have powers to: 

a) Take possession of thee site and any materials, constructional land, implements, stores, etc, thereon and/or; 

b) Carry out the incomplete works by any means at the risk and cost of the contractor on cancellation of the contract 

in full or in part, the Engineer-in-Charge  shall determine the amount if any , is recoverable from the contractor for 

completion of the works or parts of the works. or in case the works or parts of the works is not to be completed, the 

loss or damage suffered by the NIPER. In determining the amount, credit shall be given to the contractor for the value 

of the work executed by him up to the time of cancellation, the value of contractor’s materials taken over and 

incorporated in the works and use of plant and machinery belonging to the contractor. 

Any excess expenditure incurred or to be incurred by NIPER in completing the works or parts of the works or the 

excess loss or damages suffered or may be suffered  by NIPER as aforesaid after allowing such credit shall without 

prejudice to any other right or remedy available to NIPER in law be recovered from any money due to the contractor 

on any account, and if such money are not sufficient the contractor  shall be liable to pay the same within 30 days. 

If the contractor shall fail to pay the required sum within aforesaid period of 30 days ,the Engineer-in-Charge  shall 

have the right to sell any or all of the contractor's unused materials, constructional plant ,implements temporary 

buildings etc. and apply the proceeds of sale thereof towards the satisfaction of any sums due from the contractor 

under the contract and if thereafter there be any balance outstanding from the contractor , it shall be recovered in 

accordance with the provisions of the contract. 

Any sums in excess of the amounts due to NIPER and un sold materials, constructional plants etc. shall be returned to 

the contractor, provided always that if cost or anticipated cost of completion by NIPER of the works or parts of works 

is less than the amount which the contractor would have been paid had he completed the works or parts of the works, 

such benefit shall not accrue to the contractor. 

 

CLAUSE 15 

SUSPENSION OF WORK 

i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge  (whose decision shall be final and 

binding on the contractor) suspend the progress of the works or any part thereof for such time and in such manner as 
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the Engineer-in-Charge  may consider necessary so as not to cause any damage or injury to the work already done or 

endanger the safety thereof for any of the following reasons 

a) on account of any default on the part of the contractor; or 

b) for proper execution of the works or part thereof for reasons other than the default of the contractor ;or 

c) for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and carry 

out the instructions given in that behalf by the Engineer-in-Charge. 

ii) If the suspension is ordered for reasons(b) and (c)in sub Para (i) above; 

a) the contractor shall be entitled to an extension of time equal to the period of every such suspension PLUS 25% for 

completion of the item or group of items of work for which a  separate period of completion is specified in the 

contract and of which the suspended work forms a part, and ; 

b) If the total period all such suspensions in respect of an item or group of items or work for which a separate period 

of completion is specified in the contract exceeds 30 days, the contractor , in addition , be entitled to such 

compensation as the Engineer-in-Charge  may consider reasonable in respect of salaries and/or wages paid by the 

contractor to his employees and labour at site, remaining idle during the period of suspension ,adding thereto 2% to 

cover indirect expenses of the contractor. provided the contractor submits his claim supported by details to the 

Engineer-in-Charge  within 15 days of the expiry of the period of 30 days. 

iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge   for more than three months at a 

time, except when suspension is ordered for reason (a) in sub Para (i) above, the contractor may after receipt of such 

order serve a written notice on the Engineer-in-Charge  requiring permission within 15 days from receipt by the 

Engineer-in-Charge  of the said notice, to proceed with the work or part thereof  in regard to which progress has been 

suspended and if such permission is not granted within that time , the contractor, if he intends to treat the suspension, 

where it effects only part of the works as an omission of such part by NIPER or where it affects whole of the works, 

as an abandonment of the works by NIPER shall within 10 days of expiry of such period of 15 days give notice in 

writing of his intention to the Engineer-in-Charge. In the event of the contractor treating the suspension as an 

abandonment of the contract by NIPER, he shall have no claim to payment of any compensation  on a/c of any profit 

or advantage which he might have derived from the execution of the work in full but which he could not derive in 

consequence of the abandonment. He shall however, be entitled to such compensation as the Engineer-in-Charge  may 

consider reasonable, in respect of salaries and/ or wages paid by him to his employees and labour at site, remaining 

idle in consequence adding to the total thereof 2% to cover indirect expenses of the contractor provided the contractor 

submits his claim supported by details to the Engineer-in-Charge  within 30 days of the expiry of the period of 3 

months. 

Provided further, that the contractor shall not be entitled to claim any compensation from NIPER for the loss suffered 

by him on account of delay by NIPER in the supply of materials in schedule 'B' where such delay is covered by 

difficulties relating to the supply of wagons, force major including non allotment of such materials by controlling 

authorities, acts of God, acts of enemies of the state/ country or any reasonable cause beyond the control of NIPER. 

 

CLAUSE 16 

ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS. 

a) All works under or in course of execution or executed in pursuance of the contract shall at all times be open and 

accessible to the inspection and supervision of the Engineer-in-Charge, his authorized subordinates, incharge of the 

work and all the superior officers, officers of the quality assurance division of the NIPER  and of the Chief Technical 

Examiner's office, CVC and the contractor shall, at all times, during the usual working hours and at all other times at 

which reasonable notice of the visit of such officers has been given to the contractor, either himself be present to 

receive orders and instructions or have a responsible agent duly accredited in writing, present for that purpose. Orders 

given to the contractor's agent shall be considered to have been given to the contractor himself. 

b) If it shall appear to the Engineer-in-Charge  or his authorized subordinates incharge of the work or to the officer 

incharge of quality control division or his subordinate officers or to the Chief Technical Examiner or his subordinate 

officers, officers of CVC that any work has been executed with unsound, imperfect, unskillful workmanship, or with 

materials or articles provided by him for the execution of the work which are unsound or of a quality inferior to that 

contracted or otherwise not in accordance with the contract, the contractor shall, on demand in writing which shall be 
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made within six months of the completion  of the work from the Engineer-in-Charge  specifying the work, materials 

or articles complained of notwithstanding that the same may have been passed, certified and paid for, forthwith 

rectify, or remove and reconstruct the work so specified in whole or in part as the case may require or as the case may 

be , remove the materials or articles so specified  and provide other proper and suitable materials or articles at his own 

charge and cost. In the event of the failing to do so within a period specified by the Engineer-in-Charge  in his 

demand aforesaid , then the contractor shall be liable to pay compensation at the same rate as under clause 2 of the 

contract( for non completion of the work in time ) for this default. 

In such case the Engineer-in-Charge  may not accept the item of work at the rates applicable under the contract but 

may accept such items at reduced rates  as the competent authority may consider reasonable during the preparation of 

on account bills or final bills if the item is so acceptable without detriment to the safety and utility of the item and the 

structure or he may reject the work outright without any payment and/or get it and other connected and incidental 

items rectified , or removed and re executed at the risk and cost of the contractor . Decision of the Engineer-in-Charge  

to be conveyed in writing in respect of the same will be final and binding on the contractor. 

 

CLAUSE 17 

CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING MAINTENANCE PERIOD. 

a) If the contractor or his working people or servants shall break, injure, or destroy any part of building in which they 

may be working, or any building, road, road curb, fence, enclosure, water pipe, cables, drains, electric, or telephone 

post or wires , trees, grass or grassland , or cultivated ground contiguous to the premises on which the work or any 

part is being executed , or if any damage shall happen to the work while in progress, from any cause whatever or if 

any defect , shrinkage or other faults appear in the work within six months ( 3 months in the case of any work other 

than road work costing Rs. 1,00,000/- and below ) after a certificate final or otherwise of its completion shall have 

been given by the Engineer-in-Charge as aforesaid arising out of the defect or improper materials or workmanship, the 

contractor shall upon receipt of a notice in writing in that behalf make the same to be made good at his own expenses 

or in default the Engineer - in - Charge cause the same to be made good by other workmen and deduct the expenses 

from any sums that may become due to the contractor , or from his security deposit except for the portion pertaining 

to asphalt work which is governed by sub-Para (iii) of/ clause 35 or the proceeds of sale thereof or of a sufficient 

portion thereof. The security deposit if the contractor except the portion pertaining to a sphaltic work which is 

governed by sub Para(iii) of clause 35 shall not be refunded before the expiry of six months (three months in the case 

of any work other than road work costing Rs 1,00,000/- and below) after the issue of the certificates final or 

otherwise, of completion of work, or till the final bill has been prepared and passed whichever is later. Provided that 

in the case of road work if in the opinion of the Engineer-in-Charge , half of the security deposit is sufficient , to meet 

all liabilities of the security deposit will be refundable after six months of the issue of the said certificate of 

completion or till the final bill has been prepared and passed whichever is later. 

 

CLAUSE 18 

CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC. 

The contractor shall provide at his own cost all materials (except such special materials, if any, as may in accordance 

with the contract be supplied from the Engineer-in-Charge's stores), plant , tools, appliances, implements, ladders, 

cordage, tackle, scaffolding, and temporary works required for the proper execution of the work , whether original , 

altered or substituted and whether included in the specification of other documents forming part of the contract or 

referred to in the these conditions or not, or which may be necessary for the purpose  of satisfying or complying with 

the requirements of the Engineer-in-Charge as to any matter as to which under these conditions he is entitled to 

require together with carriage therefore to and from the work.  The contractor shall also supply without charge the 

requisite number of persons with the means and materials, necessary for the purpose of setting out works, and 

counting, weighting and assisting in the measurements for examining at any time and from time to time of the work or 

materials. Failing his so doing, the same may be provided by the Engineer-in-Charge at the expenses may be deducted 

from any money due to the contractor , under this contract or otherwise and/ from his security deposit or the proceeds 

of sale thereof, or of a sufficient portions thereof. 

 

CLAUSE 18A 
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RECOVERY OF COMPENSATION PAID TO WORKMEN 

In every case in which by virtue of the provisions sub section (1) of Section 12 , of the Workmen's Compensation Act 

1923 , NIPER is obliged to pay compensation to a workman employed by the contractor , in execution of the works. 

NIPER will recover from the contractor the amount of the compensation so paid; and without prejudice to the rights 

of the NIPER under sub-section (2) of Section12, of the said Act. NIPER shall be at liberty to recover such amount or 

any part thereof by deducting it from any sum due by NIPER to the contractor whether under this contract or 

otherwise. NIPER shall not be bound to contest any claim made against it under sub- section (1) Section 1 , of the said 

Act , except on the written request of the contractor and upon his giving to NIPER full security for all costs for which 

NIPER might become liable in consequence such claim. 

CLAUSE 18B 

ENSURING PAYMENT AND AMENITIES TO WORKERS IF CONTRACTOR FAILS 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and of 

contract Labour ( Regulation and Abolition) Central Rules , 1971 , NIPER is obliged to pay  any amount of wages to a 

workman employed by the contractor in execution of the works , or to concur any expenditure in provided under 

clause 19H or under  the Rules framed by Government /NIPER from time to time for the protection of health and 

sanitary arrangements for workers employed by Contractors , NIPER will recover from the contractor the amount of 

wages so paid or the amount of expenditure so incurred; and without prejudice to the rights of the NIPER under sub- 

section (2) Section 20 , and sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act , 

1970, NIPER shall not be bound to contest any claim made against it under sub-section (1) of Section 20 , sub-section 

(4) of Section 21 , of the said Act , except on the written request of the contractor and upon his giving to the NIPER 

full security for all costs for which NIPER  might become liable in contesting such claim. 

 

CLAUSE 19 

LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR. 

The contractor shall obtain a valid license under the Contract Labour (R&A) Act 1970 and the Contract Labour 

(R&A) Central Rules 1971, before the commencement of the work, and continue to have  a valid license until the 

completion of the work. The contractor shall also abide by the provisions of the Child Labour (Prohibition and 

Regulation) Act 1986. 

The contractor shall also comply with the provisions of the building and other Construction Workers (Regulation of 

Employment & Conditions of Service) Act, 1996 and the building and other Construction Workers Welfare Cess Act, 

1996. 

Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out the resultant non-

execution of the work. 

 

CLAUSE 19A 

No labour below the age of eighteen years shall be employed on the work. 

 

CLAUSE 19B 

 PAYMENT OF WAGES 

i) The contractor shall pay to labour employed by him either directly or through sub contractors, wages as per the 

provisions of the Contract Labour (Regulation and Abolition) Act 1970 and the contract Labour (Regulation& 

Abolition) Central Rules, 1971 ,wherever applicable.  

ii) The contractor shall, notwithstanding the provisions of any contract to the contrary , cause to be paid fair wage to 

labour indirectly engaged on the work, including any labour engaged by his sub-contractor in connection with the said 

work, ,as if the labour had been employed by him. 

iii) In respect of all labour directly or indirectly employed in the works for performance of the contractor's part of this 

contract , the contractor shall comply with or cause to be compiled with contractor's Labour Regulations made by 

Government from time to time in regard to payment of wages , wage period ,  deductions from wages , recovery of 

wages not maintenance of wage books or wage slips , publication  of scale of wages and other terms of employment , 

inspection  and submission  of periodical returns and all other matters of the like nature or as per the provisions of the 
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Contract Labour (Regulation  and Abolition ) Act 1970, and the Contract Labour (Regulation and Abolition)  Central 

Rules,1971, wherever applicable. 

iv)  a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the contractor any 

sum required or estimated to be required  for making good the loss suffered by a worker or workers by reason of non-

fulfillment of the conditions of the contract for the benefit of the workers , non-payment of wages or of deductions 

made from his or their wages which are not justified by their terms of the contract or non- observance of the 

Regulation.  

b) Under the provision of Minimum Wages (Central) Rules 1950 , the contractor is bound to the labourers directly or 

indirectly in the works one day rest for 6 days continuous work and pay wages at the same rates for duty. In the event 

of default , the Engineer-in-Charge have  the right to deduct the sum or sums not paid on account of wages for weekly 

holidays to any labourers and pay the same to the persons entitled thereto from any money due to the contractor by the 

Engineer-in-Charge concerned. 

v) The contractor shall indemnify and keep indemnified NIPER against payments to be made under and for the 

observances of the laws aforesaid and the contractor's labour Regulation without prejudice to his right to claim 

indemnity from his sub-contractors. 

vi) The contractor shall comply with the provisions of the Payment of Wages Act , 1936 , Minimum Wages Act , 

1948 , Employees Liability Act , 1938 , Workman's Compensation Act , 1923 , Industrial Disputes Act, ,1947 , 

Maternity Benefits Act , 1961 , and the Contractor's Labour (Regulation and Abolition) Act , ,1970 , or the 

modifications thereof or any other laws relating thereto and the rules made there under from time to time. 

vii) The laws afore said shall be deemed to be a part of this contract and any breech thereof shall deemed to be breach 

of this contract. 

viii) Whatever is the minimum wage for time being, or if the wage payable is higher than such wage, such wage shall 

be paid directly by the contractor to the workmen directly without the intervention of Jamadar and that Jamadar shall 

not be entitled to deduct or recover any amount from the minimum wage payable to the workmen as and by way of 

commission or otherwise.        

ix) The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered by the 

Jamadar from the wage of workmen. 

 

CLAUSE 19C 

In respect of all labour directly or indirectly employed in the work for the performance of the contractor's part of this 

contract, the contractor shall at his own expenses arrange for the safety provisions, safety code from time to time and 

shall at his own expense provide for all facilities in connection therewith. In case the contractor fails to make 

arrangements and provide necessary facilities as aforesaid he shall be liable to pay a penalty of Rs 200/- for each 

default and in addition the Engineer-in-Charge shall be at liberty to make arrangements and provide facilities as 

aforesaid and recover the costs incurred in that behalf from the contractor. 

 

CLAUSE 19D 

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a true statement showing 

in respect of the second half of the preceding month and the first half of the current month respectively:- 

1.    the number of laboures employed by him on the work, 

2.    their working hours, 

3.   the accidents that occurred during the circumstances under which they happened  and the extent of damage and 

injury caused by them, and 

4.    the wages paid to them 

5.   the number of female workers who have been allowed maternity benefit according to Clause 19 F and the amount 

paid to them. 

Failing which the contractor shall be liable to pay to NIPER a sum not exceeding Rs.200/- for each default or 

materially incorrect statement. The decision of the Engineer-in-Charge shall be final in deducting from any bill due to 

the contractor the amount levied as fine and be binding on the contractor. 

CLAUSE 19E 
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In respect of all labourers  directly or indirectly employed in the works for the performance of the contractor's part of 

this contract, the contractor shall comply with or cause to be complied with all the rules framed by Government from 

time to time for the protection of health and sanitary arrangements for workers employed.  

 

CLAUSE 19F 

Leave and pay during leave shall be regulated as follows : 

1. Leave   

i) in the case of delivery - maternity leave not exceeding 8 weeks , 4 weeks up to and including the day of delivery 

and 4 weeks following that day. 

ii)  in the case of miscarriage – up to 3 weeks from the date of miscarriage 

2. Pay 

i)  in the case of delivery - leave pay during maternity will be at the rate of the women's average daily earnings , 

calculated on total wages earned on the days when full time work was done during the period of three months 

immediately preceding the date on which she gives notice that she expects to be confined or at the rate of Rupee one 

only a day whichever is greater. 

ii)  in the case of miscarriage - leave pay at the rate of average daily earning calculated on the total wages earned on 

the days when full time work was done during a period of three months immediately preceding the date of such 

miscarriage. 

3. Conditions for the grant of Maternity Leave. No maternity leave benefit shall be admissible to a women unless she 

has been employed for a total period of not less than six months immediately preceding the date on which she 

proceeds on leave. 

4.  The contractor shall maintain a register of Maternity (Benefit) as per Govt. norms, and the same shall be kept at the 

place of work. 

 

CLAUSE 19G 

In the event of the contractor(s) committing a default or breach of any of the provisions of Contractor's Labour 

Regulation Model rules for the protection of health and sanitary for the workers as amended from time to time or 

furnishing  any information or submitting or filing any statement under the provisions of the above Regulations and 

Rules which is materially incorrect , he/they shall, without prejudice to any other liability, pay to the NIPER a sum of 

Rs 200/- for every default, breach or furnishing, making, submitting, filing such materially incorrect statement and in 

the event of contractor(s) defaulting continuously in this respect, the penalty may be enhanced to Rs 200/- per day for 

each day of default subject to a maximum of 5% of the estimated cost of the work put to tender. The decision of the 

Engineer-in-Charge shall be final and binding on the parties. 

Should it appear to the Engineer-in-Charge that the contractor(s) is/ are not properly observing and complying with 

the provisions of Contractor's Labour Regulation and Model Rules and the provisions of the Contract Labour 

(Regulation and Abolition) act 1970, and the Contract Labour (R&A) State Rules 1971, for the protection of health 

and sanitary arrangements work people employed by the contractor(s) (hereinafter referred as " the said Rules")  the 

Engineer-in-Charge shall  have the power to give notice in writing to the contractor(s) requiring that the said Rules be 

complied with and the amenities prescribed therein be provided to the work - people within a reasonable tome to be 

specified in the notice. If the contractor(s) shall fail within the period specified in the to comply with and/or observe 

the Said Rules and to provide the amenities to the work people as aforesaid, the Engineer-in-Charge shall have the 

power to provide the amenities herein before mentioned at the cost of the contractor(s). The contractor(s) shall erect, 

make and at his/their own expense and to approved standards all necessary huts and sanitary arrangements required 

for his/their work people on the site in connection with the execution of the works, and if the same shall not have been 

erected or constructed, according to approved standards, the Engineer-in-Charge shall have the power to give notice in 

writing to the contractor(s) requiring that the said huts sanitary arrangements be remodeled and/or reconstructed 

according to approves standards, and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards within the period specified in the notice , the Engineer-in-Charge shall 

have the power to remodel or reconstruct such huts and sanitary arrangements according to approved standards at the 

cost of the contractor(s).  
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CLAUSE 19H 

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of huts (hereinafter 

referred to as the camp) of the following specifications on a suitable plot  of land to be approved by the Engineer-in-

Charge. 

(i) (a)  The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the floor area to be provided will 

be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of the worker’s family staying with the labourer. 

(b) The contractor(s) shall in addition construct suitable cooking places having a minimum area of 1.80m x 

1.50m (6’x5') adjacent to the hut for each family. 

 

(c)   The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers each on the scale 

of not less than four per each one hundred of the total strength, separate latrines and urinals being provided for 

women.  

(d) The contractor(s) shall construct sufficient number of bathing and washing places, one unit for every 25 

persons residing in the camp. These bathing and washing places shall be suitably screened. 

(ii) (a)  All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other suitable local materials as 

may be approved by the Engineer-in-Charge. In case of sun-dried bricks, the walls should be plastered with mud gobri 

on both sides. The floor may be kutcha but plastered with mud gobri and shall be at least 15 cm (6") above the 

surrounding ground. The roofs shall be laid with thatch or any other materials as may be approved by the Engineer-in-

Charge and the contractor shall ensure that throughout the period of their occupation, the roofs remain water-tight.  

 

(b)  The contractor(s) shall provide each hut with proper ventilation. 

(c)  All doors, windows, and ventilators shall be provided with suitable leaves for security purposes. 

(d)  There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts which may be reduced 

to 6m (20 ft.) according to the availability of site with the approval of the Engineer-in-Charge. Back to back 

construction will be allowed. 

(iii) WATER SUPPLY-   The contractor(s) shall provide adequate supply of water for the use of 

labourers. The provisions shall not be less than two gallons of pure and wholesome water per head 

per day for drinking purposes. Where piped  water supply  is available, supply shall be at stand posts 

and where the supply is from wells, or rivers, tanks which may be of metal or masonry, shall be 

provided. The contractor(s) shall also at his/their own cost make arrangements for laying pipe lines 

for water supply to labour camp from the existing mains wherever available, and shall pay all fees 

and charges thereof. 

 

iv)  The site selected for the camp shall be high ground, removed from jungle. 

v)  DISPOSAL OF EXCRETA - The contractor(s) shall make necessary arrangements for the disposal of 

excreta from the latrines by trenching or incineration which shall be according to the requirements laid down by the 

Local Health Authorities.  If trenching or incineration is not allowed by the contractor(s) shall make arrangements for 

the removal of the excreta through the Municipal Committee/authority and inform it about the number of labourers 

employed so that arrangements may be made by such committee/authority for the removal of the excreta . All charges 

on this account shall be borne by contractor and paid direct by him to the municipality/authority, The contractor shall 

provide one sweeper for every eight seats in case of dry system. 

vi) DRAINAGE- The contractor(s) shall provide efficient arrangements for draining away sludge water so as to keep 

the camp neat and tidy. 

vii) The contractor (s) shall make necessary arrangements for keeping the camp area sufficiently lighted to avoid 

accidents to the workers . 

viii) SANITATION- The contractor(s) shall make arrangements for conservancy and sanitation in the labour camps 

according to the rules of the Local Public Health and Medical Authorities. 

 

CLAUSE 19I 
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The  Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work any person or 

persons in the contractor's employ upon the work who may be incompetent or misconduct himself and the contractor 

shall forthwith comply with such requirements.  

 

CLAUSE 19J 

It shall be the responsibility of the contractor to see that building under construction is not occupied by anybody un-

authorisedly during construction , and is handed over to the Engineer- in-Charge with vacant possession of complete 

building. If such building though completed  is occupied illegally, then the Engineer-in-Charge shall have  the option 

to refuse to accept the said building/buildings in that position. Any delay in acceptance on this account will be treated 

as the delay in completion and for such delay a levy up to 5% of tendered value of work may be imposed by the 

Director, NIPER whose decision shall be final both with regard to the justification and quantum and be binding on the 

contractor.  

However , the Competent authority , through notice may require the contractor to remove the illegal occupation any 

time on or before construction or delivery. 

 

CLAUSE 19K 

Employment of skilled/semi skilled workers 

The contractor shall, at all stages of work, deploy skilled/semi skilled tradesmen who are qualified and possess 

certificate in particular trade from CPWD Training Institute/Industrial Training Institute/National Institute of 

construction Management and Research (NICMAR)/ National Academy of Construction, CIDC or any similar reputed 

and recognized Institute managed/ certified by State/Central Government. The number of such qualified tradesmen 

shall not be less than 20% of total skilled/semi skilled workers required in each trade at any stage of work. The 

contractor shall submit number of man days required in respect of each trade, its scheduling and the list of qualified 

tradesmen along with requisite certificate from recognized Institute to Engineer in charge for approval. 

Notwithstanding such approval, if the tradesmen are found to have inadequate skill to execute the work of respective 

trade, the contractor shall substitute such tradesmen within two days of written notice from Engineer-in-Charge. 

Failure on the part of contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen 

will attract a compensation to be paid by contractor at the rate of Rs. 100 per such tradesman per day. Decision of 

Engineer in Charge as to whether particular tradesman possesses requisite skill and amount of compensation in case 

of default shall be final and binding. 

Provided always, that the provisions of this clause, shall not be applicable for works with estimated cost put to tender 

being less than Rs. 5 crores. 

 

CLAUSE 19L  

Contribution of EPF and ESI 

The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by the contractor.  

 

CLAUSE 20 

MINIMUM WAGES ACT TO BE COMPLIED WITH 

The contractor shall comply with all the provisions of the Minimum Wages Act , 1948, and Contract Labour 

(Regulation and Abolition) Act , 1970 , amended from time to time and rules framed there under and other labour 

laws affecting contract labour that may be brought into force from time to time. 

 

CLAUSE  21 

WORK NOT TO BE SUBLET. ACTION IN CASE OF INSOLVENCY 

The contract shall not be assigned or sublet without the written approval of the Engineer-in-Charge. And if the 

contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any insolvency 

proceedings or make  any composition with his creditors or attempt  to do so , or if any bribe , gratuity , gift , loan , 

prerequisite , reward  or advantage pecuniary or otherwise , shall either   directly or indirectly  , be given promised or 

offered by the contractor , or any of his servants or agent to any public officer or person in the employ of NIPER in 

any way relating to his office or employment , or if any such  officer or person shall become in any way directly or 
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indirectly interested in the contract , the engineer - in - Charge shall have power to adopt  any way directly or 

indirectly  interested  in the contract, the Engineer - in -Charge shall have power to adopt any of the courses specified 

in Clause 3 hereof as he may deem best suited to the interest of NIPER and in the event of any of these courses being 

adopted the consequences specified in the said clause 3 shall ensue .  

 

CLAUSE 22 

All sums payable by way of compensation under  any of these conditions shall be considered as reasonable 

compensation to be applied to the use of NIPER without  reference  to the actual loss or damage sustained and 

whether or not any damage shall have been sustained. 

 

CLAUSE 23 

CHANGES IN FIRM'S CONSTITUTION TO BE INTIMATED.  

Where the contractor is a partnership firm, the previous approval in writing of the Engineer- in-Charge shall be 

obtained before any change is made in the constitution of the firm. Where the contractor is an individual or a Hindu 

undivided family business concern such approval as aforesaid shall likewise be obtained before the contractor enters 

into any partnership agreement where under the partnership firm would have the right to carryout the works hereby 

undertaken by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed to have 

been assigned in contravention of clause21 hereof and the same action may be taken and the same consequences shall 

ensure as provided in the said clause21. 

 

CLAUSE 24 

All works to be executed under the contract shall be executed under the direction and subject to the approval in all 

respect of the Engineer-in-Charge who shall be entitled to direct at what point or points and in what manner they are 

to be commenced and from time to time carried on. 

 

CLAUSE  25 

SETTLEMENT OF DISPUTES & ARBITRATION 

Except where otherwise provided in the contract, all questions and disputes relating to the interpretation of the 

specifications, designs, drawings and instructions herein before mentioned and as to the quality or claim, right, matter 

or thing whatsoever in any way arising out of or relating to the contract, designs, specifications, estimates, 

instructions, orders on these conditions or otherwise concerning the works or the execution or after the completion or 

abandonment thereof, shall be referred top the sole arbitration of the person appointed by the Director, NIPER.  The 

arbitrator shall be appointed within 30 days from the receipt of a request any party.  The arbitrator to whom the 

Director, NIPER shall appoint another person to act as arbitrator in accordance with the terms of the contract.  Such 

person shall be entitled to proceed with the reference from the stage at which it was left by his predecessor.  The 

arbitrator shall be final and binding on the parties.  The cost of the Arbitrator shall be borne equally by both the 

parties. 

25.1 It is also a term of the contract that the party invoking arbitration shall specify the dispute or disputes to be 

referred to arbitration under this clause together with the amount or amounts claimed in respect of each such 

dispute. 

25.2 It is also a term of the contract that if the contractor does not make any demand for arbitration in respect of 

any claim in writing within 90 days of receiving the intimation from the Employer that the final bill is ready 

for payment, the claim of the contractor will be deemed to have been waived and absolutely barred and the 

Employer shall be discharged and released of all liabilities under the contract in respect of these claims. 

25.3 Subject as aforesaid the provisions of the Arbitration and conciliation Act, 1996 or any statutory modification 

or re-enactment thereof and the rules made there under and for the being in force shall apply to the arbitration 

reference under this clause.  

 

CLAUSE 26 

CONTRACTOR TO INDEMNIFY NIPER AGAINST PATENT RIGHTS 
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The contractor shall fully indemnify and keep indemnified NIPER against any action claim or proceeding relating to 

infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties which 

may be payable in respect of any article or part thereof included in the contract. In the event of any claims made under 

or action brought against NIPER in respect of any such matters as aforesaid, the contractor shall be immediately 

notified thereof and the contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any 

litigation and may arise there from provided that the contractor shall not be liable to indemnify NIPER, if the 

infringement of the patent or design or any alleged patent or design right is the direct result of an order passed by the 

Engineer-in-Charge in this behalf. 

 

CLAUSE 27 

Lump Sum Provisions in Tender 

When the estimate on which a tender is made includes lump sum in respect of parts of the work, the contractor shall 

be entitled to payment in respect of the items of work involved or the part of the work in question at the same rates as 

are payable under this contract for such items, or if the part of the work in question is not, in the opinion of the 

Engineer-in-Charge payable of measurement, the Engineer-in-Charge may at his discretion pay the lump-sum amount 

entered in the estimate, and the certificate in writing of the Engineer-in-Charge shall be final and conclusive against 

the contractor with regard to any sum or sums payable to him under the provisions of the clause 

 

CLAUSE 28 

ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED  

When no specifications are specified n the case of any class of work or when there is no such specifications referred to 

in clause11, such work shall be carried out in accordance with the Bureau of Indian Standard Specifications. In case 

there is no such specification in Bureau of Indian Standards, the work shall be carried out as per manufacturers' 

specification. In case there are no such specifications, the works shall be carried out in all respect in accordance with 

the instruction and requirements of the Engineer-in-Charge. 

 

CLAUSE 29 

WITH-HOLDING AND LIEN IN RESPECT OF SUMS DUE FROM CONTRACTOR. 

i) Whenever  any claim for payment of a sum of money arises out of or under the contract against the contractor , the 

Engineer - in -Charge shall be entitled to withhold and also have  a lien to retain to such sum or sums in whole or in a 

part from security , if any deposited by the contractor and for the purpose aforesaid , the Engineer - in - Charge shall 

be entitled to withhold the security deposit, if any, furnished as the case may be and also have the lien over the same 

pending finalization or adjudication of any such claim . In  the event of security being insufficient to cover the 

claimed amount or amounts or if no security has been taken from the contractor , the Engineer-in-Charge  shall be 

entitled to withhold and have the lien to retain to the extent of such claimed amount or amounts referred to above , 

from any sum or sums found payable or which may at any time thereafter become payable to the contractor under the 

same contract or any other contract with the Engineer-in-Charge or any contracting person through the Engineer-in-

Charge pending finalization or ad jurisdiction of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the lien referred to 

above by the Engineer-in-Charge will be kept withheld or retained as such by the Engineer-in-Charge till the claim 

arising out of or under the contract is determined by the Arbitrator / competent court, as the case may be and that the 

contractor will have no claim for interest or damages whatsoever in any account in respect of such withholding or 

retention under the lien referred to above and duly notified as such to the contractor. For the purpose of this clause, 

where the contractor is a partnership firm or a limited company, the Engineer-in-Charge shall be entitled to withhold 

and also have the lein to retain towards such claimed amount or amounts in whole or in a part from any sum found 

payable to any partner /limited as the case may be, whether in his individual capacity or otherwise. 

 

ii) NIPER shall have the right to cause an audit and technical examination of the works and the final bills of the 

contractor including all supporting vouchers , abstract , etc , to be made after payment of the final bill and if as a result 

of such audit and technical examination any sum is found to have been overpaid in respect of any work done by that 

contractor  under the contract or any work claimed to have been done by him under the contract and found to have 
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been  executed , the contractor shall be liable to refund the amount of over payment and shall be lawful  for NIPER to 

recover the same from him in the manner prescribed in sub- clause (I) of this clause or any other  manner legally 

permissible and if it is found that the contractor was paid less than what was due to him under the contract in respect 

of any work executed by him under it  , the amount of such under payment shall be duly paid by NIPER to the 

contractor , without any interest thereon whatsoever . 

 

CLAUSE 29A 

LEIN IN RESPECT OF CLAIMS IN OTHER CONTRACT 

Any sum of money due and payable to the contractor (including the security deposit returnable to him)  under the 

contract may be withheld or retained by way of lien by the Engineer-in-Charge or any other contracting person or 

persons in respect of a payment of a sum of money arising out of or any other contract made by the contractor with a 

Engineer- in-Charge or NIPER or with such other person or persons. It is an agreed term of the contract that the sum 

of money so withheld or retained under this clause by the Engineer-in- charge or by NIPER will be kept withheld or 

retained as such by the Engineer-in-Charge or by NIPER or till his claim arising out of the same contract or any other 

contract is either mutually settled or determined by arbitration clause or by the competent court as the case may be 

and that the contractor shall  have no claim for interest or for damages whatsoever on this account  or any other 

ground in respect of any sum of money withheld or retained under this clause and duly notified as such to the 

contractor. 

 

CLAUSE 30 

Employment of coal mining or controlled area labour not permissible 

The contractor shall not employ coal mining or controlled area labour falling under any category whatsoever on or in 

connection with the work or recruit labour from area within a radius of 32 km (20 miles) of the controlled area. 

Subject as above the contractor shall employ imported labour only i.e., deposit imported labour or labour imported by 

contractors from area, from which import is permitted. 

 

Where ceiling price for imported labour has been fixed by State or Regional Labour Committees not more than that 

ceiling price shall be paid to the labour by the contractor. 

The contractor shall immediately remove any labourer who may be pointed out by the Engineer-in-Charge as being a 

coal mining or controlled area labourer. Failure to do so shall render the contractor liable to pay to Government a sum 

calculated at the rate of Rs.10/- per day per labourer. The certificate of the Engineer-in-Charge about the number of 

coal mining or controlled area labourer and the number of days for which they worked shall be final and binding upon 

all parties to this contract. 

It is declared and agreed between the parties that the aforesaid stipulation in this clause is 

one in which the public are interested within the meaning of the exception in Section 74 of 

Indian Contract Act, 1872. 

Explanation:- Controlled Area means the following areas: 

Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-Division under Santhal Pargana 

Commissionery, Districts of Bankuara, Birbhum, Burdwan, District of Bilaspur. 

Any other area which may be declared a Controlled Area by or with the approval of the Central Government. 

 

CLAUSE 31 

UNFILTERED WATER SUPPLY  

In case, due to any eventuality or otherwise , NIPER is not in a position to provide water connection for construction 

purposes the contractor(s) shall make his/their own arrangements of water required for the work and nothing extra 

shall be paid for the same. This will subject to the following conditions:   

1. That the water used by the contractors shall be fit for construction purposes to the satisfaction of the Engineer-in-

Charge.  

2. The Engineer-in-charge shall make alternative arrangements for supply of water at the risk and cost of contractor(s) 

if the arrangements made by the contractor(s) for procurement of water are in opinion of the Engineer-in-Charge, un-

satisfactory. 
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CLAUSE 32 

ALTERNATE WATER ARRANGEMENTS  

 The contractor shall be allowed to construct temporary wells at site for taking water good for construction only after 

he has got permission of the Engineer-in-Charge in writing. No charges shall be recovered from the contractor on his 

account but the contractor shall be required to provide necessary safety arrangements to avoid any accidents or 

damages to adjacent buildings, roads and service lines. He shall be responsible for any accidents or damages carried 

due to construction and subsequent maintenance of the wells and shall restore the ground to its original condition after 

the wells are dismantled on completion of work.  

 

CLAUSE 33 

RETURN OF SURPLUS MATERIAL 

Notwithstanding anything contained to the contrary in this contract , where any materials for the execution of the 

contract are produced with the assistance of NIPER either by issue  from NIPER stock purchase made under orders or 

permits or licenses issued by NIPER the contractor shall hold the said materials economically and solely for the 

purpose of the contract and not dispose of them without  the written permission of the NIPER and return , if required 

by the Engineer-in-Charge all surplus or unserviceable materials that may be left with him after the completion of the 

contract or at its termination for any reason whatsoever on being paid or credited with such price as the Engineer-in-

Charge shall determine having due regards to the condition of the materials. The price allowed to the contractor 

however shall not exceed the amount charged to him. The decision of the Engineer-in-Charge shall be final and 

conclusive. In the event of breach of the aforesaid condition of the contractor shall in addition to throwing himself 

into action for contravention of the terms of the license or permit and /or the criminal breach of trust, be liable to 

NIPER for all's money advantages or profits resulting or which in the usual course would have resulted to him by 

reason of such breach. 

 

CLAUSE 34 

HIRE OF PLANT AND MACHINERY 

h) The contractor shall arrange at his own expenses all tools, plants, machinery and equipment (hereinafter 

referred to as T&P). 

 

CLAUSE 35 

CONDITION RELATING TO USE OF ASPHALTIC MATERIALS 

i) The asphaltic works to be executed as per prevailing CPWD norms and specifications.  

ii) The contractor shall be responsible for rectifying defects noticed within a year from the date of completion of the 

work and the portion of the security deposit relating to asphaltic work shall refunded after the expiry of the period. 

 

CLAUSE 36 

I) EMPLOYMENT OF TECHNICAL STAFF AND EMPLYEES FOR BUILDING AND ROADWORKS. 

 (i) The contractor shall provide all necessary superintendence during execution of the work and all along thereafter as 

may be necessary for proper fulfilling of the obligations under the contract. The contractor shall immediately after 

receiving letter of acceptance of the tender and before commencement of the work, intimate in writing to the 

Engineer-in-Charge, the name(s), qualifications, experience, age, address(s) and other particulars along with 

certificates, of the principal technical representative to be in charge of the work and other technical representative(s) 

who will be supervising the work. Minimum requirement of such technical representative(s) and their qualifications 

and experience shall not be lower than specified in Schedule ‘F’. The Engineer-in-Charge shall within 3 days of 

receipt of such communication intimate in writing his approval or otherwise of such a representative(s) to the 

contractor. Any such approval may at any time be withdrawn and in case of such withdrawal, the contractor shall 

appoint another such representative(s) according to the provisions of this clause. Decision of the tender accepting 

authority shall be final and binding on the contractor in this respect. Such a principal technical representative and 

other technical representative(s) shall be appointed by the contractor soon after receipt of the approval from Engineer-

in-charge and shall be available at site before start of work. 
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All the provisions applicable to the principal technical representative under the Clause will also be applicable to other 

technical representative(s) The principal technical representative and other technical representative(s) shall be present 

at the site of work for supervision at all times when any construction activity is in progress and also present 

himself/themselves, as required, to the Engineer-in-Charge and/or his designated representative to take instructions. 

Instructions given to the principal technical representative or other technical representative(s) shall be deemed to have 

the same force as if these have been given to the contractor. The principal technical representative and other technical 

representative(s) shall be actually available at site fully during all stages of execution of work, during 

recording/checking/test checking of measurements of works and whenever so required by the Engineer-in-Charge and 

shall also note down instructions conveyed by the Engineer-in- Charge or his designated representative(s) in the site 

order book and shall affix his/their signature in token of noting down the instructions and in token of acceptance of 

measurements/ checked measurements/test checked measurements. The representative(s) shall not look after any other 

work.  Substitutes, duly approved by Engineer-in-Charge of the work in similar manner as aforesaid shall be provided 

in event of absence of any of the representative(s) by morethan two days. 

 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, is convinced that no 

such technical representative(s) is/are effectively appointed or is/are effectively attending or fulfilling the provision of 

this clause, a recovery (nonrefundable) shall be effected from the contractor as specified in Schedule ‘F’ and the 

decision of the Engineer-In-Charge as recorded in the site order book and measurement recorded checked/test checked 

in Measurement Books shall be final and binding on the contractor. Further if the contractor fails to appoint suitable 

technical Principal technical representative and/or other technical representative(s) and if such appointed persons are 

not effectively present or are absent by more than two days without duly approved substitute or do not discharge their 

responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to suspend the execution of the work 

until such date as suitable other technical representative(s) is/are appointed and the contractor shall be held 

responsible for the delay so caused to the work. The contractor shall submit a certificate of employment of the 

technical representative(s) (in the form of copy of Form-16 or CPF deduction issued to the Engineers employed by 

him) alongwith every on account bill final bill and shall produce evidence if at any time so required bythe Engineer-

in-Charge. (ii) The contractor shall provide and employ on the site only such technical assistants as are skilled and 

experienced in their respective fields and such foremen and supervisory staff as are competent to give proper 

supervision to the work. The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 

necessary for proper and timely execution of the work. The Engineer-in-Charge shall be at liberty to object to and 

require the contractor to remove from the works any person who in his opinion misconducts himself, or is 

incompetent or negligent in the performance of his duties or whose employment is otherwise considered by the 

Engineer-in-Charge to be undesirable. Such person shall not be employed again at works site without the written 

permission of the Engineer-in-Charge and the persons so removed shall be replaced as soon as possible by competent 

substitutes. 

 

II) FOR SANITARY AND WATER SUPPLY WORKS. 

The contractor shall employ the following technical staff during the execution of work.: 

 i) One Diploma Holder (Overseer) with an experience of not less than 5 years out of which atleast one year should be 

in a sanitary Engineering or water supply works, when the tendered cost of work to be executed is more than 50,000/- 

(Rupees fifty thousand only). 

The technical staff should be available at site whenever required by Engineer-in-Charge to take instructions. 

In case the contractor fails to employ the technical staff as aforesaid he shall be liable to pay reasonable compensation 

not exceeding the amount shown  against each for each month of default . 

The decision of the Engineer-in-Charge as to the period for which the required technical staff was not employed by 

the contractor   the amount to be deducted on this account as per schedule F shall be final and binding on the 

contractors. 

iii) The Engineer-in-Charge shall be liberty to object to and require the contractor to remove from the works any 

person who in his opinion misconduct's himself, or is incompetent or negligent on the performance of his duties or 

whose employment is otherwise considered by the Engineer - in - Charge to be undesirable .  
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Such person shall not be employed again at works site without the written permission of the Engineer-in-Charge and 

the persons so removed shall be replaced as soon as possible by competent substitutes. 

iv) There shall be no objection if an Engineer or overseer looks after more than one work provided the total value of 

works under him doesn’t exceed Rs.20.00lakhs in case of building , roads, sanitary and water supply works and Rs. 

10.00lakhs in respect of electrical works in case of a Graduate Engineer and Rs.10.00 lakhs in case of building, roads, 

sanitary and water supply works and Rs.5.00lakhs in respect of electrical works in case of diploma holder. 

It is also not necessary for a contractor (or partner in case of firm/company ) who is himself an engineer / overseer to 

employ another engineer or overseer as long as the contractor / partner does the work expected of an Engineer 

employed on the job. The employment of the technical staff may be co-related to the tendered cost. 

 

Clause 37  

Conditions for reimbursement of levy/taxes if levied after receipt of Tenders 

 

(i) All tendered rates shall be inclusive of any tax, levy or cess applicable on last stipulated date of 

receipt of tender including extension if any. No adjustment i.e. increase or decrease shall be made for 

any variation in the rate of GST, Building and Other Construction Workers Welfare Cess or any tax, 

levy or cess applicable on inputs.  

 

However, effect of variation in rates of GST or Building and Other Construction Workers Welfare 

Cess or imposition or repeal of any other tax, levy or cess applicable on output of the works contract 

shall be adjusted on either side, increase or decrease.  

 

Provided further that for Building and Other Construction Workers Welfare Cess or any tax (other 

than GST), levy or cess varied or imposed after the last date of receipt of tender including extension if 

any, any increase shall be reimbursed to the contractor only if the contractor necessarily and properly 

pays such increased amount of taxes/ levies/cess. 

 

 Provided further that such increase including GST shall not be made in the extended period of 

contract for which the contractor alone is responsible for delay as determined by authority for 

extension of time under Clause 5 in Schedule F.  

 

(ii) The contractor shall keep necessary books of accounts and other documents for the purpose of this 

condition as may be necessary and shall allow inspection of the same by a duly authorized 

representative of the NIPER and/or the Engineer-in-Charge and shall also furnish such other 

information/document as the Engineer-in-Charge may require from time to time.  

 

(iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy or 

cess, or variation or repeal of such tax or levy or cess give a written notice thereof to the Engineer-in-

charge that the same is given pursuant to this condition, together with all necessary information 

relating thereto. 

CLAUSE 38 

CONDITIONS FOR REIMBURSEMENT OF LEVY/TAXES IF LEVIED AFTER RECEIPT OF TENDERS 

i) All tendered rates shall be inclusive of all taxes and levies payable under respective statues.  

However , pursuant to the Constitution (46 Amendment) Act, 1982, if any other tax or levy is imposed by statute after 

the last stipulated date for the receipt of tender including extensions if any and the contractor thereupon necessarily 

and properly pays such taxes / levies, the contractor shall be reimbursed the amount so paid , provided such payment, 

if, any, is not, in the opinion of the Zonal Chief (whose decision shall be final and binding on the contractor ) 

attributable to delay in execution of work within the control of the control  of the contractor. 
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ii) The contractor shall keep necessary books of accounts and other documents for the purpose of this condition as 

may be necessary and shall allow inspection of the same by a duly authorized representative of the NIPER and / or the 

Engineer-in-Charge and further shall furnish such other information / document as the Engineer-in-Charge may 

require from time to time. 

iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy , pursuant to the 

constitution ( Forty sixth Amendment ) Act 1982 , give a written notice thereof to the Engineer-in-Charge  that the 

same is given pursuant to this condition, together with all necessary information relating thereto. 

 

CLAUSE 39 

TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR. 

Without prejudice to any of the rights or remedies under this contract if the contractor dies, the Engineer-in-Charge  

shall have the option of terminating the contract without compensation to the contractor.   

 

CLAUSE 40 

IF RELATION WORKING IN NIPER THEN THE CONTRACTOR NOT ALLOWED TO TENDER 

The contractor shall not be permitted to tender for works in an NIPER Zone (responsible for award and execution of 

contracts) in which his near relative is posted as an Officer in any capacity in the grades of Astt. Engineer or 

equivalent and above (both inclusive) . He shall also intimate the names of the persons who are working with him any 

capacity or are subsequently employed by him and who are near relatives to any executives (above the rank of AE or 

equivalent). 

Any breach of this condition by the contractor would render him liable to be made in-eligible for tendering in NIPER.  

NOTE : THE TERM "NEAR RELATIVES MEANS WIFE, HUSBAND, PARENTS, AND GRAND PARENTS, 

CHILDERN AND GRAND CHILDERN BROTHERS AND SISTERS , UNCLES AND AUNTS" AND" COUSINS 

AND THEIR CORRESPONDING IN-LAWS". 

 

CLAUSE 41  

No Gazetted Engineer to work as Contractor within one year of retirement 

No engineer of gazetted rank or other gazetted officer employed in engineering or administrative duties in an 

engineering department of the Government of India shall work as a contractor or employee of a contractor for a period 

of one year after his retirement from government service without the previous permission of Government of India in 

writing. This contract is liable to be cancelled if either the contractor or any of his employees is found at any time to 

be such a person who had not obtained the permission of Government of India as aforesaid, before submission of the 

tender or engagement in the contractor’s service, as the case may be. 

 

CLAUSE 42  

Return of material & recovery for excess material issued. 

(i) After completion of the work and also at any intermediate stage in the event of non reconciliation of materials 

issued, consumed and in balance - (see Clause 10), theoretical quantity of materials issued by the NIPER 

for use in the work shall be calculated on the basis and method given hereunder:-  

 

(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & bitumen required for 

different items of work as shown in the Schedule of Rates mentioned in Schedule ‘F’. In case any item is executed for 

which standard constants for the consumption of cement or bitumen are not available in the above mentioned 

schedule/statement or cannot be derived from the same shall be calculated on the basis of standard formula to be laid 

down by the Engineer-in-Charge.  

(b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken as the quantity required as per 

design or as authorized by Engineer-in-Charge, including authorized lappages, chairs etc. plus 3% wastage due to 

cutting into pieces, such theoretical quantity being determined and compared with the actual issues each diameter 

wise, section wise and category wise separately. 

(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead and G.I./M.S. sheets shall be 

taken as quantity actually required and measured plus 5% for wastage due to cutting into pieces (except in the case of 
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G.I./M.S. sheets it shall be 10%), such determination & comparison being made diameter wise & category wise. (d) 

For any other material as per actual requirements. (ii) Over the theoretical quantities of materials so computed a 

variation shall be allowed as specified in Schedule ‘F’. The difference in the net quantities of material actually issued 

to the contractor and the theoretical quantities including such authorized variation, if not returned by the contractor or 

if not fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen days of the issue of written notice by 

the Engineer-in-charge to this effect shall be recovered at the rates specified in Schedule ‘F’, without prejudice to the 

provision of the relevant conditions regarding return of materials governing the contract. Decision of Engineer-in-

Charge in regard to theoretical quantities of materials, which should have been actually used as per the Annexure of 

the standard schedule of rates and recovery at rates specified in Schedule ‘F’, shall be final & binding on the 

contractor. For non scheduled items, the decision of the Engineer in charge regarding theoretical quantities of 

materials which should have been actually used, shall be final and binding on the contractor. (iii) The said action 

under this clause is without prejudice to the right of the NIPER to take action against the contractor under any other 

conditions of contract for not doing the work according to the prescribed specifications. 

 

CLAUSE  43 

COMPENSATION DURING WAR LIKE SITUATION 

The work (whether fully constructed or not ) and all materials, machines, tools, and plants, scaffolding , temporary 

building and other things connected their with shall be at the risk of the contractor until the work has been delivered to 

the Engineer-in-Charge  and a certificate from him to that effect obtained. In the event of the work or any material 

properly brought to the site for incorporation in the work being damaged or destroyed in consequence of hostilities oer 

warlike operation , the contractor shall when ordered (in writing ) by the Engineer-in-Charge  to remove any debris 

from the site , collect and properly stack , or remove in store all serviceable material salvaged from the damaged work 

and shall be paid at the contract rates in accordance  with the provision of this agreement for the work of the cleaning 

the site of debris , stacking or removal of serviceable material and for reconstruction of all works ordered by the 

Engineer-in-Charge  , such payments being in addition to compensation up to the value of the work originally 

executed before being damaged or destroyed and not paid for.. In case of works  damaged or destroyed  but not 

already  measured and paid for the compensation shall be assessed by the Engineer-in-Charge. The contractor shall be 

paid for the damages /destruction suffered and for restoring the material at the rate based on analysis of rates tendered 

for in accordance with the provisions of the contract. The certificate of the Engineer-in-Charge  regarding the quality 

and quantity of materials and the purpose for which they were collected shall be final binding on all parties to this 

contract.  

Provided always that no compensation shall be payable for any loss in consequences of hostilities or warlike 

operations (a) unless the contractor had taken all such precautions against air raid as are deemed necessary by the 

A.R.P. Officers or Engineer-in-Charge  (b) for any material etc., not on the site of the work or for any tools , plant , 

machinery , scaffolding , temporary building and other things not intended for the work. 

In the event of the contractor having in carry out reconstruction as aforesaid , he shall be allowed such extension of 

time for its completion as is considered by the Engineer In charge 

 

CLAUSE 44 

Apprentices Act provisions to be complied with 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules 

and orders issued there under from time to time. If he fails to do so, his failure will be a breach of the contract and the 

Superintending Engineer may, in his discretion, cancel the contract. 

The contractor shall also be liable for any pecuniary liability arising on account of any violation by him of the 

provisions of the said Act. 

 

CLAUSE 45 

RELEASE OF SECURITY DEPOSIT AFTER LABOUR CLEARENCE 

Security deposit of the work shall not be refunded till the contractor produces a clearance certificate from the Labour 

Officer. As soon as the work is virtually complete the contractor shall apply for the clearance certificate to the Labour 

Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge  on , receipt of the said communication , 
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shall write to the Labour Officer to intimate if any complaint is pending against the contractor in respect of the work, 

if no complaint is pending, on record till after three months after completion of the work and / or no communication is 

received from the Labour Officer to this effect till six months after the date of completion , it will be deemed to have 

received the clearance certificate and the Security Deposit will be released if otherwise due  

 

 

        (Signatures of the Tenderer) 
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SAFTEY CODE 

 

 Suitable scaffolds should be provided for workmen for all works that can not safety be done from the ground or from 

solid construction except such short period work as can be done safety from ladders.  When a ladders is used an extra 

mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying the materials as well  suitable 

footholds and hand holds shall be provide on the ladder and  the ladder shall be given an inclination not steeper than 

¼ to 1  ( ¼ horizontal and 1 vertical).  

1 Scaffolding of staging more than 3.6 m (12 ft) above the ground or floor, swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail properly attached or boiled, braces 

and otherwise secured at least 90 cm. heath above the floor or platform of such scaffolding or staging and 

extending along the entire length of the outside and ends their of with only such opening as may be  necessary 

for the delivery of materials.  Such scaffolding or staging shall be so fastened as to prevent it from swaying 

from the building or structure.  

2 Working platform gangways and stairway should be so constructed that they should not sag unduly or 

unequally and if the height of the platform or the gangway or the stairway is more than 3.6 m above ground 

level, they should be closely boarded, should have adequate width and should be suitable fastened as 

described in 2 above.  

3 Every opening in the floor of building or in working platform shall be provided with suitable means to prevent 

the fall of a person or materials by providing suitable fencing or railing whose minimum height shall be 90 

cm.  

4 Safe means of access shall be provided to al working platform and other working places.  Every ladder should 

be securely fixed.  No portable single ladder shall be over 9m. in length while the width between the sides 

rails in rung ladder shall in no case be less than 29 cm. for ladder up to and including 3 m of length.    For 

longer ladders this width should be increased at least ¼” for each additional 30 cm. of length.  Uniform step 

spacing of not more than 30 cm should be provided.  Adequate precautions shall be taken to prevent danger 

from electrical equipments.  No materials from any of the sites of the work shall be so stacked or placed as to 

cause danger or inconvenience to any person or the public the contractor shall provide all necessary fencing 

and lights protect the public from accident and shall be bound to bear the expenses of defense to every suit 

action or other proceedings at law that may be brought by any person or injury sustained owing to neglect of 

the above precautions and to pay the damages and cost which may be  awarded in ay such suit action of 

proceeding to any such person or which may with the consent of the contractor be paid to compensate any 

claim by any such person.  

(a) Excavation and Trenching All trenches 1.2 m or more in depth, shall at all times to supplied with at least 

one ladder for each 30 m in length or fraction thereof.  Ladder shall extend from bottom of the trench to at 

least 90 cm above the surface of the ground.  The sides of the trenches which are 1.5 m more in depth 

shall be stepped back to give suitable slope or securely held by timber  bracing, so as to avoid the danger 

of sides collapsing.  The excavated materials shall not be placed within 1.5 m of the done from top to 

bottom.  Under no circumstances undermining or undercutting shall be done.  

(b) Safety Measures for digging bore holes:-  

 

(c) (i). If the bore well is successful, it should be safely capped to avoid caving and collapse of the bore well. The 

failed and the abandoned ones should be completely refilled to avoid caving and collapse;  

(d)  (ii). During drilling, Sign boards should be erected near the site with the address of the drilling contractor and 

the Engineer in-charge of the work; 

(e) (iii). Suitable fencing should be erected around the well during the drilling and after the installation of the rig 

on the point of drilling, flags shall be put 50m around the point of drilling to avoid entry of people;  

(f) (iv). After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m above ground level and 

0.60m below ground level should be constructed around the well casing;  

(g) (v). After the completion of the bore well, the contractor should cap the bore well properly by welding steel 

plate, cover the bore well with the drilled wet soil and fix thorny shrubs over the soil. This should be done even while 

repairing the pump; 
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(h) (vi). After the borewell is drilled the entire site should be brought to the ground level.  

5 Demolition- before any demolition work is commenced and also during the progress of the work.  

 

I. All roads and open areas adjacent to the work site shall either be closed or suitably  protected.  

II. No electric cable or apparatus which is likely to be a source of danger or a cable of apparatus used by the 

operator shall remain electrically charged. 

III. All Practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or 

flooding. No floor, roof or the other part of the building shall be so overload with debris or materials as 

to render it unsafe. 

 

6 All necessary personal safety equipments as considered adequate by the Engineer-in-charge should be kept 

available for the use of the persons employed on the site and maintained in a condition suitable for immediate 

use and the contractor should take adequate steps to ensure proper use of equipments by those concerned. The 

following safety equipments shall invariably be provided.  

 

I. Workers employed on mixing asphaltic materials cement and lime mortar shall be provided with 

protective footwear and protective goggles. 

II. Those engaged in white washing and mixing or stacking or  cement  bags  or any material which 

injurious to the eyes shall be provide with welder’s protective eyes shall be provided with protective 

goggles. 

III. Those engaged in welding works shall be provided with welder’s protective eye shields. 

IV. Stonebreakers shall be provided with protective goggles and protective clothing’s and seated at sage 

intervals. 

V. When workers are employed in sewers and manholes which are in active  use the contractor shall that 

the manhole cover are opened  and ventilated at least for an hour  be cordoned off with suitable railing 

and provided with warming signals or boards to prevent accident to the public. In addition the contractor 

shall ensure that the following safety measures are adhered to. 

  

a. Entry for workers in to the line shall not be allowed except under the supervising engineer or other 

higher officer. 

 

b. At least 5 to 6 manholes upstream should be kept open for at least 2 to 3 hours before any man is 

allowed to enter into the manholes for working inside.  

 

c. Before entry presence of toxic gases should be tested by inserting wet lead acetate paper which 

changes color in the presence of such gases and gives indication of their presence. 

 

d. Presence of oxygen should be verified by lowering a detector lamp into the manhole incases no 

oxygen is found inside the sewer line workers should be sent only with oxygen kit. 

 

e. Safety belt with rope should be provided to the workers, while working inside the manholes such 

ropes should be handled by two men standing outside to enable him to be pulled out during 

emergency. 

 

f. The area should be barricaded or cordoned off by suitable means to avoid misshape of any kind.  

Proper warming signs should be displayed for the safety of the public whenever cleaning working are 

undertaken during day or night. 

 

g. No smoking or open flames shall be allowed near the blocked manhole being cleaned. 
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h. The malba obtained on account of cleaning of blocked manholes and sewer line should be removed 

immediately to avoid accidents on account of slippery nature of the malba. 

 

i. Workers should not be allowed to work inside he manhole continuously. He should be given rest 

intermittently.  The Engineer-in-charge may decide the time up to which a worker may be allowed to 

work continuously inside the manhole.  

 

j. Gas masks with oxygen cylinder should be kept at site for use in emergency  

 

k. Air blowers should be used for flow of fresh air through the manholes.  Whenever called for portable 

air blowers are recommended for ventilating the manholes.  The motors for these shall be vapor roof 

and totally enclosed type.  Non sparking gas engines also could be used by these should be places a 

least 2 meters away from the opening and on the leeward side protected from winds so that they will 

not be a source of friction on any inflammable gas that might be present. 

 

l. The workers engaged for cleaning the manholes / sewers should be properly trained before allowing 

working in the manholes. 

 

m. The workers shall be provided with gum boots or non sparking shoes, pump helmet and gloves non 

sparking tools, safety slights and gas masks and portable air blowers 9 when necessary).  They must 

be supplied with barrier cream for anointing the limb before working inside the sewer lines. 

 

n. Workmen descending a manhole shall try each ladder step or rung carefully before putting his full 

weight on it to guard against insecure fastening due to corrosion of the rung fixed to the manhole 

wall. 

 

o. If a man has received physical injury, he should be brought out of the sewer immediately and 

adequate medical could be provided to him.  

 

p. The extent to which these precautions are to be taken depend on individual situation but the decision 

of the Engineer-in-charge regarding he steps to be taken in his regard in an individual case will be 

final. 

  

vi) The contractor shall not employ men and women below the age of 18 years on the work of painting with 

products containing lead in any form.  Wherever men above the age of 18 years are employed on the work 

of lead painting, the following precautions should be take.  

a) No paint containing lead or lead product shall be used except in the form of paste of ready made 

paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of 

spray or a surface having lead paint is dry rubbed and scrapped. 

c) Overalls shall be supplied by the contractor to the workmen and adequate facilities shall be provided 

to enable the working painters to wash during and on he cessation of the work. 

d) Measures shall be taken wherever required in order to prevent danger arising from the application of 

paint in the form of spray. 

e) Measures shall be taken wherever practicable, to prevent danger arising out of dust caused by dry 

rubbing down and scrapping. 

f) Adequate facilities should be provided to enable working painters to wash during and on cessation of 

work. 

g) Suitable arrangements shall be made to prevent clothing put off during working hours being spoiled 

by painting materials.  
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h) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently 

verified by medical man appointed by competent authority. 

i) NIPER may require when necessary medical examinations of works. 

j) Instructions with regard to special hygienic precautions to the taken in the painting trades shall be 

disturbed to working painters. 

8. When the work is done near any place where there is risk of drowning all the necessary equipments should be 

provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and 

adequate provision should be made for prompt first aid treatment of all injuries likely to be obtained during 

the rescue work.  

 

9.  Use of hoisting machines and tackle including their attachments anchorages and supports shall conform to 

the following standards.  

  

a)   These shall be of good mechanical constructions sound materials and adequate strength and free conform to the 

following standards. 

 b)  Every rope used in hoisting or lowering materials or as men of suspension shall be of durable quality and adequate 

strength and free from patent defects. 

ii)   Every crane driver or hoisting appliance operator shall properly qualified and no person under the age of 21 years 

should be in charge of any hoisting machine including any scaffolding which or giving signal to the operator. 

 iii)       In case of hoisting machine and of every chain ring hook shackle swivel and pulley block used in hoisting or 

as means of suspension the safe working load shall be ascertained by adequate means.  Every hoisting machine and all 

geared referred to above shall e plainly marked with the safe working load.  In case of hoisting machine having a 

variable safe working load each safe working load and the condition under which it is applicable shall be clearly 

indicated.  No part of any machine or gear referred to above in this Paragraph shall be loaded beyond the safe working 

load except for the purpose of testing. 

 iv)      In case of NIPER machines, the safe working load shall be notified by the Engineer-in-charge.  As regards 

contractor’s machines the contractor shall notify the safe working load of the machine to the Engineer-in-charge 

whenever he brings any machinery to site of work and get verified by the Engineer-in-charge. 

10.      Motors, gearing, transmission, electric, wiring and other dangerous part of hoisting appliances should be 

provided with efficient safeguards.  Hoisting appliances should be provided with such means as will reduce to 

the minimum the risk of accidental descent of the load.  Adequate precautions should be taken to reduce to the 

minimum the risk of any part of a suspended load becoming accidentally displaced.  When workers are 

employed on electrical installations which are already energized, insulating mats, wearing apparel, such as 

gloves, sleeves and boots as may be necessary should be provided.  The worker should not wear any rings, 

watches and cany keys or other material which are good conductors of electricity. 

 

11. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe 

condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 

washing facilities should be provided at or near places of work. 

 

12. These safety provisions should be brought to the notice of all concerned by display on a notice board at 

prominent place at work spot. The person  responsible for compliance of the safety code shall be named 

therein by the contractor.  

 

13. To ensure effective enforcement of the rules and regulations relating to safety precautions, the arrangements 

made by the contractor shall be open to inspection by the labour officer or Engineer-in-charge of NIPER or 

their representatives.  

 

14. Notwithstanding the above clauses from (1) to (14) there is nothing in these to exempt the contractor the 

operations of any other Actor Rule in force in the republic of India.  

            (Signatures of the Tenderer) 
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MODELS RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR 

WORKERS 

1. APPLICATION 

These rules shall apply to all buildings and constructions works in which twenty or more workers are ordinarily 

employed or are proposed to be employed or are proposed to be employed in any day during the period during 

which the contract work is in progress. 

2. DEFINITION  

Work place means a place where twenty or more workers are ordinarily employed in connection with construction 

work on any day during which the contract work is in progress. 

 3.  FIRST-AID FACILITIES  

i) At every work place there shall be provided and maintained, so as to be easily accessible  during working 

hours, first –aid boxed at the rate of not less than one box for 150 labour or part thereof ordinarily employed.  

ii) The first- aid box shall be distinctly marked with Red Cross on white back ground and shall contain the 

following equipments: 

a)  For work places in which the number of contract labour employed does not exceed 50 each first- aid box shall 

contain the following equipments. 

1. 6 small sterilized dressings.  

2. 3 medium size sterilized dressings.  

3. 3 large size sterilized dressings.  

4. 3 large sterilized burn dressings.  

5. 1 (30 ml) bottle containing a two percent alcoholic solution of iodine.    

6. (30 ml) bottle containing salvolite having the dose and mode of administration indicated on the label.  

7. 1 snakebite lancet.  

8. 1 (30 gms.)  Bottle of potassium permanganate crystals.  

9. 1 copy of he first – aid leaflet issued by the Director General, Factory Advice Service and Labour 

Institutes, Government of India.  

10. 1 pair scissors.  

11. 1 bottle containing 100 tablets (each of 50 gms.) of aspirin.  

12. Ointment for burns.  

13. A bottle of suitable surgical antiseptic solution.  

b) For work places in which the number of contract labour exceed 50. 

Each first – aid box shall contain the following equipments : 

1. 12 small sterilized dressings. 

2. 6 medium size sterilized dressings 

3. 6 large size sterilized dressings. 

4. 6 large size sterilized burn dressings. 

5. 6 (15gms) packets sterilized cotton wool. 

6. 1(60ml) bottle containing two percent alcoholic solution iodine. 

7. 1(60ml) bottle containing  salvolite having the does and mode of administration    indicated on the 

label. 

8. 1 rolls of adhesive plaster. 

9. snakebite lancet. 

10.  (30 gms ) bottle of potassium permangate crystals. 

11. 1 pair of scissors. 

12. 1 copy of the first – aid leaflet issued by the Director General Factory Advice Service and Labour 

Institute / Government of India. 

13. A bottle containing 100 tablets ( each of 5 gms ) of aspirin. 

14. Ointment for burns. 

15. bottle of suitable surgical antiseptic solution. 

iii) Adequate arrangements shall be made for immediate recoupment of the  equipment when necessary. 
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iv) Nothing except the prescribed contents shall be kept in the First – aid box. 

v) The first – aid box shall be kept in charge of a responsible person who shall  always be readily available 

during the working hours of the work place. 

vi) The person in charge of the first – aid box shall be a person in trained in first – aid treatment in the work 

places where the number of labour employed is 150 or more. 

vii) In the work places where the number of labour employed is 500 or more and hospital facilities are not 

available within easy distance from the works , First – aid posts shall be established and run by a trained 

compounder . The compounder shall be on duty and shall be available at all hours when the workers are at work. 

viii) Where work places are situated in places which are not towns or cities , a  suitable motor transport 

shall be kept readily available to carry injured person or persons suddenly taken ill to the nearest hospital. 

 4.  DRINKING WATER. 

 i)       In every work place, there shall be provided and maintained at suitable places, easily accessible to labour, 

sufficient supply of cold water fit for drinking. 

 ii)      Where drinking water is obtained from an intermittent public water supply, each work place shall be 

provided with storage where such drinking water shall be stored. 

 iii)        Every water supply or storage shall be at a distance of not less than 50 feet from any latrine, drain or 

other sources of pollution. Where water has to be drawn from an existing well, which is within such 

proximity of latrine, drain or any other source of pollution. Where water has to be drawn from an existing 

well, which is within such proximity of latrine, drain or any other source of pollution, the well shall be 

properly chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in 

and be provided with a trap door, which shall be dust and waterproof. A reliable pump shall be fitted to each 

covered well, the trap door shall be kept locked and opened only for cleaning or inspection which shall be 

done at least once a month. 

  

5. WASHING FACILITIES 

 In every work place adequate and suitable facilities for washing shall be provided and maintained for the use of 

labour employed therein. 

 Separate adequate cleaning facilities shall be provided for use of male and female workers. 

  Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition. 

 6. LATRINES AND URINALS 

 i) Latrines shall be provided in every work place on the following scale namely: 

a. Where females are employed there shall be at least one latrine for every 25 females  

b. Where males are employed, there shall be at least one latrine for every 25 males. 

  Provided that where the number of males or females exceeds 100, it shall be sufficient if there is one latrine 

for 25 males or females as the case may be upto the first 100, and one for every 50 thereafter. 

 ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a proper door and 

fastenings. 

 iii) Construction of latrines. The inside walls shall be constructed of masonry or some suitable heat resistance non 

absorbent materials and shall be cement washed inside and outside at least once a year. Latrines shall not be of a 

standard lower than bore whole system. 

 iv) a) Where workers of both sexes are employed, there shall be displayed outside each block of latrine and 

urinal, a notice in the language understood by the majority of the workers “For Men Only” or “For Women Only” 

as the case may be. 

 b) The notice shall also bear the figure of a man or of a woman as the case may be. 

 v) There shall be at least one urinal for male workers upto 50 and one for female workers up to 50 employed at a 

time, provided that where the number of male or female workmen, as the case may be exceeds 500, it shall be 

sufficient if there is one urinal for every 50 males or females upto the first 500 and one for every 100 or part 

thereof. 

 vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and sanitary 

condition at all times. 
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 b) Latrines and urinals other than those connected with a flush sewage system shall comply with the requirement 

of the Public Health authorities. 

vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or near the 

latrines and urinals. 

viii) Disposal of excreta:  Unless otherwise arranged for by the local sanitary authority, arrangement for proper 

disposal of excreta by incineration at the work place  shall be made by means of a suitable incinerator . 

alternatively , excreta may be disposed off by putting a layer of night soil at the bottom of a pucca tank 

prepared for the purpose and covering it with a 15 cm layer of waste or refuge and then covering it with a 

layer of earth for a fortnight ( when it will turn to manure ) 

ix) The contractor shall at his own cost, carry out all instructions issued to him by the Engineer-in-Charge to 

effect proper disposal of night soil and other conservancy work in respect of his workmen or employees 

on the site. The contractor shall be responsible for payment of any charges, which may be levied by 

Municipal authorities for execution of such on his behalf. 

  

7.  PROVISION OF SHELTER DURING REST 

 At every place there shall be provided, free of cost , four suitable sheds, two for meals and the other two for rest 

separately for the use by men and women labour. The height of each shelter shall not be less than 3 meters from 

the floor level to the lowest part of the roof. These shall be kept clean and the space provided shall be on the basis 

of 0.6 Sqm per head. 

 Provided that the Engineer-in-Charge may permit subject to his satis faction, a portion of the building under 

construction or other alternative accommodation to be used for the purpose. 

 8.  ANTI MALARIAL PRECAUTIONS 

 The contractor shall at his own cost conform to all anti- malaria instructions given to him by the Engineer-in-

Charge including the filling up of any borrow pit which may have dug by him. 

 9. AMENDMENTS 

 NIPER may from time to time, add to or amend these rules and issue instructions, it may consider necessary for 

the purpose of removing any difficulty which may arise in the administration thereof. 

 

 

         (Signatures of the Tenderer) 
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i. CONTRACT LABOUR REGULATIONS 

 1.  SHORT TITLE 

 These regulations may be called the Contractor’s labour Regulations. 

 2.  DEFINITIONS 

 i) Workmen means any person employed by NIPER or its contractor directly or indirectly through a sub 

contractor with or without the Knowledge of the NIPER to do any skilled, semiskilled, or unskilled manual, 

supervisory, technical or clerical work for hire or reward, whether the terms of employment are expressed or 

implied but does not include any person: 

 a)   Who is employed mainly in a managerial or administrative capacity: or 

b) Who being employed in a supervisory capacity draws wages exceeding Rs.2500/- per mensem or exercises 

either by the nature of the duties attached to the office or by reason of powers vested in him, functions mainly of 

managerial nature : or 

c) Who is an out worker, that is to say, person to whom any article or materials are given out by or on behalf of 

the principle employers to be made up cleaned , washed, altered, ornamental finished, repaired, adopted, or 

otherwise processed for sale for the purpose of the trade or business of the principle employer and process is 

to be carried out either in the home of the out worker or in some other premises, not being premises under the 

control and management of the principle employer. 

d) “Fair Wages” means wages whether for time or piece work fixed and notified under the provisions  of the 

minimum wages act from time to time. 

e)  ‘Contractors’ shall include every person who undertakes to produce a given result other than a mere supply of 

goods or articles of manufacture through labour or who supplies labour for any work and includes a sub 

contractor. 

f) ‘Wages shall have the same meaning as defined in the Payment Of Wages Act. 

3i) Normally working hours of an adult employee should not exceed 9 hrs. a day. The working day shall be so 

arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hrs. on any day. 

ii) When an adult worker is made to work for more than 9 hrs on any day or for more than 48 hrs. in a week he 

shall be paid  overtime for the extra hours put in by him at double the ordinary rates of his wages. 

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the provision s of 

the minimum wages ( central) rule 1960 as amended from time to time  irrespective of whether such worker is 

governed by the Minimum Wages Act or not . 

 b) Where the minimum wages prescribed by the Government under the minimum wages act are not inclusive of 

the wages for the weekly day of rest, the worker shall be entitled to rest day wages at the rate applicable to the 

next preceding day, provided he has worked under the same contractor for a continuous period of not less than 6 

days. 

  

c) Where a contractor is permitted by the Engineer-in-Charge to allow awoke to work on a normal weekly 

holiday, he shall grant a substituted holiday to him for the whole day on one of the 5 days immediately before 

or after the normal weekly holiday and pay wages to such worker for the work performed for the normal 

weekly holiday at  

 4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

 The contractor shall before he commences his work on contract, display and correctly maintain and continue to 

display and correctly maintain in a clear and legible condition in conspicuous on the work, notices in English and 

in local languages spoken by the majority of the workers giving the minimum rates of wages  fixed under 

Minimum Wages Act, the actual wages being paid, the hours of work for which such wages are earned, wage 

periods dates of payments of wages and other relevant information . 

 5. PAYMENT OF WAGES 

 i)      The contractor shall fix wage\periods in respect of which wages shall be payable. 

   ii)      No wage period shall exceed one month. 

iii)      The wages of every person employed as labour in an establishment or by a contractor where less than 1000 

such persons are employed shall be paid before the expiry of seventh day and in other cases before the 

expiry of tenth day after the last day of the wage period in respect of which the wages are payable. 
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 iv)     Where the employment of any worker is terminated by or on behalf of the  contractor the wages earned 

by him shall be paid before the expiry of the second working day from the date on which his employment is 

terminated. 

 v)     All payment of wages shall be made on a working day at the work premises and during the working time 

and on the date notified in advance and in case the work is completed before the expiry of the wage period, final 

payment shall be made within48 hrs. of the last working day. 

 vi)      Wages due to every worker shall be paid to him direct or to other person authorized by him in this behalf. 

    vii)     All wages shall be paid in current coins or currency or in both 

viii)   Wages shall be paid without any deductions of any kind except those   specified by the central Government 

by generator special order in this behalf or permissible under the Payment of wages Act 1956. 

 ix)     A notice showing the wages period and the place and time disbursement of wages shall be displayed at the 

work site and a copy sent by the contractor to the Engineer-in-Charge under acknowledgment. 

 x)      It shall be the duty of the contractor to ensure the disbursement of wages in the presence of the 

representative of the Engineer-in-Charge who will be required to be present at the place and time of disbursement 

of wages by the contractor to his workmen. 

  

xi)     The contractor shall obtain from the representative of the Engineer-in-Charge certificate under his signature at 

the end of the entries in the Register Of Wages or the Wage Cum Muster roll as the case may be in the 

following form: 

  

“Certified that the amount shown in col. No.   has been paid to the workmen concerned in my presence on                  

at                      “ 

  

6. FINES AND DEDUCTIONS, WHICH MAY BE MADE FROM THE WAGES 

 i) The wages of a worker shall be paid to him without any deduction of any kind except the following 

a) Fines 

b) Deductions for absence from duty i.e from the place or the places whereby the terms of his employment he is 

required to work. The amount of deduction shall be in proportion to the period for which he was absent. 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, or for loss 

of money or any other deduction, which he is required to account, where such damage or loss is directly 

attributes to his neglect or default. 

d) Deduction for recovery of advances or for adjustment of overpayments of wages, Advances granted shall be 

entered in a register. 

e) Any other deduction which the central Government may from time to time allow 

ii) No fines should be imposed on any worker save in respect of such acts and omissions on his part as have been 

approved by the Chief Labour Commissioner. 

iii) No fines shall be imposed on a worker and no deduction for damage or loss shall be made from his wages 

until the worker has been given an opportunity of showing cause against such fines or deductions. 

 iv) The total amount of fines which may be imposed in any one wage period on a worker shall not exceed an 

amount equal to three paise in a rupee of the total wages , payable to him in that wage period . 

 v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry of sixty days 

from the date on which it was imposed. 

 vi) Every fine shall be deemed to have been imposed on the day of the act of omission in respect of which it was 

imposed. 

 7.  LABOUR RECORD 

 i) The contractor shall maintain a Register of persons employed on work as per Govt. norms. 

ii) The contractor shall maintain a muster roll register in respect of all workmen employed by him on the work 

iii) The contractor shall maintain a wage register in respect of all workmen employed by him on the work. 

iv) Register of accidents-- The contractor shall maintain a register of accidents in such form as may be 

convenient at the work place but the same shall include the following particulars. 

a) Full particular of the labourers who met with  accident 
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b) Rate of wages 

c) Sex 

d) Age 

e) Nature and cause of accident 

f) Time and date of accident 

g) Date and time when admitted in hospital 

h) Date of discharge from the hospital 

i) Period of treatment and result of treatment 

j) Percentage of loss of earning capacity and disability as assessed by M.O 

k) Claim required to be paid under Workmen"s Compensation Act 

l) Date of payment of compensation 

m) Amount paid with details of the person to whom paid 

n) Authority by whom the compensation was assessed 

o) Remarks 

v) The contractor shall maintain a register of fines as per Govt. norms. 

 The contractor shall display in good condition and in a conspicuous place of work the approved list of acts and 

omissions for which fines can be imposed. 

 vi) The contractor shall maintain a register of deductions for damages or loss as per Govt. norms. 

 vii) The contractor shall maintain a register of advances as per Govt. norms. 

viii) The contractor shall maintain a register of over time 

 8. ATTENDANCE CARD-CUM- WAGE SLIP 

 i) The contractor shall issue an attendance card cum wage slip to each workmen employed by him as per Govt. 

norms. 

ii) The card shall be valid for each period. 

iii) The contractor shall mark the attendance of each workmen on the card twice each day, once at the time of 

commencement of duty herald after the rest interval, before he actually starts work. 

iv) The card shall remain in the possession of the worker during the wage period under reference. 

v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the 

disbursement of the wages in respect of the wage period under reference. 

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time of 

disbursement of wages and retain the card with himself. 

 9.  EMPLOYMENT CARD 

 The contractor shall issue an employment card to each worker within three days of the employment of the 

worker. 

 10. SERVICE CERTIFICATE 

 On termination of employment for any reason whatsoever ,the contractor shall issue to the workmen whose 

services have been terminated a service record. 

 11.PRESENTATION OF LABOUR RECORD. 

 All records required to be maintain under Regulations 6 & 7 shall be preserved in original for a period of three 

years from the date of last entries made in them and shall be made available for inspection by the Engineer-in-

Charge or labour officer. 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATION OR ENQUIRY 

  

The labour officer or any person authorized by NIPER on its behalf shall have power to make enquiries with a 

view to ascertaining and enforcing due and proper observance of fair wage clauses and the provisions of these 

Regulations. He shall investigate into any complaint regarding the default made by the contractor in regard to 

such provisions. 

13. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his agents at 

a convenient time and place after notice is received or to the labour officer or any person authorized by the central 

govt. on his behalf. 
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14.  SUBMISSION OF RETURNS 

 The contractor shall submit periodical returns as may be specified from time to time. 

15. AMENDMENTS 

 NIPER may from time to time add or amend the regulations and on any question as to the application / 

interpretation or effect of these regulations, the decision of the director shall be final. 
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B. LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

   

In accordance with rule 7 (v) of contractor’s Labour Regulations to be displayed prominently at the site of work 

both in English and Local Language. 

1. Willful insubordination or disobedience, whether or in combination with others  

2. Theft, Fraud, or dishonesty in connection with the contractors besides a business or property of NIPER. 

3. Taking or giving bribes or any illegal gratification.  

4. Habitual late, attendance  

5. Drunkenness, fighting, riotous or disorderly or indifferent behavior.  

6. Habitual negligence  

7. Smoking near or around the area where combustible or other materials are locked.  

8. Habitual indiscipline  

9.  Causing damage to work in the progress or to property of NIPER or of the contractor. 

10.  Sleepy on duty. 

11. Giving false information regarding name, age, father’s name etc 

12. Maligning or slowing down the work. 

13. Habitual loss of wage cards supplied by the employer  

14. Unauthorized use of employer's property or manufacturing or making of unauthorized articles at the work 

place. 

15. Bad workmanship in construction and maintenance by skilled workers which is not approved by NIPER and 

for which the contractors are compelled to undertake rectifications. 

16. Making false complaints and/ or misleading statements.  

17. Engaging on trade within the premises of the establishments.  

18. Any unauthorized divulgence of business affairs of the employees.  

19. Collection or canvassing for the collection of any money within the premises of an establishment. unless 

authorized by the employer. 

20. Holding the meetings inside the premises without previous sanction of the employer 

21. Threatening or intimidating any workmen or employer during the working hours within the premises. 

 

 TENDER DRAWINGS: 

Tender drawings can be consulted in the Office of Executive Engineer, NIPER, S.A.S. Nagar on any working day 

within the office hours 

        

 

        (Signatures of the Tenderer) 
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UNDERTAKING 
 

 

          It is hereby declare that : 
 

1) I/we have gone through all the documents of the E-tender including scope of work, terms and 

conditions SOQ as applicable and comply with the same . 

2) I/we have relevant experience and expertise to execute the works if awarded . 

3) That I/we have sufficient team to carry out installations and maintenance works as per tender . 

4) That I/we have relevant Maintenance infrastructure /workshop /maintenance machinery . 

5) That /I/we shall provide services in a time bound manner as per requirement of the institute /tender .    

6) That I/we have maintain cordial relations with the office staff/other agencies at site . 

7) That I/we shall be solely responsible for the  manpower deployed at NIPER  site . 

8) That I/we shall   bear the cost  of damages ,if any  at any stage ,to the installations /machinery at 

NIPER under our contract . 

9) That I/we shall not stop immediately awarded  works  in between the contract period without prior 

permission of NIPER .   

10) I/we shall comply with the rules and regulations applicable in NIPER concerning the said tender. 

11) I/we shall not indulge in unlawful activities during the period of contract . 

12) I/we have not been debarred/black listed  by any organization in last 5 years.  

13) I/we shall execute  honestly the work if awarded  to the best of our ability for smooth and 

uninterrupted services to NIPER. 

14) I/we will  accept the Decision of the Director NIPER In all matters concerning the said works at NIPER   

 

 

 

 

Signature and stamp of the Proprietor /Authorized Representative   

 

 


